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Mission Support Contract
Contract No. DE-AC06-09RL14728

Changes

The following revisions are included with this modification:

Modification 446

Table B.4-1, Contract Cost and Contract Fee

Contract Period

Elements of Estimated Contract Cost and Contract Fee

Estimated Direct

Estimated Direct Estimated OHC Available Award Estimated_ Estimated OHC Funded Contract
Funded Cost UBS Cost Fee Contract Price UBS Revenue Price
Year of Performance
(@) (b) © (d) © )
Transition Period* $6,203,827.00 $0.00 $0.00 $6,203,827.00 $0.00 $6,203,827.00
*Transition Period Costs are included in FY2009 costs
Base Period
Fiscal Year 2009 $28,409,658.00 $5,107,928.00 $1,964,317.00 $35,481,903.00 ($5,107,928.00) $30,373,975.00
Fiscal Year 2010 $296,952,390.00 $134,041,493.00 $20,422,025.00 $451,415,908.00 | $(134,041,493.00) $317,374,415.00
Fiscal Year 2011 $277,738,679.00 $168,232,316.00 $26,164,766.00 $472,135,761.00 | $(168,232,316.00) $303,903,445.00
Fiscal Year 2012 $250,004,284.00 $91,837,218.00 $21,226,918.00 $363,068,420.00 $(91,837,218.00) $271,231,202.00
Fiscal Year 2013 $316,332,388.00 $80,809,350.00 $21,030,647.00 $418,172,385.00 ($80,809,350.00) $337,363,035.00
Fiscal Year 2014 $168,426,593.00 $46,818,195.00 $12,130,099.00 $227,374,887.00 ($46,818,195.00) $180,556,692.00
Total Base Period $1,337,863,992.00 | $526,846,500.00 | $102,938,772.00 | $1,967,649,264.00 | $(526,846,500.00) | $1,440,802,764.00
Option Period(s)
Option Period 1
Fiscal Year 2014 $83,013,633.00 $26,955,930.00 $6,856,390.00 $116,825,953.00 ($26,955,930.00) $89,870,023.00
Fiscal Year 2015 $231,735,385.00 $73.919,996.00 $20,848,690.00 $326,504,071.00 ($73,919,996.00) $252,584,075.00
Fiscal Year 2016 $218,780,598.00 $76,534,857.00 TBD by DOE $295,315,455.00 ($76,534,857.00) $218,780,598.00
Fiscal Year 2017 $148,704,539.00 $47,471,133.00 TBD by DOE $196,175,672.00 ($47,471,133.00) $148,704,539.00
Total Option Period 1 % $224,881,916.00 TBD by DOE $—’—'—$9g3;382 gl]l o QOQ ($224,881,916.00) %
Option Period 2
Fiscal Year 2017 $70,537,789.00 $27,331,866.00 TBD by DOE $97,869,655.00 ($27,331,866.00) $70,537,789.00
Fiscal Year 2018 $227,472,960.00 $74,113,929.00 TBD by DOE $301,586,889.00 ($74,113,929.00) $227,472,960.00
Fiscal Year 2019 $147,473,722.00 $49,795,096.00 TBD by DOE $197,268,818.00 ($49,795,096.00) $147,473,722.00
Total Option Period 2 $445,484,471.00 $151,240,891.00 TBD by DOE $596,725,362.00 ($151,240,891.00) $445,484,471.00
Total Option Period(s) $1,127,718,626.00 $376.122.807.00 $105,857,098.00 $1,609,698,531.00 ($376,122,807.00) $1,233,575,724.00
Total Contract $2,465,582,618.00 $902,969,307.00 $208,795,870.00 $3,577,347,795.00 $(902,969,307.00) $2,674,378,488.00
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Mission Support Contract

Contract No. DE-AC06-09RL14728

Changes

Modification 446

Table B.4-3, Available Award Fee Distribution (excluding Table B.4-2.a and Table B.4-2.b above)

Contract Period N
vailable Fee as . . .
- Fee associated with - Available Fee .
originally contract changes Total Available Fee Earned & Paid Fee Forfeited
Awarded
Base Period
Fiscal Year 2009 $1,948,268.00 $16,049.00 $1,964,317.00
Fiscal Year 2010 $20,261,987.00 $160,038.00 $20,422,025.00 $19,332,431.00 $3,053,911.00
Fiscal Year 2011 $25,327,484.00 $837,282.00 $26,164,766.00 | $23,956,349.00 $2,208,417.00
Fiscal Year 2012 $21,275,349.00 ($48,431.00) $21,226,918.00 | $19,099,251.00 $2,127,667.00
Fiscal Year 2013 $20,261,987.00 $768,660.00 $21,030,647.00 | $19,352,402.00 $1,678,245.00
Fiscal Year 2014 $12,234,861.00 $(104,762.00) $12,130,099.00 | $10,553,429.00 $1,576,670.00
gé’:‘z dBase $101,309,936.00 $1,628,836.00 $102,938,772.00 | $92,293,862.00 |  $10,644,910.00
Option Period(s)
Option Period 1
Fiscal Year 2014 $6,701,089.00 $155,301.00 $6,856,390.00 $5,965,197.00 $891,193.00
. $217,919.00 $20,848,690.00
Fiscal Year 2015 $20,630,771.00 $153.019.00 620,784 690.00 TBD TBD
Fiscal Year 2016 TBD $641,352.00 TBD TBD TBD
Fiscal Year 2017 TBD $391,992.00 TBD TBD TBD
Total Option $1,406,564.00
Period 1 TBD $1.342 564.00 TBD TBD TBD
Option Period 2
Fiscal Year 2017 TBD $176,201.00 TBD TBD TBD
Fiscal Year 2018 TBD $689,053.00 TBD TBD TBD
Fiscal Year 2019 TBD $491,590.00 TBD TBD TBD
Total Option TBD $1,356,844.00 TBD TBD TBD
Period 2
Total Option $2,763,408.00 $105,857,098.00
Period(s) $103,093,690.00 $2 699.403.00 $105.793.098.00 TBD TBD
Total Base & $4,392,244.00 $208,795,870.00
Option Periods $204,403,625.00 $4.328.244.00 $208 731 870.00 $98,259,059.00 | $11,536,103.00

* Fee for August 24, 2009 to September 30, 2009 performance was combined with the FY 2010 Final Fee
Determination.
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Mission Support Contract
Contract No. DE-AC06-09RL14728 Changes Modification 446

Summary Contract Estimated Costs and Fee Table

Total Estimated Direct

Funded Contract Cost $2.468.901,876.04
@) $2,467.636,499.04
Total Estimated
OHC UBS Cost $902,969,307.00
(b)

Total Estimated
Contract Cost
(c) = (a+b)

$3,371,871,183.04
$3,370.605,806.04

Total Available Award $208.795.870.00

Fee $208.731.870.00
((.j) il [l .
Total F(';;Ed Fee $186,884.30
Total Contract Fee $208,982,754.30
(f) = (d+e) $208.918.754.30
Total Contract Price $3,580,853,937.34
(9) = (c+f) e
Total Estimated
OHC UBS Revenue ($902,969,307.00)
(h)

Total Direct Funded
Contract Price

H=(g-h

$2,677,884,630.34
$2,676,555,253.34

Section C.2.2.12.2 White Bluffs Bank

Background

The White Bluffs Bank is a historic building, constructed in approximately 1909, that is part of
the White Bluffs Historic District that is anticipated to become part of a new National Historic
Park cooperatively managed by the National Park Service and DOE. The White Bluffs Bank is
eligible for listing on the National Register of Historic Places and is a historically significant
facility at the Hanford Site. The building is also located in one of the Hanford Site’s National
Register of Historic Places eligible historic districts (The Town of White Bluffs Historic District).
Key Customers

DOE-RL

General Scope and Outcome

Manage the White Bluffs Bank for the US Department of Energy which includes providing
surveillance, stabilization and phased reconstruction efforts to allow for continued public access.

Detailed Scope and Requirements

The Contractor Shall:
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Phase | — Stabilization and Recommended Treatment Options

. Provide for overall project management and oversight of Phase | of the White Bluffs
Bank reconstruction.

. Preparation of the documentation necessary to preserve, rehabilitate, restore, or
reconstruct the historic White Bluffs Bank Building.

. Perform the initial stabilization actions necessary to start the preservation activity and
help prevent further deterioration.

. Provide for the documentation of the existing structure.

. Provide recommended preservation/renovation treatment options and support the
required review process determined by DOE.

. Provide A/E plans, designs and specifications for the recommended treatment option for
DOE approval.

Phase |l — Rehabilitation

. Implement the approved rehabilitation treatment option

. Provide for overall project management and oversight of the White Bluffs Bank
rehabilitation project.

. Conform all rehabilitation treatment actions to meet agreed-upon work controls and
protect buried archaeological materials as outlined in reports and documentation shared
with the Washington State Historic Preservation Officer and consulting parties.

. Support all required reviews, interfaces, and requirements associated with construction
on an historic facility.

. Maintain records, documentation, and files (written and photographic) to chronicle the
work.
. Ensure the stability of the structure throughout the project.

Boundaries, Constraints and Interfaces:

Boundaries and Constraints: None
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PART | - THE SCHEDULE
SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

TABLE OF CONTENTS

B.1 TYPE OF CONTRACT oottt eetiiit ettt ettt sttt e e e s e s e e e e e e s e s s b b e e et e e e e s s s bbr e et e e e e e s annrnneeeeens 1
B.2 ITEM(S) BEING ACQUIRED .....ouiiiiiiiiiie ittt ettt sttt sttt e e sttt e et e e e snnte e e e nnnneeas 1
B.3 OBLIGATION AND AVAILABILITY OF FUNDS .....ooiiiiiiiiiiiie et 1
B.4 CONTRACT COST AND CONTRACT FEE ... e 1
B.5 CHANGES TO CONTRACT COST AND CONTRACT FEE ... 8
B.6 BASIS FOR TOTAL AVAILABLE FEE ...ttt ettt ee e ee e et e eeeeeeeeeeaeeees 8
B.7 FEE STRUGCTURE .....ceeieiiieiiiit ettt ettt ettt ettt ettt ettt eeeeeeeeeeee et et eeeeeeeeeeeeeeeeeeteeeeetaeeeeeeeeeees 9
B.8 FEE DETERMINATION AND PAYMENT ..ottt ettt et e e e e e e eeeeeeeeeeeeeeeeeees 10
B.9 FEE REDUGCTIONS ...ttt ettt ettt ettt ettt e ettt ettt e eeeeeeeeeeeeeeeeeeeeeeeeeeeaeeeeeaaeeaaaeaeeeeees 11
B.10 SMALL BUSINESS SUBCONTRACTING FEE REDUCTION.......ccoiiiiiiiiiiieee e 12
B.11 ALLOWABILITY OF SUBCONTRACTOR FEE .......outiiiiiiiiiiiieeee et 13

B.12 DEAR 970.5215-3, CONDITIONAL PAYMENT OF FEE, PROFIT, AND OTHER INCENTIVES —
FACILITY MANAGEMENT CONTRACTS (ALTERNATE II) (JAN 2004) [DEVIATION] ....oovvivvinneenreeenne 13

B.13 CONDITIONAL PAYMENT OF FEE (CPOF) DOE RICHLAND OPERATIONS OFFICE SITE-
SPECIFIC PERFORMANCE CRITERIA/REQUIREMENTS .....ooiiiiiiiiiiite e 21



Mission Support Contract Section B
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PART | - THE SCHEDULE
SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS
B.1  TYPE OF CONTRACT

This is a performance-based Cost-Plus-Award Fee Contract for services to directly support the
environmental clean-up mission at the U.S. Department of Energy (DOE) Hanford Site, with a
fee structure that provides a strong financial motivation for the Contractor to furnish safe,
compliant, cost-effective and energy-efficient services.

B.2 ITEM(S) BEING ACQUIRED

The Contractor shall, in accordance with the terms of this Contract, provide the personnel,
equipment, materials, supplies, and services and do all things necessary for, or incident to,
providing its best efforts to manage, operate, and deliver mission support services.

B.3 OBLIGATION AND AVAILABILITY OF FUNDS

@) Obligation of Funds - Direct Funding. Pursuant to the Section | Clause entitled, FAR
52.232-22, Limitation of Funds, total funds in the amount of $1,672,751,990.91 have
been allotted for obligation and are available for payment of services provided from the
effective date of this Contract through May 25, 2017.

(b) Availability of Funds. Except as may be specifically provided in the Section I Clause
entitled, DEAR 952.250-70, Nuclear Hazards Indemnity Agreement, the duties and
obligations of DOE hereunder calling for the expenditure of appropriated funds shall be
subject to the availability of funds appropriated by the U.S. Congress that DOE may
legally spend for such purposes.

(©) Other Hanford Contractors (OHCs) User Based Services (UBS). As discussed in
Clause H-44, Hanford site services interface requirements matrix, UBS is received from
OHCs for services provided by the Contractor. OHCs provide reimbursement of these
services at full cost recovery (exclusive of fee). OHC UBS is not included in the
funding amounts specified in (a) above. OHC payment for UBS services shall be
recognized by the Contractor as Revenue.

B.4 CONTRACT COST AND CONTRACT FEE
This Section establishes the estimated Total Contract Cost and Contract Fee.
Table B.4-1, Contract Cost and Contract Fee, identifies the Estimated Direct Funded Contract
Cost, Estimated OHC UBS Cost, Available Award Fee, Contract Price, Estimated OHC UBS

Revenue, and Direct Funded Contract Price. This table does not reflect costs associated with
Portfolio Management Task Orders or Work for Others, as defined in Statement of Work Sections
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Section B
Modification 446

C.2.5.3 and C.3.8 (respectively), which are reflected in Tables B.4-2.a and B.4-2.b, below.

Definitions for Table B.4-1 are:

(@)

(b)

(©)

(d)

(€)

Estimated Direct Funded Contract Cost is defined as all costs (including Contractor self-
purchased UBS costs) initially proposed by the Contractor for base statement of work
(excluding costs identified in Tables B.4-2.a and B.4-2.b) and approved contract
modifications.

Estimated OHC UBS Cost is defined as the cost of UBS services required by the OHCs in
accordance with Section J-3 Hanford Site Services and Interface Requirements Matrix and
performed by the Contractor as specified in B.3(c).

Available Award Fee is defined as the maximum amount of award fee that may be earned
under the Contract. Total Available Award Fee is applicable to direct funded and OHC
UBS work scope as addressed in the Section J Attachment J-4 entitled Performance
Evaluation and Measurement Plan. Available award fee for each fiscal year is allocated in
accordance with B.7 Fee Structure.

Contract Price is defined as the sum of Estimated Direct Funded Contract Cost, Estimated
OHC UBS Cost, and Available Award Fee (allocated each fiscal year)

Estimated OHC UBS Revenue is defined as the estimated funds to be received from OHCs
for UBS.

()] Direct Funded Contract Price is defined as the Contract Price less the Estimated OHC
UBS Revenue as specified in B.3(a) Obligation of Funds.

Table B.4-1, Contract Cost and Contract Fee

Elements of Estimated Contract Cost and Contract Fee
Contract Period
. . . . . . Estimated Direct
Estimated Direct Estimated OHC Available Award Estimated Estimated OHC Funded Contract
Funded Cost UBS Cost Fee Contract Price UBS Revenue Price
Year of Performance
(€)] (b) © (d) (e) ()
Transition Period* $6,203,827.00 $0.00 $0.00 $6,203,827.00 $0.00 $6,203,827.00
*Transition Period Costs are included in FY2009 costs
Base Period

Fiscal Year 2009 $28,409,658.00 $5,107,928.00 $1,964,317.00 $35,481,903.00 ($5,107,928.00) $30,373,975.00
Fiscal Year 2010 $296,952,390.00 $134,041,493.00 $20,422,025.00 $451,415,908.00 | $(134,041,493.00) $317,374,415.00
Fiscal Year 2011 $277,738,679.00 $168,232,316.00 $26,164,766.00 $472,135,761.00 | $(168,232,316.00) $303,903,445.00
Fiscal Year 2012 $250,004,284.00 $91,837,218.00 $21,226,918.00 $363,068,420.00 $(91,837,218.00) $271,231,202.00
Fiscal Year 2013 $316,332,388.00 $80,809,350.00 $21,030,647.00 $418,172,385.00 ($80,809,350.00) $337,363,035.00
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Fiscal Year 2014 $168,426,593.00 $46,818,195.00 $12,130,099.00 $227,374,887.00 | ($46,818,195.00) |  $180,556,692.00
Total Base Period $1,337,863,992.00 | $526,846,500.00 | $102,938,772.00 | $1,967,649,264.00 | $(526,846,500.00) | $1,440,802,764.00
Option Period(s)
Option Period 1
Fiscal Year 2014 $83,013,633.00 $26,955,930.00 $6,856,390.00 $116,825,953.00 |  ($26,955,930.00) $89,870,023.00
Fiscal Year 2015 $231,735,385.00 $73,919,996.00 $20,848,690.00 $326,504,071.00 | ($73,919,996.00) | $252,584,075.00
Fiscal Year 2016 $218,780,598.00 $76,534,857.00 TBD by DOE $295,315,455.00 | ($76,534,857.00) |  $218,780,598.00
Fiscal Year 2017 $148,704,539.00 $47,471,133.00 TBD by DOE $196,175,672.00 | ($47,471,133.00) | $148,704,539.00
Total Option Period 1 $682,234,155.00 |  $224,881,916.00 TBD by DOE $934,821,151.00 | ($224,881,916.00) | $709,939,235.00
Option Period 2
Fiscal Year 2017 $70,537,789.00 $27,331,866.00 TBD by DOE $97,869,655.00 |  ($27,331,866.00) $70,537,789.00
Fiscal Year 2018 $227,472,960.00 $74,113,929.00 TBD by DOE $301,586,889.00 | ($74,113,929.00) |  $227,472,960.00
Fiscal Year 2019 $147,473,722.00 $49,795,096.00 TBD by DOE $197,268,818.00 |  ($49,795,096.00) | $147,473,722.00
Total Option Period 2 $445,484,471.00 |  $151,240,891.00 TBD by DOE $596,725,362.00 | ($151,240,891.00) |  $445,484,471.00
Total Option Period(s) | $1,127,718,626.00 | $376,122,807.00 | $105,857,098.00 | $1,609,698,531.00 | ($376,122,807.00) | $1,233,575,724.00
Total Contract | $2,465,582,618.00 |  $902,969,307.00 [ $208,795,870.00 | $3,577,347,795.00 | $(902,969,307.00) | $2,674,378,488.00

Table B.4-2.a defines the estimated contract price for work performed as part of Section C.2.5.3
Portfolio Management that is ordered by task order. Each Portfolio Management Task Order

(PMTO) is individually priced. The amounts defined in Table B.4-2.a do not invoke the

provisions of Clause B.5 for fee adjustments, as fee is determined on each task order.

Definitions for Table B.4-2.a are:

@ Estimated PMTO Direct Funded Contract Cost is defined as sum of the negotiated costs
for PMTO work.

(b) PMTO Fixed Fee is defined as the sum of the negotiated fixed fee amounts for all PMTO

work.

(©) PMTO Price is defined as the sum of Estimated PMTO Direct Funded Contract Cost and
PMTO Fixed Fee, as specified in B.3(a) Obligation of Funds.
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Table B.4-2.a, Task Order Cost and Contract Fee for Portfolio Management Task Orders (PMTO)

Contract Period

Elements of Estimated Contract Cost and Contract Fee

Estimated Contract Cost

Estimated Fixed Fee

Contract Price

@) (b) ©
Base Period
Fiscal Year 2009 $39,763.00 $- $39,763.00
Fiscal Year 2010 $- $- $-
Fiscal Year 2011 $375,846.68 $24,911.00 $400,757.68
Fiscal Year 2012 $260,729.31 $933.00 $261,662.31
Fiscal Year 2013 $447,993.05 $2,926.00 $450,919.05
Fiscal Year 2014 $159,524.08 $9,635.90 $169,159.98
Total Base Period $1,283,856.12 $38,405.90 $1,322,262.02
Option Period 1
Fiscal Year 2014 $110,041.92 $6,575.40 $116,617.32
Fiscal Year 2015 $308,252.00 $20,715.00 $328,967.00
Fiscal Year 2016 $- $- $-
Fiscal Year 2017 $- $- $-
Total Option Period 1 $418,293.92 $27,290.40 $445,584.32
Option Period 2
Fiscal Year 2017 $- $- $-
Fiscal Year 2018 $ $- $-
Fiscal Year 2019 $- $- $-
Total Option Period 2 $ $- $-
Total Option Periods $418,293.92 $27,290.40 $445,584.32
Total Contract $1,702,150.04 $65,696.30 $1,767,846.34

Table B.4-2.b defines the estimated contract price for work performed under the Statement of
Work Section C.3.8 Work for Others (WFQ) in accordance with DEAR 970.5217-1 and DEAR
970.5232-6. This table also includes the estimated contract price for additional work within the
general scope of the contract ordered by and authorized through a Request for Service (RFS).
Each Request for Service order for additional work within the general work scope of the contract is
individually priced. The amounts defined in Table B.4-2.b do not invoke the provisions of Clause

B.5 for fee adjustments as fee is determined on each RFS or WFO.

Definitions for Table B.4-2.b are:

@ Estimated RFS and WFO Direct Funded Contract Cost is defined as sum of the negotiated
costs for RFS and WFO work.
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(b) RFS and WFO Fixed Fee is defined as the sum of the negotiated fixed fee amounts for all
RFS and WFO work.

(©) RFS and WFO Price is defined as the sum of Estimated RFS and WFO Direct Funded
Contract Cost and RFS and WFO Fixed Fee as specified in B.3(a) Obligation of Funds.

Table B.4-2.B Request for Service and WFO
G 2Eee Elements of Estimated Contract Cost and Contract Fee
Year of Contract Estimated Contract Estimated Fixed Fee Contract Price
Performance Cost
Base Period
Fiscal Year 2009 $- $- $-
Fiscal Year 2010 $- $- $-
Fiscal Year 2011 $- $- $-
Fiscal Year 2012 $1,617,108.00 $121,188.00 $1,738,296.00
Fiscal Year 2013 $0.00 $0.00 $0.00
Fiscal Year 2014 $0.00 $0.00 $0.00
Total Base Period $1,617,108.00 $121,188.00 $1,738,296.00
Option Period 1
Fiscal Year 2014 $0.00 $0.00 $0.00
Fiscal Year 2015 $0.00 $0.00 $0.00
Fiscal Year 2016 $0.00 $0.00 $0.00
Fiscal Year 2017 $0.00 $0.00 $0.00
Total Option Period 1 $0.00 $0.00 $0.00
Option Period 2
Fiscal Year 2017 $0.00 $0.00 $0.00
Fiscal Year 2018 $0.00 $0.00 $0.00
Fiscal Year 2019 $0.00 $0.00 $0.00
Total Option Period 2 $0.00 $0.00 $0.00
Total Option Periods $0.00 $0.00 $0.00
Total Contract $1,617,108.00 $121,188.00 $1,738,296.00

Table B.4-3 delineates the Total Available Award Fee Distribution as fee allocations, contract
definitization, and final fee determinations are made for each fiscal year.
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Table B.4-3, Available Award Fee Distribution (excluding Table B.4-2.a and Table B.4-2.b above)
Contract Period N
vailable Fee as . . .
S Fee associated with . Available Fee .
originally contract changes Total Available Fee Earned & Paid Fee Forfeited
Awarded
Base Period
Fiscal Year 2009 $1,948,268.00 $16,049.00 $1,964,317.00
Fiscal Year 2010 $20,261,987.00 $160,038.00 $20,422,025.00 $19,332,431.00 $3,053,911.00
Fiscal Year 2011 $25,327,484.00 $837,282.00 $26,164,766.00 | $23,956,349.00 $2,208,417.00
Fiscal Year 2012 $21,275,349.00 ($48,431.00) $21,226,918.00 | $19,099,251.00 $2,127,667.00
Fiscal Year 2013 $20,261,987.00 $768,660.00 $21,030,647.00 | $19,352,402.00 $1,678,245.00
Fiscal Year 2014 $12,234,861.00 $(104,762.00) $12,130,099.00 | $10,553,429.00 $1,576,670.00
gé’:?;dBase $101,309,936.00 $1,628,836.00 $102,938,772.00 | $92,293,862.00 |  $10,644,910.00
Option Period(s)
Option Period 1
Fiscal Year 2014 $6,701,089.00 $155,301.00 $6,856,390.00 $5,965,197.00 $891,193.00
Fiscal Year 2015 $20,630,771.00 $217,919.00 $20,848,690.00 TBD TBD
Fiscal Year 2016 TBD $641,352.00 TBD TBD TBD
Fiscal Year 2017 TBD $391,992.00 TBD TBD TBD
Total Option TBD $1,406,564.00 TBD TBD TBD
Period 1
Option Period 2
Fiscal Year 2017 TBD $176,201.00 TBD TBD TBD
Fiscal Year 2018 TBD $689,053.00 TBD TBD TBD
Fiscal Year 2019 TBD $491,590.00 TBD TBD TBD
Total Option TBD $1,356,844.00 TBD TBD TBD
Period 2
Total Option $103,093,690.00 $2,763,408.00 $105,857,098.00 TBD TBD
Period(s)
Total Base &
Option Periods $204,403,625.00 $4,392,244.00 $208,795,870.00 | $98,259,059.00 $11,536,103.00

* Fee for August 24, 2009 to September 30, 2009 performance was combined with the FY 2010 Final Fee
Determination.

The following Table, Summary of Contract Estimated Costs and Fee Tables, summarizes the
Contract Cost and Fee from Tables B.4-1, B.4-2.a, and B.4-2.b.

Definitions for descriptions used in the following table are as follows:
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@) Total Estimated Direct Funded Contract Cost is defined as the sum of Estimated Direct
Funded Contract Cost (B.4-1), Estimated PMTO Direct Funded Contract Cost (B-4.2.a),
and Estimated RFS and WFO Direct Funded Contract Cost (B-4.2.b).

(b) Total Estimated OHC UBS Cost is defined as Estimated OHC UBS Cost (B.4-1).

(©) Total Estimated Contract Cost is defined as the sum of Total Estimated Direct Funded
Contract Cost and Total Estimated OHC UBS Cost.

(d) Total Available Award Fee is defined as Available Award Fee (B-4.1).

(e) Total Fixed Fee is defined as the sum of PMTO Fixed Fee (B-4.2.a) and RFS and WFO
Fixed Fee (B-4.2.b).

()] Total Contract Fee is defined as the sum of Total Available Award Fee and Total Fixed
Fee.

(0) Total Contract Price is defined as the sum of Total Estimated Contract Cost and Total
Contract Fee.

(h) Total Estimated OHC UBS Revenue is defined as Estimated OHC UBS Revenue (B.4-1).

Q) Total Direct Funded Contract Price is defined as Total Contract Price less Total Estimated
OHC UBS Revenue as specified in B.3(a) Obligation of Funds.

Summary Contract Estimated Costs and Fee Table

Total Estimated Direct

Funded Contract Cost $2,468,901,876.04
(€]
Total Estimated
OHC UBS Cost $902,969,307.00
(b)
Total Estimated
Contract Cost $3,371,871,183.04
(c) = (a+b)
Total Available Award
Fee $208,795,870.00
(d)
Total F(|e>)<ed Fee $186,884.30
Total Contract Fee
(f) = (d+e) $208,982,754.30
Total Contract Price
$3,580,853,937.34
(9) = (c+f)
Total Estimated
OHC UBS Revenue ($902,969,307.00)
(h)
Total Direct Funded
Contract Price $2,677,884,630.34
(i) = (g-h)
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B.5 CHANGES TO CONTRACT COST AND CONTRACT FEE

@) Funding.

1) DOE intends to obligate funding to the Contract in accordance with the Contract
Price shown by fiscal year in Table B.4-1, Contract Cost and Contract Fee. The
Contractor shall not be entitled to an equitable adjustment to Available Fee if the
funding guidance by fiscal year is within 10% of the amount shown in Table
B.4-1.

@) Pursuant to Section C.3.1.2.3, DOE will provide annual funding guidance to the
Contractor. The Contractor shall then develop an Integrated Priority List (IPL) in
accordance with the funding guidance. The Contractor shall submit the IPL for
DOE approval. Within 60 days of the DOE approval of the IPL, the Contractor
shall, unless directed otherwise by the Contracting Officer, submit proposals
consistent with the approved IPL work scope, projected Work for Others, and
annual forecast of services from Other Hanford Contractors (OHC) to adjust the
Contract Price and/or Schedule in accordance with the Section | Clause entitled,
FAR 52.243-2, Changes — Cost Reimbursement, Alternates II, I11, and IV.

(b) Performance Risk.

(@D Changes to Total Available Fee will accurately reflect the corresponding changes
to the Contract with respect to performance risk as determined by DEAR
915.404-4-70, DOE structured profit and fee system and implemented by the
profit-analysis factors defined in FAR 15.404-4, Profit. Accordingly, changes to
the Contract resulting in an increase or decrease to the Contractor’s performance
risk as defined in FAR 15.404-4(d)(1), shall cause a proportionate increase or
decrease to the Total Available Fee.

@) If performance risk changes, the Contracting Officer may initiate a change or
consider a request for equitable adjustment to the Contract Price and/or Schedule

in accordance with the Section | Clause entitled, FAR 52.243-2, Changes — Cost
Reimbursement, Alternates 11, 111, and IV.

B.6 BASIS FOR TOTAL AVAILABLE FEE
The cost basis for Total Available Fee shall be the Total Contract Cost, excluding:

@ Pass-through funding provided to other contractors for Hanford Site services identified in the
Section J Attachment entitled, Hanford Site Services and Interface Requirements Matrix;

(b) Costs associated with Work-for-Others performed under the Section I Clause entitled,
DEAR 970.5217-1, Work-for-Others Program;
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(c) Costs associated with sponsorship, management, administration and/or contributions for
Legacy Plans (set forth in the Section H Clause entitled, Employee Compensation: Pay
and Benefits) administered under this Contract; and

(d) Costs associated with sponsorship, management, administration and/or contributions for
any defined benefit pension plan.

B.7 FEE STRUCTURE

@ The Contracting Officer reserves the unilateral discretion to allocate between 15 percent
(%) and 25% of the Available Fee for the Base Period and Option Period(s) (if
exercised), to each fiscal year as described in this Clause; and as adjusted in the Section
B Clause entitled, Changes to Contract Cost and Contract Fee. The Contractor will have
the opportunity to earn 100% of the Available Fee, as adjusted, within a Contract period.

(b) The Available Fee shown in Table B.4-1, Contract Cost and Contract Fee, can be earned

through objective fee components and/or subjective fee components. The performance
measures for these components and the Available Fee for the period allocated to the fiscal
year are provided in the Section J Attachment entitled, Performance Evaluation and
Measurement Plan (PEMP). The PEMP may contain annual and multi-year performance
measures.

1) Available Fee for the period allocated to annual performance measures may only
be earned in that fiscal year. Allocated Available Fee for the fiscal year not
earned in the fiscal year for an annual performance measure is unavailable and not
payable to the Contractor. The Contractor forfeits any rights to unearned fee.

The Contracting Officer reserves the unilateral discretion to determine how any
unearned fee will be utilized.

@) Available Fee for the period allocated to fiscal years for multi-year performance
measures may be earned incrementally or upon final fee determination. Allocated
Available Fee not earned for a multi-year performance measure is unavailable and
not payable to the Contractor. The Contractor forfeits any rights to unearned fee.
The Contracting Officer reserves the unilateral discretion to determine how any
unearned fee will be utilized.

(3) Provisional Fee is defined as Available Fee that is paid contingently during an
annual performance period. Provisional Fee may become earned fee upon the
final fee determination.

4) Incremental Fee is defined as Available Fee that the Contractor may earn by
achieving a specific, fee-bearing, performance measure event.

(5) Individual performance measures may require the Contractor to exceed approved
baseline performance to earn 100% of the fee allocated to that performance
measure.
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(©)

B.8

(@)

(b)

(©)

(d)

(€)

The Contracting Officer will prepare and issue performance measures prior to the start of
each fiscal year. The Contracting Officer may provide draft performance measures for
Contractor review and input; however, the Contracting Officer reserves the unilateral
discretion to issue the performance measures without Contractor review.

FEE DETERMINATION AND PAYMENT

Fee earned under this Contract will be paid in accordance with the specific criteria
defined in the PEMP and the Clauses in Section B. Monthly provisional payments of fee
may be authorized by the Contracting Officer and will be made in accordance with
paragraph (b) of this Clause.

For annual performance measures that do not have specific, incremental, fee-bearing
performance measure events, the Contractor may request Contracting Officer approval to
execute a monthly draw of Provisional Fee payments from the Special Financial
Institution Account. The Contractor may request a monthly Provisional Fee payment of
up to 7.5% of fee allocated to such performance measures, subject to a maximum
payment of 80% of fee allocated to such performance measures, and also subject to
withholding by DOE as described in paragraphs (e) and (f) of this Clause.

The Contractor shall request Contracting Officer acceptance of a specific, incremental,
fee-bearing performance measure event. Following Contracting Officer acceptance of a
specific, incremental, fee-bearing performance measure event, the Contractor may
request Contracting Officer approval to execute a draw of Incremental Fee from the
Special Financial Institution Account, subject to withholding by the Contracting Officer
as described in paragraphs (e) and (f) of this Clause and the Section B Clause entitled,
Fee Reductions.

At the end of each year of Contract performance, the Fee Determining Official will make a final
Fee Determination using the PEMP described in the Section B Clause entitled, Fee Structure. In
the event that fee overpayment results from the Provisional Fee payments provided for in this
Clause, the Contractor shall reimburse the unearned fee overpayment within 30 days of
notification, to the Contracting Officer payable with interest in accordance with the Section |
Clause entitled, FAR 52.232-17, Interest.

Withholding of Incremental and Provisional Fee Payments for adverse Contract Performance.

(D) Withholding of Incremental and Provisional Fee Payments. If the Contractor
demonstrates adverse performance, the Contracting Officer reserves the unilateral
discretion to withhold Incremental and Provisional Fee Payments. Withheld Fee
Payments are not subject to interest for the amount(s) of the withheld fee payment(s)
under 5 CFR 1315, Prompt Payment.

2 Release of Withheld Incremental and Provisional Fee Payments. The Contracting
Officer may release withheld Incremental and Provisional Fee Payments and resume
making Incremental and Provisional Fee Payments when the Contractor demonstrates
sustained recovery in performance.

B-10



Mission Support Contract Section B
Contract No. DE-AC06-09RL14728 Modification 446

()] Withholding of Incremental and Provisional Fee Payments for bankruptcy or other issues with
guarantor company(ies).*

@ Withholding of Incremental and Provisional Fee. In order to assure the Contractor’s
ability to repay any Incremental and Provisional Fee Payments that are determined to be
in excess of the total fee earned, the Contracting Officer reserves the unilateral discretion
to discontinue Incremental and Provisional Fee payments, in the event that a guarantor
company files bankruptcy, is acquired by other owners, or impacted by other events that
arise with the Contractor’s guarantor company(ies) that can jeopardize DOE’s ability to
recover excess Incremental Payment and Provisional Fee Payments. Withheld Fee
Payments are not subject to interest for the amount(s) of the withheld fee payment(s)
under 5 CFR 1315, Prompt Payment.

2 Release of Withheld Incremental and Provisional Fee Payments. Following receipt of
evidence that bankruptcy or other issues do not affect the ability of the Contractor to
continue to perform the obligations under the Contract, the Contracting Officer may
release all Incremental and Provisional Fee Payments and resume making Incremental
and Provisional Fee Payments.

B.9 FEE REDUCTIONS

@ All earned fee in each year of Contract performance is subject to reductions imposed by
the terms and conditions of this Contract, including, but not limited to:

(@D Section B Clause entitled, Fee Determination and Payment;

2 Section B Clause entitled, Small Business Subcontracting Fee Reduction;

3 Section B Clause entitled, DEAR 970.5215-3, Conditional Payment of Fee, Profit,
and Other Incentives — Facility Management Contracts (Alternate I1)

[DEVIATION];

4) Section B Clause entitled, Conditional Payment of Fee (CPOF) DOE Richland
Operations Office Site-Specific Performance Criteria/Requirements;

(5) Section E Clause entitled, FAR 52.246-3, Inspection of Supplies — Cost Reimbursement;
(6) Section E Clause entitled, FAR 52.246-5, Inspection of Services — Cost Reimbursement;
(7) Section H Clause entitled, Key Personnel;

(8) Section H Clause entitled, Safety and Security Key Personnel;

4 Guarantor Company(ies) is defined as the company(ies) executing the performance guarantee (s) in Section H
Clause entitled, Performance Guarantee Agreement.
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(b)

B.10

(@)

(b)

(©

9) Section | Clause entitled, FAR 52.203-10, Price or Fee Adjustment for Illegal or
Improper Activity;

(10)  Section I Clause entitled, FAR 52.215-11, Price Reduction for Defective Cost or
Pricing Data — Modifications;

(11)  Section I Clause entitled, FAR 52.215-13, Subcontractor Cost or Pricing Data —
Modifications;

(12)  Section I Clause entitled, FAR 52.243-2, Changes — Cost Reimbursement.

The maximum fee reduction in any one (1) year of Contract performance is the allocated
Available Fee, as defined in the Section J Attachment entitled, Performance Evaluation
and Measurement Plan, that can be earned in the year the event occurred.

SMALL BUSINESS SUBCONTRACTING FEE REDUCTION

For the purpose of implementing this Clause, the percentage goals established in the
Section J Attachment entitled, Small Business Subcontracting Plan, will remain in effect
for the duration of the Contract, except as modified in accordance with the Section B
Clause entitled, Changes to Contract Cost and Contract Fee. The Contractor shall
submit annual updates to the narrative elements of the Small Business Subcontracting
Plan by December 31 of each year.

The Contractor’s performance in meeting small business performance percentage goals in
accordance with the Section H Clause entitled, Self-Performed Work, providing
meaningful involvement for small businesses, and entering into the required Mentor-
Protégé Agreement(s) will be evaluated after the:

(1) Three year period concluding at the end of the 3rd year of Contract performance;

(2) Two year period concluding at the end of the 5 year of Contract performance;
and, if the Option Period(s) is exercised,;

(3) If Option Period 1 is exercised -- -two year period concluding at the end of the 7"
year of Contract performance; and

4) At the end of the Contract period of performance.
The Contracting Officer will consider the Contractor’s performance in meeting small

business percentage goals and entering into the required Mentor-Protégé Agreement(s)
when making a decision on the Option Period(s) authorization.
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(d)

(€)

()

B.11

(@)

(b)

B.12

(@)

If the Contractor has not met any or all of the subcontracting goals, has failed to provide
meaningful involvement for small business, and/or has failed to enter into the required
Mentor-Protégé Agreement(s) during the above specified periods, the Contracting Officer
may reduce the earned fee by an amount up to 10% of total earned fee in each period of
the four (4) multi-year periods described above.

At Contract completion, the total amount of fee reduction for failure to meet its
subcontracting goals shall be offset by any amount of liquidated damages assessed in
accordance with the Section | Clause entitled, FAR 52.219-16, Liquidated Damages —
Subcontracting Plan. The fee reduction amount will be a unilateral determination by the
Contracting Officer and a permanent reduction in the earned fee under this Contract.

Any reduction for failure to meet the requirements of the Section H Clause entitled,
Mentor-Protegé Program shall be in addition to any liquidated damages assessed in
accordance with the Section | Clause entitled, FAR 52.219-16, Liquidated Damages —
Subcontracting Plan. The fee reduction amount will be a unilateral determination by the
Contracting Officer and a permanent reduction in the earned fee under this Contract.

ALLOWABILITY OF SUBCONTRACTOR FEE

If the Contractor is part of a teaming arrangement as described in FAR Subpart 9.6,
Contractor Team Arrangements, the team shall share in the Total Available Fee as shown
in Table B.4-1. Separate additional subcontractor fee is not an allowable cost under this
Contract for individual team members, or for a subcontractor, supplier, or lower-tier
subcontractor that is a wholly-owned, majority-owned, or affiliate of any team member.

The subcontractor fee restriction in paragraph (a) does not apply to members of the
Contractor’s team that are: (1) small business(es); (2) Protégé firms as part of an
approved Mentor-Protége relationship under the Section H Clause entitled, Mentor-
Protégé Program; (3) subcontractors under a competitively awarded firm-fixed price or
firm-fixed unit price subcontract; or (4) commercial items as defined in FAR Subpart 2.1,
Definitions of Words and Terms.

DEAR 970.5215-3, CONDITIONAL PAYMENT OF FEE, PROFIT, AND OTHER
INCENTIVES — FACILITY MANAGEMENT CONTRACTS (ALTERNATE 11)
(JAN 2004) [DEVIATION]

General.

1) The payment of earned fee, fixed fee, profit, or share of cost savings under this
Contract is dependent upon:
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(b)

)

©)

(4)

0] The Contractor's or Contractor employees' compliance with the terms and
conditions of this Contract relating to environment, safety, health and
quality (ESH&Q), which includes worker safety and health, including
performance under an approved Integrated Safety Management System
(ISMS); and

(ii) The Contractor's or contractor employees' compliance with the terms and
conditions of this Contract relating to the safeguarding of Restricted Data
and other classified information.

The ESH&Q performance requirements of this Contract are set forth in its
ESH&Q terms and conditions, including the DOE-approved Contractor ISMS or
similar document. Financial incentives for timely mission accomplishment or
cost effectiveness shall never compromise or impede full and effective
implementation of the ISMS and full ESH&Q compliance.

The performance requirements of this Contract relating to the safeguarding of
Restricted Data and other classified information are set forth in the Section |
Clause entitled, FAR 52.239-1, Privacy or Security Safeguards (AUG 1996), and
DEAR 970.5204-2, Laws, Regulations, and DOE Directives, as well as in other
terms and conditions.

If the Contractor does not meet the performance requirements of this Contract
relating to ESH&Q or to the safeguarding of Restricted Data and other classified
information during any performance evaluation period established under the
Contract, otherwise earned fee, fixed fee, profit or share of cost savings may be
unilaterally reduced by DOE.

Reduction Amount.

(1)

)

The amount of earned fee, fixed fee, profit, or share of cost savings that may be
unilaterally reduced will be determined by the severity of the performance failure
pursuant to the degrees specified in paragraphs (c) and (d) of this Clause.

If a reduction of earned fee, fixed fee, profit, or share of cost savings is warranted,
unless mitigating factors apply, such reduction shall not be less than 26% nor
greater than 100% of the amount of earned fee, fixed fee, profit, or the
Contractor's share of cost savings for a first degree performance failure, not less
than 11% nor greater than 25% for a second degree performance failure, and up to
10% for a third degree performance failure.
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©)

(4)

In determining the amount of the reduction and the applicability of mitigating
factors, DOE will consider the Contractor's overall performance in meeting the
ESH&Q or security requirements of the Contract. Such consideration will include
performance against any site specific performance criteria/requirements that
provide additional definition, guidance for the amount of reduction, or guidance
for the applicability of mitigating factors. In all cases, DOE will consider
mitigating factors that may warrant a reduction below the applicable range (see 48
CFR 970.1504-1-2). The mitigating factors include, but are not limited to, the
following ((v), (vi), (vii) and (viii) apply to ESH&Q only).

(i)
(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(i)

(i)

Degree of control the Contractor had over the event or incident.

Efforts the Contractor had made to anticipate and mitigate the possibility
of the event in advance.

Contractor self-identification and response to the event to mitigate impacts
and recurrence.

General status (trend and absolute performance) of: ESH&Q and
compliance in related areas; or of safeguarding Restricted Data and other
classified information and compliance in related areas.

Contractor demonstration to the Contracting Officer’s satisfaction that the
principles of industrial ESH&Q standards are routinely practiced (e.g.,
Voluntary Protection Program, 1SO [International Organization for
Standardization] 14000, Environmental Management System Standards).

Event caused by "Good Samaritan™ act by the Contractor (e.qg., off-site
emergency response).

Contractor demonstration that a performance measurement system is
routinely used to improve and maintain ESH&Q performance (including
effective resource allocation) and to support DOE corporate decision-
making (e.g., policy, ESH&Q programs).

Contractor demonstration that an Operating Experience and Feedback
Program is functioning that demonstrably affects continuous improvement
in ESH&Q by use of lessons-learned and best practices inter- and intra-
DOE sites.

The amount of fee, fixed fee, profit, or share of cost savings that is
otherwise earned by a Contractor during an evaluation period may be
reduced in accordance with this Clause if it is determined that a
performance failure warranting a reduction under this Clause occurs
within the evaluation period.

The amount of reduction under this Clause, in combination with any
reduction made under any other clause in the Contract, shall not exceed
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(©)

(iii)

(iv)

(v)

the amount of fee, fixed fee, profit, or the Contractor's share of cost
savings that is otherwise earned during the evaluation period.

For the purposes of this clause, earned fee, fixed fee, profit, or share of
cost savings for the evaluation period shall mean the amount determined
by DOE or fee determination official as otherwise payable based on the
Contractor's performance during the evaluation period. Where the
Contract provides for financial incentives that extend beyond a single
evaluation period, this amount shall also include: any provisional amounts
determined otherwise payable in the evaluation period; and, if provisional
payments are not provided for, the allocable amount of any incentive
determined otherwise payable at the conclusion of a subsequent evaluation
period. The allocable amount shall be the total amount of the earned
incentive divided by the number of evaluation periods over which it was
earned.

The Government will effect the reduction as soon as practicable after the
end of the evaluation period in which the performance failure occurs. If
the Government is not aware of the failure, it will effect the reduction as
soon as practical after becoming aware. For any portion of the reduction
requiring an allocation the Government will effect the reduction at the end
of the evaluation period in which it determines the total amount earned
under the incentive. If at any time a reduction causes the sum of the
payments the Contractor has received for fee, fixed fee, profit, or share of
cost savings to exceed the sum of fee, fixed fee, profit, or share of cost
savings the Contractor has earned (provisionally or otherwise), the
Contractor shall immediately return the excess to the Government. (What
the Contractor "has earned" reflects any reduction made under this or any
other Clause of the Contract.)

At the end of the Contract:

(A) The Government will pay the Contractor the amount by which the sum of
fee, fixed fee, profit, or share of cost savings the Contractor has earned
exceeds the sum of the payments the Contractor has received; or

(B) The Contractor shall return to the Government the amount by which the
sum of the payments the Contractor has received exceeds the sum of fee,
fixed fee, profit, or share of cost savings the Contractor has earned. (What
the Contractor "has earned" reflects any reduction made under this or any
other Clause of the Contract.)

Environment, Safety, Health and Quality (ESH&Q). Performance failures occur if the
Contractor does not comply with the Contract ESH&Q terms and conditions, including
the DOE-approved Contractor ISMS. The degrees of performance failure under which
reductions of earned or fixed fee, profit, or share of cost savings will be determined are:
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1)

)

(3)

First Degree: Performance failures that are most adverse to ESH&Q. Failure to
develop and obtain required DOE approval of an ISMS is considered first degree.
The Government will perform necessary review of the ISMS in a timely manner
and will not unreasonably withhold approval of the Contractor's ISMS. The
following performance failures or performance failures of similar import will be
considered first degree.

() Type A accident (defined in DOE Order 225.1A, Accident Investigations);
and

(i)  Two (2) Second Degree performance failures during an evaluation period.

Second Degree: Performance failures that are significantly adverse to ESH&Q.
They include failures to comply with an approved ISMS that result in an actual
injury, exposure, or exceedence that occurred or nearly occurred but had minor
practical long-term health consequences. They also include breakdowns of the
Safety Management System. The following performance failures or performance
failures of similar import will be considered second degree:

() Type B accident (defined in DOE Order 225.1A).

(i) Non-compliance with an approved ISMS that results in a near miss of a
Type A or B accident. A near miss is a situation in which an inappropriate
action occurs, or a necessary action is omitted, but does not result in an
adverse effect.

(iti)  Failure to mitigate or notify DOE of an imminent danger situation after
discovery, where such notification is a requirement of the Contract.

Third Degree: Performance failures that reflect a lack of focus on improving
ESH&Q. They include failures to comply with an approved ISMS that result in
potential breakdown of the System. The following performance failures or
performance failures of similar import will be considered third degree:

Q) Failure to implement effective corrective actions to address
deficiencies/non-compliances documented through: external (e.g., Federal)
oversight and/or reported per DOE Manual 232.1-2 (Supp Rev 8),
Occurrence Reporting and Processing of Operations Information
requirements; or internal oversight of 10 CFR 830, 10 CFR 835, 10 CFR
850, and 10 CFR 851 requirements.

(i) Multiple similar non-compliances identified by external (e.g., Federal)

oversight that in aggregate indicate a significant programmatic
breakdown.
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(ii)  Non-compliances that either have, or may have, significant negative
impacts to the worker, the public, or the environment or that indicate a
significant programmatic breakdown.

(iv)  Failure to notify DOE upon discovery of events or conditions where
notification is required by the terms and conditions of the Contract.

(d) Safeguarding Restricted Data and Other Classified Information. Performance failures
occur if the Contractor does not comply with the terms and conditions of this Contract
relating to the safeguarding of Restricted Data and other classified information. The
degrees of performance failure under which reductions of fee, profit, or share of cost
savings will be determined are as follows:

1) First Degree: Performance failures that have been determined, in accordance with
applicable law, DOE regulation, or directive, to have resulted in, or that can
reasonably be expected to result in, exceptionally grave damage to the national
security. The following are examples of performance failures or performance
failures of similar import that will be considered first degree:

() Non-compliance with applicable laws, regulations, and DOE directives
actually resulting in, or creating a risk of, loss, compromise, or
unauthorized disclosure of Top Secret Restricted Data or other
information classified as Top Secret, or any classification level of
information in a Special Access Program (SAP), information identified as
sensitive compartmented information (SCI), or high risk nuclear weapons-
related data.

(i) Contractor actions that result in a breakdown of the safeguards and
security management system that can reasonably be expected to result in
the loss, compromise, or unauthorized disclosure of Top Secret Restricted
Data, or other information classified as Top Secret, any classification level
of information in a SAP, information identified as SCI, or high risk
nuclear weapons-related data.

(iii)  Failure to promptly report the loss, compromise, or unauthorized
disclosure of Top Secret Restricted Data, or other information classified as
Top Secret, any classification level of information in a SAP, information
identified as SCI, or high risk nuclear weapons-related data.

(iv)  Failure to timely implement corrective actions stemming from the loss,
compromise, or unauthorized disclosure of Top Secret Restricted Data or
other information classified as Top Secret, any classification level of
information in a SAP, information identified as SCI, or high risk nuclear
weapons-related data.
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)

(3)

Second Degree: Performance failures that have been determined, in accordance
with applicable law, DOE regulation, or directive, to have actually resulted in, or
that can reasonably be expected to result in, serious damage to the national
security. The following are examples of performance failures or performance
failures of similar import that will be considered second degree:

Q) Non-compliance with applicable laws, regulations, and DOE directives
actually resulting in, or creating risk of, loss, compromise, or unauthorized
disclosure of Secret Restricted Data or other information classified as
Secret.

(i) Contractor actions that result in a breakdown of the safeguards and
security management system that can reasonably be expected to result in
the loss, compromise, or unauthorized disclosure of Secret Restricted
Data, or other information classified as Secret.

(iii)  Failure to promptly report the loss, compromise, or unauthorized
disclosure of Restricted Data or other classified information regardless of
classification (except for information covered by paragraph (d)(1)(iii) of
this Clause).

(iv)  Failure to timely implement corrective actions stemming from the loss,
compromise, or unauthorized disclosure of Secret Restricted Data or other
classified information classified as Secret.

Third Degree: Performance failures that have been determined, in accordance
with applicable law, regulation, or DOE directive, to have actually resulted in, or
that can reasonably be expected to result in, undue risk to the common defense
and security. In addition, this category includes performance failures that result
from a lack of Contractor management and/or employee attention to the proper
safeguarding of Restricted Data and other classified information. These
performance failures may be indicators of future, more severe performance
failures and/or conditions, and if identified and corrected early would prevent
serious incidents. The following are examples of performance failures or
performance failures of similar import that will be considered third degree:

() Non-compliance with applicable laws, regulations, and DOE directives
actually resulting in, or creating risk of, loss, compromise, or unauthorized
disclosure of Restricted Data or other information classified as
Confidential.

(i) Failure to promptly report alleged or suspected violations of laws,

regulations, or directives pertaining to the safeguarding of Restricted Data
or other classified information.
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(€)

()

(iv)  Failure to identify or timely execute corrective actions to mitigate or
eliminate identified vulnerabilities and reduce residual risk relating to the
protection of Restricted Data or other classified information in accordance
with the Contractor's Safeguards and Security Plan or other security plan,
as applicable.

(iv)  Contractor actions that result in performance failures which unto
themselves pose minor risk, but when viewed in the aggregate indicate
degradation in the integrity of the Contractor's safeguards and security
management system relating to the protection of Restricted Data and other
classified information.

Minimum requirements for specified level of performance.

1)

()

At a minimum the Contractor must perform the following:

M The requirements with specific incentives which do not require the achievement
of cost efficiencies in order to be performed at the level of performance set forth
in Section C, Statement of Work, work authorization directive(s), or similar
document unless an otherwise minimum level of performance has been
established in the specific incentive;

(i) All of the performance requirements directly related to requirements specifically
incentivized which do not require the achievement of cost efficiencies in order to
be performed at a level of performance such that the overall performance of these
related requirements is at an acceptable level; and

(iii)  All other requirements at a level of performance such that the total performance
of the Contract is not jeopardized.

The evaluation of the Contractor's achievement of the level of performance shall
be unilaterally determined by the Government. To the extent that the Contractor
fails to achieve the minimum performance levels specified in Section C,
Statement of Work, work authorization directive(s), or similar document, during
the performance evaluation period, the DOE Operations/Field Office Manager, or
designee, may reduce any otherwise earned fee, fixed fee, profit, or shared net
savings for the performance evaluation period. Such reduction shall not result in
the total of earned fee, fixed fee, profit, or shared net savings being less than 25%
of the total available fee amount. Such 25% shall include base fee, if any.

Minimum requirements for cost performance.

(1)

)

Requirements incentivized by other than cost incentives must be performed within
their specified cost constraint and must not adversely impact the costs of
performing unrelated activities.

The performance of requirements with a specific cost incentive must not
adversely impact the costs of performing unrelated requirements.
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©)

The Contractor's performance within the stipulated cost performance levels for
the performance evaluation period shall be determined by the Government. To
the extent the Contractor fails to achieve the stipulated cost performance levels,
the DOE Operations/Field Office Manager, or designee, may reduce in whole or
in part any otherwise earned fee, fixed fee, profit, or shared net savings for the
performance evaluation period. Such reduction shall not result in the total of
earned fee, fixed fee, profit or shared net savings being less than 25% of the total
available fee amount. Such 25% shall include base fee, if any.

CONDITIONAL PAYMENT OF FEE (CPOF) DOE RICHLAND OPERATIONS OFFICE
SITE-SPECIFIC PERFORMANCE CRITERIA/REQUIREMENTS

This Clause supplements Section B Clause entitled, DEAR 970.5215-3, Conditional Payment of
Fee, Profit, and Other Incentives — Facility Management Contracts (Alternate 11) [Deviation] by
establishing Site-specific Environment, Safety, Health, and Quality (ESH&Q), and security
performance criteria/requirements. Performance failures relating to the performance criteria set
forth in this Clause will be processed in accordance with DEAR 970.5215-3. Site-specific
performance criteria/requirements for ESH&Q, and Safeguards and Security are as follows:

(@)

Environment, Safety, Health, and Quality

(1)

)

(3)

First Degree: Performance failures relating to the criteria set forth in this Clause
will be processed in accordance with DEAR 970.5215-3, Alternate Il [Deviation].

Second Degree: Performance failures relating to the criteria set forth in this Clause
will be processed in accordance with DEAR 970.5215-3, Alternate Il [Deviation].

Third Degree: Performance failures that reflect a lack of focus on ESH&Q or
failures to comply with an approved ISMS that may result in a negative impact to
the public, worker or environment. The following performance failures, or events
of similar import, are examples of performance failures that are considered third
degree:

() Multiple similar non-compliances identified by external oversight (e.g.,
Federal) that in the aggregate indicate a significant programmatic
breakdown.

(i) Non-compliances or adverse performance trends that either have or may
have negative impact to the public, worker, or environment or that indicate
a programmatic breakdown.

(iii)  Failure to notify the Contracting Officer upon discovery of events or
conditions where notification is required by the terms and conditions of
the Contract.

(iv)  Failure to report required data accurately and in a timely manner.
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(b)

(v)

Failure to implement continuous improvement in ESH&Q performance
through effective utilization of ISMS processes, including timely submittal
of meaningful performance objectives, measurements and commitments.

Safeguards and Security

(1)

)

First Degree: Performance failures that have been determined, in accordance with
applicable law, regulation, or DOE directive, to have resulted in, or that can
reasonably be expected to result in, exceptionally grave damage to the national
security. The following are examples of performance failures or performance
failures of similar import that will be considered first degree:

(i)

(i)

(iii)

Theft, loss or diversion of category I or Il special nuclear material (SNM);
adversarial attacks or acts of sabotage that result in significant
consequences the safety or security of personnel, facilities, or the public
due to a failure or inadequacy of performance by the Contractor.

Receipt of an overall rating of Unsatisfactory on any DOE Safeguards and
Security survey, audit, and/or inspection.

Failure to implement corrective action(s) in response to any first degree
performance failure.

Second Degree: Performance failures that have been determined, in accordance

with applicable law, regulation, or DOE directive, to have actually resulted in, or
that can reasonably be expected to result in, serious damage to the national
security. The following are examples of performance failures or performance
failures of similar import that will be considered second degree:

(i)

(ii)

(iii)

(iv)

Theft, loss or diversion of Category 111 SNM that is due to a failure or
inadequacy of performance by the Contractor.

Inventory differences of Category I/11/111 SNM beyond alarm limits where
there is no evidence that the difference is created by loss, theft, or
diversion.

Any amount of SNM found in a dangerous/hazardous or unapproved
storage environment, or unapproved mode of transportation/transfer.

Failure to implement corrective action(s) in response occurrence of any
second degree performance failure.
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3 Third Degree: Performance failures that have been determined, in accordance
with applicable law, regulation, or DOE directive, to have actually resulted in, or
that can reasonably be expected to result in, undue risk to the common defense
and security, and/or jeopardizes protection of the facility or Site security interests.
The following are examples of performance failures or performance failures of
similar import that will be considered third degree:

() Loss, theft, diversion, or unauthorized disclosure of information classified
as Confidential.

(i) Negligent weapons and firearms-related incidents involving protective
force operations/personnel (e.g., unauthorized weapons discharge,
personal wounding).

(iii)  Evidence that SNM data has been manipulated or falsified.

(iv)  Inventory differences of Category IV SNM beyond alarm limits where
there is no evidence that the difference is created by loss, theft, or
diversion.

(v) Loss, theft, or diversion of Category 1V quantities of SNM that is due to a
failure or inadequacy of performance by the contractor.

(vi)  Five (5) or more incidents that involve a potential compromise of
classified information and/or unsecured classified repository, in any three
(3) month period, of any type.

(vii)  Receipt of any topical area rating of Unsatisfactory on any DOE
Safeguards and Security survey, audit, and/or inspection.

(viii) Failure to implement corrective action(s) in response to any third degree
performance failure.

(ix)  Non-compliant or adverse cyber security performance that indicates
serious cyber security program degradation (e.g., negative mission impacts
or compromise of sensitive information [Sensitive Unclassified
Information, Personally Identifiable Information, Unclassified Controlled
Nuclear Information], etc.).
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STATEMENT OF WORK

C.1 MISSION SUPPORT CONTRACT (MSC) OVERVIEW AND GENERAL
REQUIREMENTS

C.1.1 Background

The 586-square-mile Hanford Site is located along the Columbia River in southeastern
Washington State (illustrated in Figure C.1-1). A plutonium production complex with nine
nuclear reactors and associated processing facilities, Hanford played a pivotal role in the
nation's defense for more than 40 years, beginning in the 1940s with the Manhattan Project.
Today, under the direction of the U.S. Department of Energy (DOE), Hanford is engaged in the
world's largest environmental cleanup project, with a number of overlapping technical, political,
regulatory, financial and cultural issues.

Challenges at the Hanford Site include
approximately 53 million gallons of radioactive
and chemically hazardous waste in

177 underground storage tanks (seven of which
have been emptied), ~2,300 tons (~2,100 metric g
tons) of spent nuclear fuel, ~11.5 tons

(~10.5 metric tons) of plutonium in various
forms, ~25 million cubic feet (~750,000 cubic
meters) of buried or stored solid waste, and
groundwater contaminated above drinking water
standards, spread out over about 80 square 1
miles (208 square kilometers), approximately
1,600 waste sites of which 1,180 remain to be |
remediated and approximately 1,450 facilities of
which about 400 are contaminated (as of

September 2005). i i e

T
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In May 1989, DOE, the U.S. Environmental — il i
Protection Agency, and the State of Washington [ Mational M el o g
Department of ECO|Ogy Signed the ==1National Monument Areas Still Under DOE Management
landmark Hanford Federal Facility Agreement @ Resciors

and Consent Order, commonly known as the Tri-Party

Agreement (TPA). The TPA outlines legally enforceable Figure C.1-1
milestones for Hanford cleanup over the next several Hanford Site
decades.

DOE has two Federal offices at Hanford, whose mission is environmental cleanup -- the DOE
Richland Operations Office (DOE-RL), which is responsible for nuclear waste and facility
cleanup, and overall management of the Hanford Site; DOE-RL’s mission is to restore the
Columbia River corridor and the Hanford Central Plateau. The DOE Office of River Protection
(DOE-ORP), which is responsible for cleanup of Hanford Site tank waste; DOE-ORP’s mission
is to retrieve and treat Hanford's tank waste and close the tank farms to protect the Columbia
River. Each Office oversees separate contracts held by private companies. For purposes of
this Contract, the land, facilities, property, projects and work performed and overseen by

C-1


http://www.hanford.gov/?page=91&parent=0
http://www.hanford.gov/?page=91&parent=0

Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

DOE-RL and DOE-ORP constitute the "Hanford Site". The following is a description of the DOE
prime contracts at the Hanford Site and their workscope:

Contracts Managed by DOE-ORP

. Hanford Analytical Services Contract provides analysis of highly radioactive samples in
support of Hanford Site projects. These services are performed in the 222-S Laboratory
Complex located in the 200 Area of the Hanford Site.

. Tank Operations Contract (TOC), when awarded, will include operations and
construction activities necessary to store, retrieve and treat Hanford tank waste, store
and dispose of treated waste, and begin to close the tank farm waste management
areas to protect the Columbia River.

. Tank Farm Management Contract (TFC) includes operations and construction activities
necessary to store, retrieve and treat Hanford tank waste and store and dispose of
treated waste. This scope will be included in the TOC when it is awarded.

. Waste Treatment and Immobilization Plant (WTP) contract includes design, construction
and commissioning of a vitrification facility that will convert radioactive tank wastes into
glass logs for long-term storage. The WTP is being constructed on the Hanford Site
Central Plateau.

Contracts Managed by DOE-RL

. Energy Savings Performance Contract (ESPC) includes steam service to support
heating and other operations at 200 Area facilities. The contract may include energy
conservation measures, such as upgrading lighting systems, pumping systems,
automation systems, heating, ventilation, and air conditioning system; and adding utility
monitoring and control systems.

o Hanford Site Occupational Medicine Services Contract provides occupational health
services to personnel at Hanford including medical monitoring and qualification
examinations, human reliability testing, and records management.

o Plateau Remediation Contract (PRC), when awarded, will include completion of the
Plutonium Finishing Plant (PFP) project; non-tank farm waste disposal activities:
groundwater monitoring and remediation; facility and waste site characterization,
surveillance and maintenance, regulatory document preparation, and remediation.

o Mission Support Contract (MSC), when awarded, will provide DOE-RL, DOE-ORP, and
their contractors with the infrastructure and site services necessary to accomplish the
Site mission.

o Project Hanford Management Contract (PHMC) includes cleanup and support activities,

with the exception of DOE-ORP scope, at the Hanford Site. This scope will be included
in the MSC and the PRC, when the contracts are awarded.

o River Corridor Closure Contract (RCCC) includes closing the Hanford Site River Corridor
through deactivation, decontamination, decommissioning, and demolishing excess
facilities; placing former production reactors in an interim safe and stable condition;
remediating waste sites and burial grounds; and transitioning the River Corridor to long-
term stewardship.

Another DOE Office -- the Pacific Northwest Site Office (PNSO), a component of the DOE
Office of Science -- oversees the science and technology mission performed by the contractor-
operated Pacific Northwest National Laboratory (PNNL). PNNL is an Office of Science multi-
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program laboratory that conducts research and development activities, including technology
programs related to the Hanford cleanup mission.

In addition to the cleanup mission, DOE leases Hanford land to non-DOE entities, such as the
Laser Interferometer Gravitational Wave Observatory (LIGO), and the State of Washington,
which in turn leases the land to US Ecology, Inc., a private firm that operates the Hanford Site
burial grounds for commercial low-level waste. DOE also leases land to Energy Northwest (a
consortium of public utility companies) that oversees the Northwest's only operating commercial
nuclear power reactor, the Columbia Generating Station. Neither of these operations is
associated with the Federal cleanup work at Hanford.

C.1.2 Contract Purpose and Overview

The purpose of the MSC is to provide direct support to DOE and its contractors with cost-
effective infrastructure and site services integral and necessary to accomplish the environmental
cleanup mission. The scope includes five primary functions: 1) Safety, Security and
Environment, 2) Site Infrastructure and Ultilities, 3) Site Business Management, 4) Information
Resources/Content Management, and 5) Portfolio Management. In addition to these functions,
the MSC will play a key role in ensuring that interfaces with and between Hanford Site
customers (DOE Offices, Hanford Site contractors, etc.) that effect their scope of work are
managed in a manner which encourages open and proactive communication, collaboration, and
cooperation. See Figure C.1-2, MSC Summary Work Breakdown Structure for the key
functional areas. The General Performance Requirements (Section C.3.) function represents
those activities internal to the operation of the MSC and is not considered one of the five
primary functions.
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Figure C.1-2.
MSC Summary Work Breakdown Structure
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C.1.3 Scope Summary

This Statement of Work (SOW) is intended to provide a broad framework and general scope,
including interfaces, requirements, etc. of the work to be performed. The deliverables
associated with the SOW scope are listed in Section J Attachment J-13 Table J-13.1. Other
contract deliverables not specifically identified in the SOW scope but are requirements from
other sections of the contract are listed in Attachment J-13 Table J-13.2. The Contractor shall
provide the personnel, materials, supplies, and services necessary to perform the SOW, or as
directed by the Contracting Officer.

The Contractor responsible for the MSC?! workscope shall provide these services, satisfying alll
requirements necessary for safe, compliant, cost-effective, and energy-efficient operations. The
Contractor shall right size the infrastructure and services, and maintain the capacity of
infrastructure systems provided for the Hanford Site over its life-cycle. In the course of these
actions, if it is determined that the elimination of specific services is necessary, DOE approval is
required.

Hanford Site Services and Interface Requirements Matrix

In cooperation with DOE and all Hanford Site customers, the Contractor shall provide an annual
update to the Hanford Site Services and Interface Requirements Matrix (Matrix). Services to be
provided under the MSC are identified in Section J Attachment entitled, Hanford Site Services
and Interface Requirements Matrix as either "mandatory" or "optional" for use by Hanford Site
customers, including DOE and/or Hanford Site contractors and their subcontractors. The Matrix
shall be submitted to DOE with the annual Infrastructure and Services Alignment Plan (ISAP).
The Matrix update shall be signed, showing concurrence, by MSC, PRC, and TOC.

Infrastructure and Services Alignment Plan & Annual Forecast of Services and Infrastructure

The Contractor shall develop, maintain, and update a master ISAP that incorporates the
strategic vision and describes the activities necessary to integrate MSC responsibilities with
those of other Hanford Site (Mission) contractors, to right-size the infrastructure and services,
and to maintain the capacity of infrastructure systems provided for the Hanford Site over its life-
cycle. Other assessments, plans, studies, and analyses, as detailed in the Section C,
Statement of Work, may be part of the ISAP.

The ISAP shall also provide tactical-level information to successfully achieve MSC outcomes
while minimizing the Hanford Site’s life-cycle costs. The ISAP shall identify opportunities to re-
engineer or replace systems as necessary (without negatively impacting mission contract
project schedules) in a timely and coordinated fashion. The ISAP shall include an approach for
taking advantage of new technologies and business practices that make good business sense
from a safety, compliance, cost-effectiveness and energy-efficiency perspective. (See

Figure C.1-3, MSC Service Delivery System.) As necessitated by changes to the Hanford Site
funding profile, the Contractor shall provide updates to the ISAP regarding the relative priority of
work requirements. The ISAP shall incorporate the Annual Forecast of Services and
Infrastructure’s of needed utilities, services and infrastructure from other Site Contractors.

The Contractor shall develop performance metrics/service levels in each of the five (5) funtional
areas that will be used to evaluate performance of services delivered under this Contract and
the physical condition of infrastructure and utilities, including systems and equipment necessary

1 Hereafter, MSC may represent the Contract or the Contractor, as applicable.
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for the life-cycle of Hanford cleanup for DOE approval. The Contractor shall also establish the
frequency of performance measurement against the metrics. Planned and actual performance
shall be evaluated and reported in the monthly report referenced in Section C.3.1.3,
Performance Reporting. The performance information shall be used in the development of the
ISAP, including annual updates and in determining the need for infrastructure reliability projects.

300 Area Facility Disposition

For the first year of the ISAP, the Contractor shall develop and submit to DOE-RL a 300 Area
Facility Disposition Business Case Analysis for the most effective means to transfer functions
and evacuate buildings 3790 (central badging), 339A (HLAN hub), 3220 (telephone exchange
building), 3507 (microwave tower and building), 3506C (telecommunications hub), 3709A (fire
station), 3709B (fire equipment storage), and three (3) emergency sirens.

The 300 Area Facility Disposition Business Case Analysis shall address the following:

o For each of the facilities, determine the current and future needs over the life-cycle of the
Hanford cleanup mission considering the following criteria:

- Availability of other facilities to house necessary equipment, instrumentation, and
services.

- Continuing need for each of these facilities over the life-cycle of the Hanford cleanup
mission as technology advances are implemented on the Hanford Site.

. Include commercial best practices, a transition and an implementation plan with life-
cycle resource estimate that includes all costs.

The decision to approve all or part of the 300 Area Facility Disposition Business Case Analysis
and authorize direct MSC performance of the transfer workscope will be made at the unilateral
discretion of the DOE Contracting Officer. DOE may, at the unilateral discretion of the
Contracting Officer, determine to not approve all or part of the 300 Area Facility Disposition
Business Case Analysis, and not authorize direct MSC performance of all or part of the transfer
workscope. The Contractor shall not be entitled to an equitable adjustment to Contract Cost
and Contract Fee as a result of DOE’s decision to not approve all or part of the transfer
workscope. The Business Case Analysis shall be updated annually, as directed by DOE.

Limitations

DOE and the Contractor recognize that under the terms of the Section H Clause entitled,
Withdrawal of Work and Section | Clause entitled, FAR 52.243-2, Changes — Cost
Reimbursement, DOE has the right to modify this Statement of Work and the Section J
Attachment entitled, Hanford Site Services and Interface Requirements Matrix. DOE and the
Contractor agree to negotiate a reasonable Transition Period for each change to minimize the
impact on existing work being performed. The Hanford Site services listed in the Matrix are not
Government-Furnished Services and Information (GFS/I) and carry no DOE guarantee for
delivery or quality.

Government-Furnished Services and Information
The GFS/I included in this Contract (See Section J Attachment J-14) is for the first year of the
Contract term. DOE is committed to providing effective support to the Contractor throughout the

period of Contract performance, and the Contractor may request that DOE consider providing
additional GFS/I. To manage the GFS/I furnished under the Contract and to evaluate the
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additional GFS/I that may be required by the Contractor, the Contractor shall submit for DOE
approval:

. Government-Furnished Services and Information Request: 12-month advance
projection of GFS/I to be furnished under the Contract and additional Contractor-
requested GFS/I, prior to each fiscal year; and

. Government-Furnished Services and Information Request — Update: Quarterly update
to the projection of GFS/I furnished under the Contract and additional Contractor-
requested GFS/I, prior to each quarter.

For the additional Contractor-requested GFS/I, DOE will use its best efforts to meet these
requests; however, in the event that DOE is unable, for any reason, to provide the Contractor
with its requested additional GFS/I, the Contractor remains fully and solely responsible for
obtaining the needed services and/or information in a timely manner and without any further
recourse against DOE.

For all Contract deliverables described in Attachment J-13 Table J-13.1, DOE will execute its
GFS/I responsibilities for review, approval, and/or certification actions following Contractor
submission of an acceptable product.

For each GFS/I that includes an interface with other Hanford Site contractors, the Contractor
shall coordinate with the each of the contractors to support a cooperative and effective delivery
of GFSI/I.
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C.1.4 Organization of the Statement Of Work

This Section C, Statement of Work is divided into 3 key Sections, with this Section C.1
containing the background, contract purpose and overview, scope and organization of the
Statement of Work; Section C.2, Description of Mission Support Performance Requirements,
contains the five functional areas: Safety, Security and Environment, Site Infrastructure and
Utilities, Site Business Management, Information Resources/Content Management (IR/CM), and
Portfolio Management; and Section C.3, Description of Mission Support General Performance
Requirements contains the functional areas such as, Project Management, Integrated Safety
Management System, Radiation Protection, Transition, etc.

Each Section of Section C, Statement of Work is further divided into the following sections:

. Background — presents a general context for the subsequent scoping statements. The
Background summarizes the system encompassing the workscope, along with the
driving need for the scope and may include historical data.

. Key Customers — lists the primary users of the products and services required by the
Section C, Statement of Work.

° General Scope and Outcome — provides a summary of the key work activities listed in
the Detailed Scope. The Outcome statement is the overall result desired from the sum
of the activities and deliverables described in the section.

. Detailed Scope — provides an in-depth description of the performance-based Contract
requirements including deliverables and necessary tasks, actions, functions, or activities
to be performed.

. Boundaries, Constraints, and Interfaces — states any limits or exclusions to the scope of
the required activities, describes any conditions or factors that restrict freedom of action
by the contractor, and provides interface requirements with others.

Other information associated with this SOW are provided in the following attachments:

. Attachment J-14 Government-Furnished Services and Information — government-
furnished services and information that the Contractor needs to complete the assigned
work scope and deliverables.

. Attachment J-13 Contract Deliverables — Contractor endpoints, work scope completions,
products, reports or commitments that will be delivered. Lists specific products the
Contractor is required to submit to DOE, the type of action DOE will perform and
associated time requirements, and the date/timeframe that the Contractor is required to
submit the deliverable. The type of action is defined as:

- Approve — The deliverable shall be provided to DOE for review and approval. DOE wiill
review the deliverable and provide comments in writing. DOE comments will be
discussed with the Contractor and the Contractor is required to provide written
responses. Documents shall be re-written to incorporate all DOE mandatory comments.
Once a deliverable or document has been approved by DOE, it shall be placed under
change control and no changes to that document shall be made, without DOE approval.

- Review — The deliverable shall be provided to DOE for review and comment. DOE wiill
have the option for reviewing the information and providing comment. The Contractor
shall respond to all written comments.
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- Information — The deliverable shall be provided for information purposes only. DOE will

have the option of reviewing the information and providing comments. Such comments
do not require resolution under the Contract.
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C.2 DESCRIPTION OF MISSION SUPPORT PERFORMANCE REQUIREMENTS
C.2.1 Safety, Security and Environment

The Contractor shall directly provide time-phased ready-to-serve capability to all Hanford Site
environmental cleanup missions, including protective forces, physical security systems,
information security, personnel security, nuclear materials control and accountability (MC&A),
cyber security, program management, Hazardous Materials Management and Emergency
Response (HAMMER) facility operations, site-specific safety training, fire and emergency
response services, emergency operations, maintenance of a selected set of Hanford Site safety
standards, radiological assistance program (RAP) operations, environmental regulatory
management, and public safety and resource protection. These services are integral to the
Hanford Site environmental cleanup mission.

C.2.1.1 Safeguards and Security

The Contractor shall have a Safeguards and Security (SAS) Program that includes the following
SAS elements: protective forces, physical security systems, information security, personnel
security, MC&A, cyber security, and program management to ensure the safeguarding of
special nuclear material (SNM), classified, government sensitive information, and government
property. This Program shall ensure that as Hanford Site quantities of SNM and classified
information are reduced, the level of protection for the remaining security interest is
commensurate with requirements.

Prior to assuming control and responsibility for SAS, U.S. Department of Energy, Richland
Operations Office (DOE-RL) will conduct an SAS initial survey in accordance with U.S.
Department of Energy (DOE) Manual (M) Contractor Requirements Document (CRD) 470.4-1,
Safeguards and Security Program Planning and Management, during the Transition Period.
The results of the survey will be documented and form the basis for DOE-RL permission for the
Contractor to assume SAS responsibilities. Following the survey, the Contractor shall assume
responsibility for all existing SAS resources, facilities, documents, and equipment associated
with the SAS scope (e.g., canines [K-9s], weapons, munitions and ammunition, vehicles,
classified media, central alarm station, patrol operations center, patrol training academy [PTA],
computers and associated software/hardware, etc.).

C.2.1.1.1 Protective Forces

Background:

The Protective Forces function serves DOE and all Hanford Site contractors, with a specific
focus on facilities possessing critical safeguards and security interests (e.g., SNM). The
Protective Forces (Hanford Patrol) function is comprised of select security elements (armed
personnel, specialized equipment, tactical procedures, etc.) associated with physically
protecting people and property on the Hanford Site. The authorities and requirements for
Protective Force functions are fundamentally derived from the Atomic Energy Act (AEA) of
1954, as amended and all subsequent code of Federal regulations and DOE implementing
requirements that flow from the AEA.

C-11



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

Key Customers:

° DOE Richland Operations Office (DOE-RL)

° DOE Office of River Protection (DOE-ORP)

. Plateau Remediation Contractor (PRC)

° Tank Operations Contractor (TOC)

. River Corridor Closure Contractor (RCCC)

° Pacific Northwest National Laboratory (PNNL)

General Scope and OQutcome:

The Contractor shall manage the Hanford Site Protective Forces, including the emergency
dispatch capability. The Contractor shall ensure that the Security Police Officers (SPOs) are
trained and fit for duty, and that DOE targets and assets are sufficiently protected on the
Hanford Site. In some circumstances other prime contractors to DOE will provide industrial
level security in lieu of the MSC. If this were to occur, DOE approval will be required. DOE-RL
also has a prime contract directly with the Benton County Sheriff's Office (BCSO) for Hanford
Site law and traffic enforcement services.

The desired outcome for the Protective Forces function is a highly trained, fit, and armed
protective force that embodies "Elite” force concepts to ensure the physical protection of
Hanford Site SNM, classified materials, industrial assets, and mitigate and deter radiological
and toxicological sabotage events.

Detailed Scope and Requirements:

The Contractor shall respond to alarms and other emergencies/incidents twenty-four (24) hours
a day, seven (7) days a week (24/7), 365 days a year; operate a 24-hour Patrol Operations
Center that provides dispatch and emergency communications capability to the entire Hanford
Site, including 9-1-1 medical dispatch; operate Hanford Site barricades; provide mutual aid
support to local law enforcement agencies and others as identified consistent with DOE-RL
agreements; provide facility alarm and duress monitoring; manage and operate the PTA; and
provide Hanford Site security surveillance.

Hanford Patrol

The Contractor shall provide SPOs |, Il and 1ll, as appropriate, for the protection of Hanford Site
targets and assets consistent with the material/resources being protected. SPO tactical
response implementation shall embody "Elite” force principles (e.g., ensuring appropriate highly
trained, motivated, and combat-skilled individual and tactical units/teams are included as part of
assigned duties for SPOs located at Category I/ll SNM facilities). In accordance with DOE-RL-
approved risk and vulnerability assessments, Site Safeguards and Security Plan (SSSP), and
Patrol Security Interest Response Plans, the Contractor shall provide fully qualified Special
Response Team (SRT) combatants, rovers, alarm monitoring personnel, emergency dispatch
personnel, access control personnel, supervisors, trainers, administrators, and managers. The
Contractor shall also provide armed emergency response of a general nature to the Hanford
Site, as a whole using a graded security approach.

Consistent with DOE-RL agreements, elements of the Hanford Protective Force, including K-9
operational support, may be made available on a non-mission-interference basis to others (e.g.,
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local law enforcement agencies, school systems, and other local/state/Federal agencies) upon
notification to DOE in response to threats of violence and requests for police assistance/mutual
aid. As an agent for DOE, and consistent with the Contractor's SAS scope, the Contractor shall
comply with existing DOE agreements (e.g., Memorandum of Agreement(MOA)/Memorandum
of Understanding (MOU)) with other law enforcement and Federal agencies. The Contractor
may be requested to periodically provide input on roles and responsibilities delineated in these
MOAs/MOUSs as it relates to the areas in which the Contractor is instrumental in DOE’s ability to
meet its commitments.

The Contractor shall inventory, issue, control, and secure Hanford Patrol identification
credentials.

Patrol Operations Center

The Contractor shall maintain and operate a 24-hour Patrol Operations Center to provide
emergency dispatch capability to the entire Hanford Site. Entities served shall include BCSO,
local emergency preparedness organizations, DOE, Hanford Fire Department (initial incident
notification), and other agencies as agreed to with DOE-RL concurrence. The Contractor shall:

o Conduct driver’s license, registration, and criminal checks as requested by BCSO.

o Serve as the DOE-RL single point-of-contact during off-shift hours.

o Provide direct emergency communication with the Energy Northwest Columbia
Generating Station, PNNL control room, and Southeast Communications Dispatch
Center.

o Provide a daily status report on any security-related incidents that occur within the

preceding 24 hours, including reporting disposition of law enforcement events that affect
the Hanford Site.

o Prepare and issue incident reports on security anomalies.

o Provide ‘open skies’ notifications and event notifications; communications for protective
force personnel and on-site law enforcement officers, including law enforcement
computer checks, off-hours phone communication services for DOE-RL, emergency
preparedness alarm testing, and access authorization checks for processing badge
requests/issues (lost or forgotten) during off-shift hours.

o Provide on-site tracking of radioactive shipments, and serve as the single point-of-
contact for all Hanford Site outbound radioactive/hazardous material shipments, and
provide support for in-bound shipments, as required.

o Provide Hanford Site 9-1-1 dispatch and emergency medical dispatch.

o Provide on-site emergency communication/notification actions and notifications to state,
regional, and DOE-Headquarters (DOE-HQ) during emergency events.

o Provide alarm and duress monitoring for Hanford Site alarmed facilities, and secondary
SNM security alarms (e.g., Plutonium Finishing Plant [PFP]), as required.
Patrol Training Academy (PTA)

The Contractor shall operate the PTA by providing resources and expertise to ensure DOE-RL
compliance with 10 CFR 1046, Medical, Physical Readiness, Training, and Access
Authorization Standards for Protective Force Personnel , and CRD M 470.4-3A, Contractor
Protective Force. The Contractor shall, at a minimum:
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Provide an annual Patrol Training Plan that outlines Patrol training requirements.

Meet all training requirements and certifications for all assigned employees. Training
includes, but is not limited to, safety, special equipment, firearms, and SPO, and special
skills.

Provide all initial and recurring required security, protective force, and firearms training,
and fitness qualification testing.

Provide exercise physiologist support for all armed personnel consistent with physical
exercise program and fitness standards in 10 CFR 1046.

Provide job task analyses and needs assessments for assigned employees for training
and safety purposes.

Create and maintain all required training records, lesson plans, and course
documentation.

Coordinate training needs/issues with the DOE National Training Center.
Operate all live-fire open ranges on the Hanford Site.
Provide DOE-certified armorer support, inspections, and testing of all Hanford firearms.

Provide training support to state and local law enforcement agencies and other Federal
agencies, as directed and approved per work authorization and funding.

Provide capability for long distance learning and interactive television training.

Manage and operate the Emergency Vehicle Operations Course.

The Contractor may field a team for the annual DOE-HQ-sponsored Security Police Officer
Training Competition.

Protective Forces Management and Administration

The Contractor shall:

Acquire inventory, excess, and control assigned sensitive equipment and make general
purchases (e.g., uniforms, holsters, radios, ammunition, etc.) for protective forces.
Further, the Contractor shall provide continuous accountability of sensitive
equipment/items in the Patrol inventory and report an inventory listing to DOE on an
annual basis.

Procure directly through DOE-RL, some weapons and ammunition or peripheral type
equipment, on an as-needed basis, for example, when Federal law restricts contractors
from procuring directly from the suppliers.

Maintain, train, and provide all necessary equipment to fully outfit the Protective Force;
and the Contractor shall include specialty assignments within the SRT, such as
breachers and snipers in accordance with the security configuration strategy.

Develop and execute, as realistically as possible (e.g., cold smoke, breeching,
simunitions, etc.), validation performance test plans for detection and intervention
capabilities of possible malevolent incidents.

Conduct at least four force-on-force (FOF) exercises annually that include the protection
measures necessary to appropriately respond to complex scenarios that train/test on
realistic and reasonable potential adversary events. Conduct engagement simulation
systems, (e.g., multiple integrated laser engagement system [MILES]) training exercises
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and performance testing for Hanford Patrol, including on-site and off-site competitive
shooting events. FOF exercise test results shall be reported to DOE. The complete full-
spectrum adversary scenario may be broken up and tested into no more than two (2)
selective elements (e.g., target defense, pursuit/recapture/recovery, etc.) at different
times each fiscal year.

o Appropriately rotate protective force personnel for force-on-force training/exercise
purposes to ensure that all shift personnel are trained annually.

. Ensure Contractor SAS personnel are available to support DOE-RL 24 hours a day (e.g.,
a staff duty officer).

. Act as or provide support to the Incident Commander under the Incident Command
System.

. Provide immediate management response in the event of a Hanford Site/area specific
emergency.

o Maintain and update Security Incident Response Plans for Hanford Patrol response to

specific targets and general emergencies. Specific support may include providing
security support for visitors, as requested by DOE, and crowd control in the event of an
emergency, crisis situation, strike support, or demonstration.

. Provide line management of Hanford Patrol personnel and administer any applicable
collective bargaining agreement.

° Provide a Strike Contingency Plan, and implement if necessary, to operate the Hanford
Site despite a work stoppage by the Hanford Patrol.

. Provide strike support personnel to other sites as requested by DOE-RL (may be
separately funded by both direct and indirect means by the supported site).

° Maintain a qualified group of personnel to ensure limited (e.g., high and medium
assets/targets are provided full coverage) operations in the event of a work stoppage by
the Hanford Patrol.

o Ensure that the DOE-RL Contracting Officer and other involved DOE organizations are
notified of any applicable collective bargaining agreement associated activities and other
issues.

o Prepare quarterly manpower reports and budget forecasts, and additional reports, as

required by DOE.

o Provide special searches for prohibited articles in accordance with DOE and Hanford
Site requirements.

o Staff the Wye, Yakima, and Rattlesnake barricades to ensure traffic flows adequately
and does not result in unsafe conditions, and that identification and security
searches/checks are made in accordance with SAS procedures. The Wye and Yakima
barricades are currently staffed 24/7, and the Rattlesnake barricade is operational during
peak work hours approximately 65 hours per week.

o Obtain advance approval from DOE-RL for any changes to Hanford Site barricade(s).
o Participate in emergency preparedness drills and plans.
) Maintain a liaison with the BCSO for information on Hanford Site thefts and other issues

of mutual concern; and, integrate and coordinate the MSC work scope consistent with
the BCSO functions.

C-15



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

. Complete notification to Hanford Site contractors and DOE-RL when an individual's
Hanford Site access has been restricted.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. DOE-RL has a prime contract directly with the BCSO for Hanford Site law and traffic
enforcement services. The contract with BCSO includes, but is not limited to, traffic
control/enforcement on the Hanford Site; local criminal intelligence support; K-9 (drug)
support with respect to drug interdiction; SNM recapture/recovery capabilities;
roadblocks and river evacuation; aerial surveillance and river patrol; and response to
suspected or reported violations of criminal law, including apprehension and arrest.

. The Waste Treatment and Immobilization Plant (WTP) contractor provides its own
industrial security within the fenced area of the construction site.

Contractor interfaces include local, state, and Federal law enforcement agencies in accordance
with DOE MQOUs for roles and responsibilities and to reach agreement regarding Mutual Aid; the
Yakima Training Center, and the DOE National Training Center for the purpose of meeting
training needs.

C.2.1.1.2 Physical Security Systems

Background:

The Physical Security Systems are a physical and integral part of select facilities and programs
throughout the Hanford Site that usually involve activities or materials of significant security
interest. There are approximately 70 high and medium security level Hanford Site facilities
e.g., facilities that store Category | through IV SNM, nuclear material waste, firearms, classified
matter, and high value assets) and ~770 industrial level Hanford Site facilities (non-program
specific facilities that store non-sensitive information, portable property and cumulative
depreciated value of less than $1 million, precious metals, and controlled substances).
Locksmith services potentially involve over 800 government/contractor facilities and
government-leased and contractor-leased facilities across the Hanford Site. The priority for
application of Physical Security Systems is at PFP. Physical Security Systems components
range from sophisticated application of leading edge technology to common everyday industrial
security processes and equipment.

Key Customers:

. DOE-RL
. DOE-ORP
o PRC

o RCCC

. TOC

General Scope and Outcome:

The Contractor shall have Physical Security Systems for the protection of Category I-IV SNM,
classified information and matter, high value assets, and other government interests/assets that
may require protection. The security systems that are maintained at the facilities are part of the
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facility infrastructure and as such require extensive interface with the facility owner to comply
with work processes at the facility. Elements of the Physical Security Systems include
performance testing, entry/access control, intrusion detection, explosive detection (including
certified K-9 explosive detection teams), locksmith services, and engineering and maintenance
of the physical security and access control systems.

The desired outcome is a graded and integrated Physical Security Systems for the Hanford Site
that ensures that DOE security assets are protected from theft, diversion, sabotage, espionage,
and compromise with no adverse affects to national security, program continuity, the
environment, or the health/safety of employees and the public.

Detailed Scope and Requirements:

The Contractor shall ensure that the Physical Security Systems function is a standardized and
well coordinated program implemented in the areas of nuclear security, industrial security, and
asset protection. DOE will review and approve SAS arrangements or changes prior to new
operations commencing, or changing operations or configurations that might alter the
performance of existing SAS systems (e.g., limited/protected area boundaries, physical security
configurations and associated hardware [sensors/cameras], patrol coverage and responses,
safeguards methods and/or boundaries, entry/access control systems/procedures, etc.).

The Contractor shall be responsible for management and oversight of Physical Security
Systems activities delineated in the Section C, Statement of Work, DOE physical security
requirements, and as agreed to with other Hanford contractors (where changes involve their
facilities or operations).

The Contractor shall:

o Provide MSC security representatives for facilities or groups of facilities (to include PRC
and TOC facilities) where there are important SAS assets/interest, and integration is
essential for superior performance (e.g., PFP, solid waste operating facilities, Canister
Storage Building, etc.)

o Develop, or assist in the development of, facility asset protection requirements and
conduct annual reviews of Asset Protection Agreements to assure compliance with DOE
requirements.

o Establish and prioritize protection measures sufficient to prevent malevolent acts, such
as theft, diversion, radiological sabotage, and respond to adverse conditions, such as
emergencies caused by natural disasters.

The Contractor shall implement integrated Physical Security Systems elements involving the
following:

Performance Testing

The Contractor shall:

o Provide performance testing and test documentation of interior and exterior intrusion
detection sensors, entry/exit screening devices (portable and portal SNM and metal
detectors, X-ray machines, explosive detectors), and duress alarms in accordance with
DOE requirements.
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. Integrate security system/sensor performance test programs to ensure that tests include
operability and effectiveness testing (up to 500 sensors) in accordance with established
DOE security system sensor testing criteria.

Intrusion Detection/Assessment

The Contractor shall:

. Consistent with the graded SAS concept, ensure that the Intrusion
Detection/Assessment program includes computer-based security alarm and
assessment system for accountable quantities of nuclear material on the Hanford Site.
The Physical Security Systems shall include industrial security alarms for administrative
buildings, personnel duress, protection of government property, and Hanford Site
perimeter/barricade intrusion detection and assessments.

° Provide design and engineering services for the installation and maintenance of Hanford
Site security systems. The Contractor shall also develop specifications for equipment,
engineering change notices, work instructions and preventive maintenance procedures.

° Provide computer and software engineering services for the installation and
maintenance of Hanford Site security systems, including equipment specifications,
software procurement development and modification, and maintenance of
documentation for the computer-based alarm-monitoring systems. Dedicated staff shall
provide 24/7 support for troubleshooting and resolution of computer system problems.
Included with this area is the system administration for the Hanford Industrial Security
Alarm Monitoring System and the Patrol Operations Center 9-1-1/Computer-Aided
Dispatch system.

. Maintain, and upgrade as necessary, the Patrol Operations Center secondary alarm
station systems and communications multiplexers, and the PFP Central Alarm Station
systems. The Contractor shall also provide management and oversight of intrusion
detection systems installation and maintenance activities (e.g., SNM related detectors
and alarm systems).

. Routinely pursue activities that identify SAS technology improvement/upgrade needs;
evaluate commercially available products that may enhance Hanford capabilities; and
monitor equipment installed at any testing facilities to assess its reliability over an
extended period of time.

Entry/Access Control

The Contractor shall

. Provide management and oversight of entry and access control systems, including
installation, administration, and maintenance activities.

o Perform maintenance of facility entry and access control systems (including search
equipment used for prohibited articles and SNM) to ensure protection of SNM, classified
matter, and government property.

) Develop and maintain a random search/security badge inspection program, host-visitor
requirements, a prohibited articles policy, and provide program documentation in
Hanford SAS procedures.
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Explosive Detection

The Contractor shall:

. Provide systems maintenance for the explosives detectors on the Hanford Site; conduct
preventive and corrective maintenance for detectors and support equipment; and
procure maintenance materials and consumable supplies.

. Procure, train, maintain (veterinary services, kenneling, etc.) and use K-9's for explosive
detection.

Locksmith Services

The Contractor’s Locksmith Program shall include installation, replacement, and maintenance of
locks, keys, and access control systems for the protection of nuclear materials (including SNM),
facilities with radiological/toxicological sabotage concerns, and classified matter and
government property.

The Contractor shall maintain a cost-effective inventory of locking hardware and devices, key
stock, and spare parts to support Hanford Site security requirements where long-lead
procurements will be involved.

Engineering and Maintenance

The Contractor shall design and maintain physical security and access control systems for all
Category | and Il SNM locations, radiological/toxicological targets, and industrial security
activities.

The Contractor shall:

° Design security system upgrades for existing facilities with changing requirements, and
modify and maintain installed systems to prolong system life or improve efficiency.

. Design security systems for new facilities based on DOE specifications, risk
assessments, and project operations. Security systems requirements shall be included
in the functional requirements document and facility design reviews.

° Coordinate roles and responsibilities with other Hanford contractors such that proposed
changes to security configurations/systems in their facilities or affected operations are
coordinated, integrated and approved by the MSC.

° Maximize the use of select technology to increase the efficiency of protective forces.

° Install new security systems to ensure compliance with engineering specifications and
DOE reliability requirements with minimal need for recurring expenses (e.g., one-time
purchase of remote-operated weapons systems).

. Perform preventive maintenance and correct system failures to maintain a high degree
of reliability and up-time for security systems.

o Implement compensatory measures in a timely fashion for security systems that are, or
become, unavailable for whatever cause, including notification to DOE of implementation
of said compensatory measures.

Boundaries, Constraints, and Interfaces:

Boundaries and Constraints: None.
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Contractor interfaces include SAS contractors at other DOE sites to share technology advances
in physical security systems.

C.2.1.1.3 Information Security

Background:

The Hanford Site has over 36,000 items of classified matter; several hundred thousand items of
unclassified but sensitive matter, and processes, handles, or generates 500 items of classified
and many thousand sensitive items every year. Participant involvement for Information Security
runs the gamut from every Hanford employee (e.g., Official Use Only [OUO] and Operation
Security [OPSEC] topics), to the small cadre (~40) of Derivative Classifiers associated with the
identification of classified information. The Information Security activities support all DOE prime
contractors, their subcontractors, and any other lower tier subcontractors, throughout all
portions of the Hanford Site.

Key Customers:

. DOE-RL

. Occupational Medicine Services Contractor
. PRC

. RCCC

. TOC

General Scope and Outcome:

The Contractor shall have a centralized Information Security program that collaborates with
other Hanford Site contractors and consists of OPSEC, Classified Matter Protection and Control
(CMPC), Classification, Declassification, and Unclassified Controlled Nuclear Information
(UCNI), OUO, Technical Surveillance Countermeasures (TSCM), and critical infrastructure.
This scope includes the operation and management of the Classified Document Control Center
and classified information in the Records Holding Area.

The desired outcome is an Information Security program that is compliant with DOE
requirements and assures the protection of sensitive and classified information and materials on
the Hanford Site.

Detailed Scope and Requirements:

The Contractor shall be responsible for identifying and protecting classified and unclassified
sensitive information generated, processed and stored for the Contractor’'s own workscope and
support other Hanford Site contractors, and their subcontractors, as delineated within these
sections. The Contractor shall develop procedures/processes to assure compliance with DOE
directives through Hanford Site-wide policies and procedures for specific programs within
Information Security. The Contractor shall integrate all components of the Information Security
program into a cost-effective series of mutually supporting programs.

OPSEC

The Contractor shall appoint an OPSEC Program Coordinator to manage the OPSEC program
for the Hanford Site, as well as for the MSC. In general, Hanford contractors (e.g., PRC, TOC)
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have the responsibility for day-to-day OPSEC implementation and to perform the necessary
management and support functions required for an effective OPSEC program for their
companies consistent with the MSC’s overarching OPSEC program.

For the Hanford Site, the Contractor shall:

. Implement a Hanford Site-wide program to assure that sensitive information is protected
from compromise and secured against unauthorized disclosure.

. Assure conformity of implementation with OPSEC standards and requirements by the
performing Hanford Site contractors.

o Annually review and update the Critical Information List to ensure it reflects current
assets, threats, operations, and other relevant factors.

. Conduct OPSEC assessments of all Hanford Site facilities having Category | SNM (or
credible roll-up to Category | SNM) and conduct OPSEC reviews of all Hanford Site
facilities that have the potential to process or store classified or sensitive information.

. Provide security overview for export control information, applied technology and other
sensitive unclassified information.

CMPC

o The Contractor shall:

o Appoint a CMPC coordinator to administer the CMPC program for the Hanford Site.

o Assure that a system of procedures, facilities, and equipment are in place to protect and

control classified matter that is being generated, received, transmitted, used, stored,
reproduced, or destroyed in accordance with DOE directives.

. Support asset protection reviews for facilities that contain classified matter and maintain
an updated list of security containers, locations, and custodians.

. Approve copiers and shredders used in classified document reproduction or destruction;
continuously reduce unneeded classified matter; and investigate any and all potential or
actual compromises of classified information.

. Provide CMPC training.

. Assure that all cleared employees receive initial and annual CMPC refresher training on
or before their required due date.

Classification, Declassification, and UCNI Program

The Contractor shall nominate a Classification Officer (approved by DOE-RL and DOE-HQ) to
manage and conduct the Classification, Declassification, and UCNI Program for the Hanford
Site. The Contractor’s Classification, Declassification, and UCNI Program shall support other
Hanford Site contractors and subcontractors in determining the proper classification of
information. The Contractor shall ensure 100 percent (%) review and identification of all
documents generated in a potentially classified subject area to assure that the information is
appropriately classified, marked, disseminated, and stored.

The Contractor shall:

. Coordinate the declassification of Hanford Site documents and Hanford legacy
documents, as necessary.
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. Assure their management, as well as, other on-site contractor management are informed
of potentially classified subject areas and inform employees of sensitive and potentially
classified topical areas.

. Assure that appropriate classification guidance is available to all Hanford Site
organizations that are potential generators of classified information.

. Assure that a sufficient number of Derivative Classifiers are appointed, approved (by the
Contractor’s Classification Officer), and trained within applicable Hanford Site
organizations and have sufficient classification guidance available to perform their
duties.

o Assure that a sufficient number of Derivative Declassifiers are appointed, approved, and
trained within applicable Hanford Site organizations to conduct the declassification
reviews required by statute, Executive Order, or DOE direction.

o Assure that a sufficient number of Reviewing Officials are appointed, approved (by the
Contractor’s Classification Officer), and trained within applicable Hanford Site
organizations to conduct appropriate reviews of potential UCNI, and have sufficient
UCNI topical guidance available to perform their duties.

o Complete an annual Accountable Matter Inventory by October 31% of each year, and
provide the DOE-RL Classification Officer with the number of Derivative Classifier
documents reviewed (to include document categories) on a quarterly basis.

The Contractor shall operate and manage a single Classified Document Control Center,
including a Classified Records Holding Area for the proper receipt, storage and maintenance,
distribution, control, protection and disposition of all classified matter produced, and received for
all Hanford Site contractors, DOE, and other government or contractor entities, as directed. The
Contractor shall prepare working procedures that include management of designated
accountable classified removable electronic media (ACREM); classified Records Holding Area
operation; and general receiving, processing, distributing (including all means of mailing),
copying, scanning, and destruction of classified matter.

The Contractor shall retrieve classified matter transmitted by U.S. Postal Service Registered
Mail from the Post Office on all Government workdays.

The Contractor shall conduct a weekly ACREM inventory of the Classified Document Control
Center and of the Communications Center. The Contractor shall maintain statistical data
(documents generated, destroyed, received, transmitted, etc., by entity).

OouO

The Contractor shall manage, integrate, and oversee implementation of a common Hanford
Site-wide OUO program that includes identification of sensitive unclassified information as
Oouo0.

The Contractor shall:

o Assure conformity of implementation with OUO standards and requirements by the
performing Hanford Site contractors.

° Coordinate and perform OUO education and awareness.

° Ensure all MSC documents released to the public or assigned a formal document

number and tracked in a document control system, are reviewed for OUO. This includes
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documents released to the public that are not given a formal document number
(e.g., presentations, notices, press releases, information contained or posted on the
internet, etc.).

Technical Surveillance Countermeasures (TSCM)

The Contractor shall:

. Appoint a TSCM officer. The TSCM officer interfaces with the Federal TSCM operations
manager, and in general coordinates and manages the TSCM program, and dispositions
TSCM findings.

° Identify all Hanford Site facilities that qualify for TSCM services to support processing of

classified information and shall coordinate TSCM services with the target facility and
DOE as outlined in the DOE TSCM Procedural Guide (classified).

. Ensure that classified conference rooms are established, approved, and maintained in
accordance with DOE directives.

. Keep the number of classified conference rooms to the minimum necessary to effectively
conduct business activities.

Critical Infrastructure

The Contractor shall ensure information systems critical to Hanford's mission requiring
protection from internal and external threats are maintained. The Contractor’s program shall
include identification of critical systems, (e.g., process control systems, fire alarms/systems,
criticality alarms, security systems, telephone switches, network components, etc.); and
evaluation of the protection afforded to each system.

The Contractor shall assure organizations responsible for each system adequately protect those
systems.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. DOE will be responsible for the maintenance and management of the DOE Federal
OPSEC and CMPC programs.
. The Contractor classification responsibility shall be limited to documents generated by

Hanford contractors, both current and in the past (may be in long-term storage).

. DOE has authority over Contractor-generated information, if the need would occur.
Contractor interfaces: PRC, TOC, RCCC, and PNNL

C.2.1.1.4 Personnel Security

Background:

The Personnel Security function for the Hanford Site involves ~7000 un-cleared badged
employees, ~2000 cleared badged employees, ~420 enrolled Human Reliability Program (HRP)
personnel, ~500 Workplace Substance Abuse Program (WSAP) personnel, ~120 U.S.
Department of Transportation (DOT) personnel, ~300 unclassified Foreign National Visits and
Assignments (FNVA) per year, and investigation and processing of ~500 employees per year.
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The Personnel Security scope of work supports all DOE prime contractors, their subcontractors,
and any other lower tier subcontractors at the Hanford Site.

Key Customers:

o DOE-RL

o DOE-ORP

. Occupational Medicine Services Contractor
° PRC

o RCCC

. TOC

o WTP

General Scope and Qutcome:

The Contractor shall provide a centralized Personnel Security Program. The elements of the
program shall include all aspects of the Access Authorization (Clearance) Processing Program,
HRP; WSAP, central badging, the Unclassified FNVA Program, and official foreign travel. The
PRC and TOC are responsible for identification of individuals requiring badges, clearances,
HRP or WSAP processing, and providing this information to the MSC; and developing internal
implementing procedures for these activities.

The desired outcome is a Personnel Security function that provides access authorizations,
badges, and other elements of the Program reliably and efficiently such that employee access
to information/facilities in the execution of their assigned duties on the Hanford Site is readily
obtained, while ensuring national security and protection of classified information and SNM.

Detailed Scope and Requirements:

The Contractor’s Personnel Security Program shall include the following:
Access Authorization (Security Clearance) Processing Program

The Contractor shall:

. Process all security clearances in support of Hanford Site contractors. These activities
include requesting, obtaining, maintaining, downgrading and terminating security
clearances, including "Special Access" privileges (e.g., SIGMA). The clearance
processing program shall include reviews of each requested clearance action to ensure
adequate justification exists and that reporting requirements are met.

. Review security clearance justifications on a periodic basis to keep the number of
clearances to the minimum necessary for work execution. At least 95% of clearances
shall be justifiable at any given time.

. Report to DOE in accordance with established DOE timeframes, all derogatory
information, name changes, and other reporting requirements that pertain to cleared
individuals.

. When requested by DOE, provide projections of security clearance investigations and

associated costs (anticipated annually) for Hanford Site (contractor) personnel. The
Contractor’s clearance processing program shall include processes for obtaining security
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badges, keys, proximity cards, etc., from terminating employees and coordinating with
security operations to remove such individuals from automated access control systems.

Obtain pre-employment/pre-clearance suitability investigation information on current and
prospective employees of Hanford Site contractors and its subcontractors; and conduct
pre-clearance suitability investigations on employees of other subcontractors performing
work in support of Hanford Site work scope.

Maintain files as necessary (hard copy and electronic) to support the above described
activities.

Human Reliability Program (HRP)

The Contractor shall:

Administer the Hanford Site HRP (excluding the DOE HRP). The Contractor shall serve
as the focal point for coordination of activities between the DOE-RL HRP Approving
Official, the on-site medical provider, management (e.g., MSC, PRC, etc.), industrial
relations/human resources personnel, drug testing technicians, and others as necessary.
The Contractor shall prepare an HRP management/implementation plan for DOE
approval. The Contractor shall make notification of any HRP status change (e.g.,
disqualification/re-qualification, positive drug/alcohol test results, drug/alcohol testing for
an occurrence or reasonable suspicion, failure to report for drug/alcohol testing, a
security concern arises, etc.) to those entities as necessary.

Notify DOE of HRP disqualifications, positive drug/alcohol test results, drug/alcohol
testing for an occurrence or reasonable suspicion within four (4) hours.

Provide a written description/report of the circumstances associated with an HRP status
change to the DOE within one work day from the time of the incident.

Initiate and track all activity associated with HRP personnel during the HRP review and
approval process, and ensure completion of this process for each individual by the
DOE-RL established due date. This includes maintaining both hard copy and electronic
files for each HRP employee.

Coordinate and track all Hanford Site drug/alcohol testing required by the HRP to include
initial, random, annual, reasonable suspicion, and occurrence testing. The Contractor
shall also ensure random testing (established by DOE-HQ) occurs at the rate required in
accordance with 10 Code of Federal Regulations (CFR) 712, completion of all annual
testing as required, and the conducting of off-shift testing at least once each month.

Develop and administer the Hanford Site HRP training program (HRP initial and
refresher training) for all HRP employees and their managers, and assure completion
and documentation of training.

Workplace Substance Abuse Programs (WSAP)

The Contractor shall:

Comply with requirements outlined in 10 CFR 707, WSAP at DOE Sites. The Contractor
shall ensure applicable requirements outlined within DOT 40 CFR Part 40 (drug testing)
and DOE Order (O) 3792.3, Drug-Free Federal Workplace Testing Implementation
Program are incorporated in the overall WSAP Implementation Plan.

Establish a program for all Hanford Site contractor employees in selected positions
identified by the contractor which entail duties where failure of an employee to
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adequately discharge his or her position could significantly harm the environment, public
health or safety, or national security.

Coordinate and track drug/alcohol testing for the Hanford Site contractors as required by
DOT regulations.

Develop procedures, and provide and coordinate records management for the
implementation of WSAP to help maintain a workplace free from the use of illegal drugs.
The Contractor procedures shall include detection of the use of illegal drugs for
employees selected, and enrolled in, Testing Designated Positions. All positive results
for illegal drug testing shall be reported to DOE concurrent with notification to the
employer.

Report all occurrence and/or reasonable suspicion testing regarding the WSAP to DOE
within four (4) hours from the time the testing is ordered.

Central Badging

The Contractor shall:

Provide badge services for the Hanford Site unless specifically excluded (e.qg.,
responsibility has been contractually assigned to another DOE contractor) and
manufacture, issue, destroy, control, and account for DOE Standard, Hanford Specific,
Temporary, and Personal Identity Verification (if applicable) badges.

Process and account for all security badges and track the disposition of badges,
(e.g., lost, returned, etc.) for Hanford employees, contractors, visitors, vendors and
others assigned to, or visiting, Hanford Site facilities consistent with any specific
memorandums of agreement (e.g., WTP).

Provide computer (hardware and software) systems, image capture equipment, printers,
badge stock, and other infrastructure support items to the badging office located within
the Federal Building.

Control and maintain the Hanford Site Personnel Security Clearance Record (PSCR)
system and the Digital Imaging System, complete any required
database/hardware/software upgrades; and provide programming support when new
badge configuration becomes necessary (e.g., Hanford Site-wide re-badge effort).

Coordinate and initiate "STOP ACCESS" procedures as requested by DOE and other
Hanford Site contractor authorized personnel; control and issue private vehicle passes
for Property Protection Areas; and coordinate with satellite badging offices, as
appropriate.

Conduct fingerprinting in support of security clearance processing activities as required
by DOE directives; coordinate with the FNVA Program office to assure requirements are
met before badging any foreign nationals, and verify security clearance levels for cleared
visitors from other DOE sites before granting access to limited or protected areas.

Unclassified Foreign National Visits and Assignment (FNVA)

The Contractor shall:

Administer the FNVA Program for the Hanford Site in accordance with CRD O 142.3A,
Unclassified Foreign Visits and Assignments.
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. Approve security plans for foreign national visitors to Hanford Site security areas and
coordinate all FNVA requests with the host, OPSEC, DOE Counterintelligence,
management, and DOE-RL or DOE-ORP to assure identification of potential concerns
and resolution before approval of the visit/assignment.

. Enter badge requests for approved visits/assignments into the badging database and
prepare an unescorted access credential if a foreign national is approved for unescorted
access.

. Conduct FNVA Host training and assist other Hanford Site contractors, as necessary, in

the development and coordination of FNVA security plans.

o Enter visit and assignment information into the DOE visits and assignments database
and Hanford FNVA database; maintain records of visits and assignments; and, prepare
reports as requested.

Official Foreign Travel

The Contractor shall:

. Administer their Official Foreign Travel Program in accordance with CRD O 551.1B,
Official Foreign Travel.

o Prepare procedures to implement the CRD and appoint an Official Foreign Travel
Administrator to manage the program.

° Comply with all aspects of the CRD to include submittal of projections of potential foreign
travel, and all official foreign travel requests packages to DOE for review and
subsequent submittal to DOE-HQ for approval in accordance with established
timeframes, prior to any official foreign travel.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

° DOE will conduct pre-employment checks on Federal personnel and manage the HRP of
Federal employees.

. WTP and RCCC conduct pre-employment checks on their employees.

° Central badge support to the Federal Building shall be limited to procurement,

installation, and maintenance of computer (hardware and software) systems, image
capture equipment, printers, badge stock, and other infrastructure support items;
manpower and employee support is a non-MSC function controlled by a separate prime
contract to the DOE.

Contractor interfaces: None

C.2.1.1.5 Nuclear Materials Control and Accountability (MC&A)

Background:

The MC&A scope involves many metric tons of accountable nuclear material (i.e., Other,
Source, and SNM) in over a half dozen locations on the Hanford Site. The nuclear material
attractiveness and quantities encompass the entire range described in DOE requirements

(e.g., Category IVE highly radioactive spent nuclear fuel, to Category | quantities of plutonium in
a variety of chemical forms and isotopic amounts). The critical work scope elements of the

C-27



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

MC&A program comprise responsibilities in domestic safeguards, international safeguards
(e.g., International Atomic Energy Agency [IAEA]), bilaterial/multilaterial treaties or safeguards
initiatives, statistical services, and support to DOE-HQ programs, as coordinated through
DOE-RL.

Key Customers:

o DOE-RL

. DOE-ORP
. PRC

. RCCC

o TOC

General Scope and Outcome:

The Contractor shall manage and conduct a centralized MC&A Program for all accountable
guantities of nuclear material on the Hanford Site.

The desired outcome is an MC&A program that provides credible positive assurance that
Hanford Site nuclear materials are present in their stated quantities and locations, and those
intentional or unintentional acts that would put at risk the nuclear material inventory are
prevented/deterred, or detected and mitigated.

Detailed Scope and Requirements:

Integrate the MC&A program with other Hanford Site contractor plans, programs, and activities
at all life-cycle stages, and all other elements of the SAS program. The MC&A program shall
proactively factor in MC&A requirements, systems, and technologies in the planning, design,
construction, and operation of new or renovated DOE facilities and activities.

The Contractor shall:

. Create, maintain, and provide a single, integrated MC&A Plan for use by Hanford Site
contractors performing MC&A activities.
. Assign a Manager of MC&A as the Hanford Site MC&A management official and MC&A

interpretive authority, organizationally independent from operations and
programs/projects, with overall responsibility for MC&A.

. Appoint Nuclear Material Representatives (NMR) and NMR alternates to oversee the
control and accounting of all reportable quantities of nuclear materials.

. Assure training and qualification of all personnel performing MC&A functions, including
Hanford Site contractors and other subcontractors (at the time of initial assignment and
retraining as described in DOE requirements or the MC&A Plan).

. Assure that all employees performing MC&A related duties receive annual MC&A
refresher training on or before their required due date.

o Approve and periodically evaluate nuclear materials custodians for approved Material
Balance Areas (MBASs) under the Hanford Site contractor(s) where nuclear materials are
stored, processed, or used.
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. Monitor nuclear material transfers and use; ensure categorization and protection is
maintained for MBAs; evaluate loss detection elements and material control alarms.

. Monitor and evaluate material control activities such as access control, portal monitoring,
and daily administrative checks; negotiate shipper/receiver agreements, and observe
external (off-site) transfers (may include on-site transfers as determined by the MSC).

. Provide the final authorization for shipments offsite, and processing or new/modified
storage arrangements of Category | through IV nuclear materials.

. Provide nuclear materials accounting and reporting services for all Hanford Site nuclear
material both active and inactive (e.g., "V-RIS") and be responsible for official nuclear
material inventory, including discrepancy reconciliation. Maintain backups of nuclear
material accounting database information and associated programs. Enter information
into the Local Area Network Material Accountability System, produce reports and ad hoc
inquiries, maintain and protect nuclear material accountability records, and evaluate

inventory.
° Ensure accounting and measurement records/reports are complete and accurate.
o Facilitate and coordinate MC&A activities with other Hanford Site contractors to include

subcontractors, and review and approve MC&A related procedures (e.g., nuclear
materials access, handling, storage, etc.).

. Coordinate MC&A application to nuclear materials unearthed, exhumed, retrieved,
recovered, or removed from waste sites, where required.

. Support and facilitate nuclear material transfers, required interfaces and agreements,
documentation, shipping and handling, etc., for other Hanford contractors’ nuclear
material disposition programs, to include previously safeguards terminated nuclear
material inventory.

. Purchase, regulate, and manage MC&A-controlled forms and Tamper Indicating Devices
(TIDs) used by Hanford Site contractors and their subcontractors. Account for all MC&A
TIDs and controlled Forms in storage or use.

) Provide nuclear materials measurement system approvals and measurement system
control requirements for all Hanford Site MC&A nuclear materials measurement
activities.

o Regarding Nuclear Materials Management and Safeguards System (NMMSS) maintain

an error rate of < 2% in facility submissions of transaction data to the NMMSS.

) Monitor measurement control information; collect and analyze measurement control
information; calculate control limits and monitor equipment performance against those
limits; qualify measure equipment/methods and review measurement procedures;
calculate and publish acceptance/rejection criteria for accountability/verification/-
confirmation measurements; and evaluate shipper/receiver differences.

o Ensure periodic inventories are conducted by nuclear material custodians and serve as
the lead scheduler for inventories consistent with the programs/projects integrated
schedules.

o Prepare inventory sampling plans and coordinate and observe inventories; request and

observe inventory measurements; evaluate inventory measurement data; calculate and
evaluate any inventory differences and the limit of error.

. Perform safeguards occurrence investigation and reporting.
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. Conduct approximately four (4) special studies per year as requested by DOE and other
Hanford Site contractors.

. Consistent with the Contractor’s Information Security procedures, train classified
computer users for MC&A-related data handling.

The Contractor shall be the primary point-of-contact and coordinate with the involved-Hanford
Site contractors on IAEA-related activities. The Contractor, in cooperation with other affected
Hanford Site contractors, shall provide information flow between them and the DOE/IAEA; host
and escort IAEA inspectors while on the Hanford site; organize and plan IAEA related activities;
organize IAEA related briefings; maintain all IAEA inspector records related to radiation
exposure, training, and access authorization, and create and maintain inspection records. The
Contractor shall prepare IAEA nuclear material reports, prepare and distribute reports on
inspection activities, and maintain the Design Information Questionnaire report.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

° The Contractor shall not be a possessor of nuclear materials; should the need arise to
be a custodian of nuclear material, registration and approvals will be required.

Contractor interfaces: None

C.2.1.1.6 Cyber Security

Background:

Unclassified computing at the Hanford Site is primarily conducted on the Hanford Local Area
Network (HLAN). The HLAN is the central electronic communications network that provides
computing infrastructure to DOE-RL, DOE-ORP, and the majority of their respective prime
contractors and their subcontractors. The current contractor’s classified information systems
are comprised of five (5) interconnected systems, and nine (9) standalone desktop systems
(=25 workstations). There are 52-trained users on the classified systems.

Key Customers:

. DOE-RL

. DOE-ORP

. Occupational Medicine Services Contractor
. PRC

. TOC

General Scope and Qutcome:

The Contractor shall provide a centralized Cyber Security Program, integrated with the Network
Services portion of Section C, Statement of Work, for the Hanford Site. The Cyber Security
Program scope includes, but is not limited to, Classified Cyber Security, Unclassified Cyber
Security, and Telecommunications Security.

The desired outcome is a cyber security system at the Hanford Site that ensures no
degradations of performance, disruptions or compromises, including impacts to users, by

C-30



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

ensuring the confidentiality, integrity, and availability of cyber security components and
information.

Detailed Scope and Requirements:

The Contractor shall establish, manage, integrate, and execute a variety of processes and
services that collectively make up the Cyber Security Program. The Contractor shall collaborate
with other Hanford Site contractors to ensure that compliance with DOE requirements are
maintained and implemented consistent with the overall Cyber Security Program.

Classified Cyber Security

The Contractor shall:

. Appoint a Classified Information Systems Security Site Manager (ISSM) to conduct the
Classified Cyber Security Program for the Hanford Site.

. Identify all computers used by all Hanford Site contractors, and their subcontractors, that
process classified information and implement a Hanford Site-wide program including
administrative procedures and hardware/software security measures to ensure that all
classified computers used to process classified information can protect that information
against loss, improper use, compromise, or unauthorized alteration or modification of
classified information as required by DOE directives.

o Ensure that all computers used for classified processing are properly certified and
accredited in accordance with CRD M 205.1-4, National Security System Manual.

. Implement hardware operational changes within six (6) months or less of formal DOE
classified hardware specifications changes.

° Maintain approved Classified Information Systems Security Plans (ISSP) for each
classified information system with record copies held by Classified Information Systems
Security Officers.

° Implement a classified computer security training program and assure training is
completed for all users of classified computer systems.

. Ensure that a Classified Information Systems Security Officer (ISSO) is appointed for
each classified computer system, and train all Hanford Computer System Security
Officers in their responsibilities as defined by DOE directives and coordinate their
ongoing activities.

o Coordinate with the DOE-RL Information Systems Security Operations Manager (ISOM)
as required to facilitate classified computer systems security issues and incident
reporting.

° Ensure that not more than 1% of all detected cyber security incidents are caused by

improperly configured access controls or physical security failures.

o Provide DOE with a monthly Cyber Incident Report that includes both classified and
unclassified security incidents within 14 calendar days of the following month.

Unclassified Cyber Security

The Contractor shall:

° Implement a centralized Hanford Unclassified Computer Security Program establishing
the Hanford policies and practices for Government-owned unclassified cyber resources.
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This Program shall be in accordance with the Office of the Under Secretary of Energy
Program Cyber Security Plan (US PCSP).

Program elements will be documented in a Hanford System Security Plan (SSP), as
outlined in the US PCSP.

The SSP describes the Hanford Management, Operational, and Technical (MOT)
Security Controls conforming to National Institute for Standards and Technology (NIST)
Special Publication 800-53, Recommended Security Controls for Federal Information
Systems, Moderate Baseline).

The Contractor shall have formal procedures addressing each NIST Special
Publication 800-53 control family.

Ensure that, at any given point in time, at least 99% of the computer system security
configuration settings are set to authorized values (e.g., control CM-6 in NIST SP 800-53
as modified by the US PCSP).

Maintain current risk assessment documentation associated with every computer
application used by the Contractor.

The Hanford SSP, risk assessment documentation, and NIST SP 800-26 self-assessments will
be entered into the Risk Assessment Management System (RAMS), a secure Internet
application maintained by the DOE Office of Environmental Management (EM).

The Contractor shall provide DOE a NIST SP 800-26 Self-Assessment on an annual basis; the
Contractor shall also provide DOE a Report of the Annual Test of the Continuity of Operations
Plan (COOP) on an annual basis. Every three (3) years a certification package must be
prepared and delivered to DOE.

Telecommunications

The Contractor shall:

Integrate the Communications Security (COMSEC), Protected Distribution System, and
TEMPEST/Transmission Security programs of Telecommunications Security for all
Hanford Site contractors and shall generate or approve policies and procedures
implementing these programs for the Hanford Site based on provisions of applicable
DOE requirements. In general the Contractor shall:

Appoint a COMSEC Control officer, COMSEC custodian and alternates,
TEMPEST/Transmission Security coordinator, and operate the Secure Communications
Center in accordance with Contractor-approved standard operating procedures.

At a minimum, oversee the use of cryptographic equipment; ensure adequate protection
of keying material; maintain appropriate accountability of COMSEC material; and install
and operate appropriate communications hardware/software to provide protection to
Hanford Site cyber systems.

Conduct a Transmitter Review (for all transmitting devices near classified information
systems) on an annual basis.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

Systems used by several DOE Hanford contractors (WTP, RCCC) and PNNL are
operated independently of the HLAN, but maintain connections to the HLAN. The
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Contractor shall treat independent area networks (e.g., PNNL, WTP, RCCC) as
"untrusted" entities for purposes of firewall configuration.

Contractor interfaces: None
C.2.1.1.7 SAS Program Management

Background:

SAS Program Management scope includes elements, such as SAS program planning,
oversight, and administration; security conditions; SSSP and other SAS plans; vulnerability
assessments; design basis threat (DBT); performance assurance; and surveys, reviews, and
self-assessments.

Key Customers:

. DOE-RL

. DOE-ORP

° Occupational Medicine Services Contractor
. PRC

. RCCC

° TOC

General Scope and Qutcome:

The Contractor shall establish, manage, integrate, and execute, a variety of processes and
services that collectively make up the SAS Program Management elements. The elements of
the program shall include, but are not limited to those described below.

The desired outcome is a well-planned, budgeted, managed and executed SAS Program that
effectively and uniformly protects security interest/assets on the Hanford Site.

Detailed Scope and Requirements:

The Contractor shall:

. Establish a centralized SAS Program Management function for the Hanford Site within
the Contractor organization to the maximum extent possible, collaborating with other
Hanford Site contractors to assure that compliance with DOE requirements are
maintained and implemented consistently.

. Within one (1) work week of notification of formal change(s) from DOE, commence
execution of any changes to SAS requirements, processes, or procedures to affected
Hanford Site contractors, and track changes through completion.

SAS Program Planning, Oversight, and Administration

The Contractor shall:

. Provide overall management and assessment of the SAS Program taking a lead role in
coordinating and integrating SAS operational planning activities on a Hanford Site-wide
basis.
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Continually evaluate business and technical approaches to optimize SAS operations;
and function as the primary interface with DOE on SAS routine operations and issues.

Provide SAS program planning; collection/integration of SAS information and needs from
all users; ensure SAS is well integrated with other Hanford Site projects™ baselines;
report monthly SAS performance (to include analysis of cost performance); and report
other performance information as required by DOE-RL.

Provide annual and ad hoc program planning documents and budget formulations; and
SAS program-level reports and presentations as requested by DOE approximately six
times per year.

Develop and maintain a plan to address the cost-effective transition to, and
implementation of, an industrial security posture to meet Hanford’s needs of the future.
The plan shall identify long-term goals and actions for Hanford’s industrial security
approach, while meeting near-term requirements. The long-term approach shall allow
maximum flexibility and scalability using generally accepted security practices.

Reduce/adjust SAS scope and personnel commensurate with changes in the Hanford
Site cleanup progress, off-site shipping of SNM (e.g., PFP), etc., within four (4) months
of the change (excludes changes that require a significant increase in SAS scope).

Perform Canister Storage Building/200 Interim Storage Area security upgrades for the
purpose of storing the slightly irradiated fuel (Category | SNM) from PFP in accordance
with DOE direction and/or approved implementation plans.

Increase/adjust SAS scope and personnel in accordance with the baseline needs of the
projects (e.g., possible changes to safeguards categories and attractiveness levels,

etc.). For upgrades to security systems associated with new and/or existing facilities see
Section C.2.1.1.2, Engineering Maintenance.

Evaluate and implement technology, when reasonable, into the SAS Program to
continually increase efficiency, reduce manpower resources, where reasonable, and
reduce the cost of SAS in support of Hanford Site projects, activities, and facility-specific
applications.

Serve as a single point-of-contact to the DOE-RL for day-to-day SAS operations
activities and overall Hanford Site security posture; and coordinate DOE SAS tours, as
required.

Security Conditions

The Contractor shall:

Conform to the DOE Security Conditions (SECON) system that has been aligned with
the Homeland Security Advisory System.

Implement appropriate levels of protective measures in response to a malevolent or
terrorist threat to any or all DOE facilities, assets, and personnel.

Coordinate and integrate standardized protective measures for a wide range of threats
and help disseminate appropriate, timely, and standardized information for the
coordination and support to other Hanford Site contractors in the event of a crisis or
emergency.
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SSSP and Other SAS Plans

The Contractor shall:

. Develop a single Hanford Site-wide SSSP for DOE-RL.

. Lead the development of the SSSP with participation from other Hanford Site contractors
to provide assurance that SAS measures address identified threats and risks.

. Review the SSSP on an annual basis and update, as necessary.

° Lead and develop other SAS plans in accordance with DOE requirements (e.g., SAS

Resource Plan) or as necessary based on emergent work approximately four (4) to
six (6) times per year.

Vulnerability Assessments

The Contractor shall:

. Develop, prepare, maintain and update vulnerability assessments (VAS), security
analyses, technology evaluations, implementation plans, feasibility reports and special
SAS studies as required for the Hanford Site, and provide this information to DOE as
developed and finalized. Scoping, creation, modeling, validation, etc, shall fully involve
and be coordinated with other Hanford Site contractors.

o Routinely (e.g., quarterly) assess the basis and assumptions of VAs and security
plans/documents to maintain their currency consistent with planned and actual
program/project changes on the Hanford Site by others, and in accordance with
approved update schedules.

o Maintain VAs current with changing Hanford Site conditions.
Design Basis Threat (DBT)

The Contractor shall:

o Implement an integrated set of Hanford Site-specific SAS actions, technologies,
procedures, and processes to effectively comply with DOE DBT requirements, and any
specialized instructions or directions from DOE-RL.

o Ensure that DBT implementation is aligned and up-to-date with the most current Hanford
projects/activities.

o Document DBT implementation actions and plans, and submit to DOE for approval.
Performance Assurance

The Contractor shall:

o Develop and integrate a Hanford Site-wide Performance Assurance Program Plan
(PAPP) as part of the SSSP.
o Ensure that the PAPP validates performance of all essential SAS protection elements

both internal to the Contractor and external to the Contractor, as necessary, dependent
on involvement of other Hanford Site Contractors.
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Surveys, Reviews, and Self-Assessments

The Contractor shall:
. Conduct self-assessments and SAS performance tests of all SAS program elements.

. Provide oversight of the SAS critical system elements, and management assurance that
risk of hostile events that could affect national security or the health and safety of on-site
employees, the public, or environment can be either prevented or mitigated.

. Conduct FOF performance exercises in accordance with approved schedules to validate
risk and vulnerability status to support the facility VA and SSSP revisions.

. Identify, report, and document Facility/Program specific and Hanford Site risk and, if risk
is unacceptable, identify mitigating or cost-effective prevention strategies. If mitigation or
compensatory measures are not recommended, DOE is the only entity that can accept
the corresponding risks. The Contractor shall provide cost estimates for security
upgrades associated with mitigation strategies to DOE.

. Coordinate the SAS corrective action management program, perform root cause
analysis to determine the source of the condition requiring corrective action, track
corrective action plans and closure dates, validate corrective action closure and
determine effectiveness of corrective actions.

. Maintain a Safeguards and Security Information Management System (SSIMS) node
regarding, but not limited to, surveys, corrective actions, quarterly updates, registration
of facilities, and verification of classified mailing addresses.

. Support DOE safeguards and security inspections and surveys of Hanford Site
contractors.

o Support DOE-HQ and other Government reviews (e.g., Government Accountability
Office [GAQ]).

o Provide qualified personnel to augment the DOE-HQ Composite Adversary Team as

directed by DOE approximately three (3) to four (4) times per year.
Foreign Ownership, Control, or Influence (FOCI)

The Contractor shall fulfill their FOCI responsibilities and provide assistance, as requested, to
other Hanford Site contractors.

Facility Clearance and Registration

The Contractor shall:

o Coordinate all Hanford Site contractor facility clearances regarding security
interest/classified activities.

o Provide assistance for the input of facility clearance information into the SSIMS;
coordinate completion of the FOCI/Facility Clearance package prior to submittal to DOE;
and provide assistance and support, as requested, to other Hanford Site contractors for
other related facility clearance and registration actions.

SAS Training

The Contractor shall:
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Ensure personnel involved with SAS duties are trained to a level of proficiency and
competency so that they are qualified to perform assigned SAS tasks and
responsibilities.

Use and integrate DOE National Training Center resources and assistance in the
development and instructional needs for personnel involved with SAS implementation.

Obtain and maintain a DOE-validated Training Approval Program to ensure training
programs conducted by organizations other than the National Training Center will meet
established objectives, standards, and criteria.

SAS Awareness

The Contractor shall

Administer the Hanford Site Security Awareness Program for all Hanford employees,
sub-contractors, and visitors.

Coordinate with DOE-RL, DOE-ORP and other Hanford Site contractors to maintain
awareness of site-wide security issues/topics and incorporate them into the Security
Awareness Program, as appropriate.

Conduct security training for all permanently badged employees on an initial and annual
frequency to maintain appropriate levels of awareness and commensurate with their
work assignments and access authorization level (e.g., CMPC training covering topics
such as generation and marking, physical protection and storage, reproduction,
accountability, etc.).

Provide the security training (initial and refresher) module for adaptation into the Hanford
General Employee Training (HGET) system; and assure annual security refresher
training (general or CMPC) is completed on or before the required due date for all
Hanford Site cleared individuals.

Ensure proper emphasis is placed on awareness education of the Incidents of Security
Concern program requirements, especially the identification, categorization, and timely
reporting elements.

Ensure that the SAS Awareness Program includes objectives designed to meet site-
specific needs and Federal requirements. Employee awareness shall be assessed at
least annually to ensure that understanding of the SAS Program continually improves.
For purposes of assessing employee awareness, legitimate representative sampling can
be used as an acceptable method to assess the progress of the employee population as
a whole.

Develop and provide security comprehensive briefings for all personnel who hold an
active Hanford Site security clearance; and maintain a SAS intranet web site accessible
for all Hanford Site employees.

Schedule all employees for comprehensive security awareness orientations within one
working day from security clearance/access authorization grant/reinstatement. When
access authorization grant/reinstatements occur after 1:00 p.m., scheduling of the
briefing must occur no later than close of business the next workday.

Provide supplementary SAS awareness activities and briefings (e.g., at staff and safety
meetings across the Hanford Site) in addition to the initial, refresher, and termination
briefings upon request of DOE or other Hanford Site contractors.
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Classified Visits

The Contractor shall coordinate and manage the Hanford Site-wide Classified Visits program
and processes. Regardless of the Hanford Site Contractor performing organization, the
Contractor’s Classified Visits program shall function seamlessly. The Program shall require that
only persons with the appropriate access authorizations and need-to-know receive access to
classified information or matter in connection with visits involving the release or exchange of
classified information or matter.

Deviations

The Contractor shall develop and manage Hanford Site-wide plans and procedures for
identifying, evaluating, and processing deviations to SAS requirements. Deviations shall be
thoroughly scrutinized as to their justifications. Deviations shall be applicable and unique to the
project/program scopes of work, should be cost-effective, ensure appropriate levels of security
where necessary and used judiciously when other viable means to meet requirements would not
be in the best interest of the spirit and intent of the DOE SAS program.

Incidents of Security Concern

The Contractor shall:

° Provide centralized procedures and processes for timely identification and notification,
response, inquiry, reporting, and closure actions for Hanford Site incidents of security
concern (includes incidents of security concern by all Hanford contractors).

. Be responsible for investigation of security incidents involving SNM, security areas,
classified information, and prohibited articles.

° Initiate inquiries (investigations) for "incidents of security concern" (e.g., incidents
involving SNM, security areas, classified information, etc.) within eight (8) working hours
subsequent to the determination that an incident has occurred.

° Determine root causes for "incidents of security concern" and initiate/facilitate corrective
actions; administer a Security Infraction Program including issuing infraction reports,
security incident notices, and management inquiries; maintain an incident database; and
trend security violations.

° Prepare a quarterly trend analysis report on Hanford Site-related security incidents, and
prepare and submit to DOE-RL a monthly impact measurement index (IMI) — 4
Summary.

SAS Environmental, Safety, Health and Quality (ESH&Q)

The Contractor shall:

. Provide SAS ESH&Q management and oversight in support of the SAS program for the
Hanford Site program/project activities. This support includes coordinating and
monitoring all SAS ESH&Q activities; interfacing with physicians and health care
consultants; conducting and facilitating SAS incident/accident investigations; document
review and approval; and preparation of site and corporate reports.

° Develop and implement SAS programs and initiatives, in accordance with the Integrated
Safeguards and Security Management Policy.

. Serve as the liaison to Federal, state, and other organizations concerning SAS ESH&Q.

C-38



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

Technical Security

The Contractor shall

. Be responsible for evaluating, integrating, designing, and maintaining SAS technology
for the Hanford Site to protect SNM, classified information, facilities, government assets,
and personnel located within the confines of the Hanford Site and off-site leased
facilities.

. Prepare technical evaluations, implementation plans, and feasibility reports in support of
technology evaluations.

SAS Participatory Activities

The Contractor shall:

. Provide technical expertise and services to DOE, and collect data and prepare
documents, including participating in SAS DOE quality panels, workshops, committees,
etc., to further advance and improve SAS processes, procedures, policies and cost
efficiencies across the DOE complex.

° Support DOE-HQ Quiality Panels/Working Groups/Committees approximately two (2) to
four (4) times per year for each SAS element.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include other DOE SAS contractors, throughout the DOE complex to
share technology development, and attendance at DOE Quality Panels/Committees.

C.2.1.2 Site Training Services and HAMMER

Background:

The Site Training program provides training facilities, curriculum, and training delivery services
to the Federal, contractor, and sub-contractor employees in support of the Hanford and PNNL
missions consistent with the DOE, local, State, and Federal workforce training requirements.
The program includes not only established courses, but "just in time" training necessary to meet
specific mission needs or resolve issues adversely affecting the missions. The program
includes training facility management, business management, conduct of training, brokering of
training services, development of requirements and standards, and training records
management, scheduling, and registration.

Key Customers:

. DOE-RL

. DOE-ORP

° DOE-Pacific Northwest Site Office (PNSO)

. DOE-HQ (EM, Office of Enforcement (OE), and NNSA)
. PNNL

o All Hanford Site contractors and subcontractors
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. Third parties through Work-For-Others (e.g., Washington State National Guard,
U.S. Department of Homeland Security)

General Scope and Qutcome:

The Contractor shall provide an efficient and performance-based training program and maintain
the Volpentest Hazardous Materials Management and Emergency Response (HAMMER)
Training and Education Center in a "ready-to-serve" capacity as the primary training facility for
the Hanford Site. The program is to enable accomplishment of the customers’ missions in the
most cost-effective manner: (1) without injury to the workers or the public; (2) while meeting
regulatory requirements; and (3) consistent with the principles of quality assurance, Integrated
Safety Management (ISM), and the Voluntary Protection Program (VPP).

The Contractor shall develop and implement Training Implementation Matrices Program (TIM)
that complies with DOE O 5480.20A (current revision at time of Contract award) upon request
from Hanford Site contractors.

Additionally, HAMMER shall be fostered as a national and regional training asset that serves
other non-DOE, local, State, regional, and national needs in such areas as disaster recovery,
emergency response, transportation, fire protection, law enforcement, and military readiness.
The objective for HAMMER is to continue to reduce the dependency on EM for facility operation
and maintenance costs as the cleanup mission progresses, and that non-Hanford business at
HAMMER increases each year following Contract award, with a decreasing EM cost of facility
operation each year.

The desired outcome is a premier hands-on training program at the Hanford Site that provides
training to a variety of customers including the Hanford Site and PNNL workers to assure that
they possess the knowledge, skills, and abilities to consistently perform work safely.

Detailed Scope and Requirements:

Site Safety Training

The Contractor shall:

. Provide the Hanford Site workers (and PNNL, as requested) training to support
maintaining a qualified workforce, as required by Federal, state, and regulatory
requirements, DOE directives, and management directives. Table C.2.1.2-1 identifies
the specifically required standardized training and common safety procedures/processes
addressed in this Section C, Statement of Work. Training related to the common
procedures/processes shall be directly applicable to work at Hanford Site, Site hazards,
and use qualified instructors and established universally applicable curricula objectives.

o Obtain all necessary on-site certification or accreditation for the conduct of the training
program.
. Perform mask fit services for the Hanford Site contractors (approximately

4,200 employees) in accordance with 29 CFR 1910.134, Respiratory Protection and
ANSI Z88.2, American National Standard for Respiratory Protection.

. Execute the necessary quality controls and oversight to ensure that customer
requirements are fully incorporated e.g., CRD O 5480.20A, Personnel Selection,
Qualification, and Training Requirements for DOE Nuclear Facilities, Occupational
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Safety and Health Administration (OSHA), American National Standards Institute (ANSI),
and 10 CFR 850 and 851.

Provide DOE personnel training to meet the requirements for site access including but
not limited to HGET, HAZWOPER and radiological worker training.

Other Training and Services:

The Contractor shall:

Adopt the existing approved Worker Safety and Health program, including the worker
safety training program until the Contractor in conjunction with the other Site contractors
develops and submits a new or modified program for DOE approval.

Provide required standardized training listed in Table C.2.1.2-1 to MSC, PRC, and TOC

personnel, and as requested by other customers.

Provide a cost-effective program for non-facility specific training that meets regulatory
requirements and promotes quality assurance, ISM, and VPP principles.

Give first priority to the training in support of the Hanford site-wide cleanup mission
contractors, with an emphasis on work-related training and blended learning, such as
web-based, hands-on, and classroom. HAMMER stakeholder partnerships shall be
nurtured and supported to ensure a clear understanding and consideration of their

various requirements and needs.

Table C.2.1.2-1

Required Standardized Training and Common Safety Processes

Worker Safety Requirement (I;ommon Stand_ar_dlzed
rocess Training

1. Hazardous Waste Operations and Emergency Response N/A Yes
(HAZWOPER) Training in accordance with 29 CFR 1910.120,
facility-wide Resource Conservation and Recovery Act (RCRA)
permit, Washington Administrative Code (WAC) 173-303, etc.

2. Lockout/tagout of hazardous energy as required by 29 CFR
1910.147, and implementing Contractor Requirement Document Yes Yes
(CRD) O 422.1 (current version), Conduct of Operations in
accordance with Section J, Table J-2.8.

3. Permit required confined space entry as required by 29 CFR Yes Yes
1910.146.

4. Chronic Beryllium Disease Prevention Program (CBDPP) as Yes Yes
required by 10 CFR 850.

5. Respiratory protection program as required by 29 CFR 1910.134 Yes Yes
and ANSI Z88.

6. Hoisting and rigging in accordance with the Hanford Site Hoisting Yes Yes
and Rigging Manual (DOE/RL-92-36 Release 30) and 29 CFR
1910 and 1926.

7. Fall protection as required by 29 CFR 1910 and 1926. Yes Yes

8. Electrical safety as required by National Fire Protection Association Yes Yes
(NFPA) 70 and 70E and 10 CFR 851 Appendix A Section 10.

9. Radiation Safety as required by 10 CFR 835 (e.g., Radiological N/A Yes
Worker | and Il and Radiological Control Technician training).
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Worker Safety Requirement

Common
Process

Standardized
Training

10.

Criticality Safety as required by CRD O 420.1B, Chg 1 (Supp Rev
0).

N/A

Yes

11.

Hanford General Employee Training (satisfies numerous
requirements - see HGET Training Program Description
at www2.rl.gov/rapidweb/phmc/training/docs/35/docs/HGET%20TP

D.pdf)

N/A

Yes

12.

Industrial hygiene exposure records including the generation,
common database, and storage as required by 10 CFR 851
Appendix A, Section 6.

Yes

N/A

13.

Employee job task analysis (EJTA) as required by 10 CFR 851
Appendix A Section 8 and as being implemented on the Hanford
site at the present time.

Yes

N/A

14.

Excavation permits as required by 29 CFR 1926.651 with
emphasis on the existing Hanford site system for obtaining
excavation permits.

Yes

N/A

15.

Hazardous Chemical Reporting: Community Right-to-Know as
required by 40 CFR 370.41 with the MSC responsible for obtaining
data from other Hanford site contractors, compiling and submitting
the required data.

Yes

N/A

Coordinate with the other Hanford Site contractors to establish training priorities and

develop standardized training programs where applicable.

Provide administration of the HAMMER Courseware Management System, provide

system troubleshooting assistance to users, generate reports and supply to end-users,
assistance to field developers, assistance in publication of new or revised courses and
maintenance of web-based training database (currently there are over 100 web-based
training courses on the training web site).

Provide for the use of radioactive source materials and ionizing radiation producing
machines as training devices for specific specialized classes.

Coordinate with Hanford Site contractors and DOE to assess upcoming training needs
and incorporate these needs into baseline planning activities.

Coordinate with other training providers within the DOE complex to identify specialized
training to supplement HAMMER-provided training.

Prepare an Annual Training Needs Forecast and Plan that meets Hanford Site needs
and submit to DOE. The Contractor shall report progress and performance against the
Plan quarterly.

Benchmark Hanford Site-wide standardized performance-based safety training
curriculum. If not provided by the private sector, the costs shall be benchmarked with
comparable Federal training institutions to demonstrate cost-effectiveness.

Conduct a Hanford Training Program Top-to-bottom Review of the Hanford training
programs, including an assessment of the program quality, potential improvements, and
possible efficiencies and submit that analysis to DOE for review. As part of this review,
the Contractor shall work with the other Hanford Site contractors to identify any
additional safety training that should be standardized, and develop any identified training
into a deliverable course.
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Maintain a training records system for entry, retrieval and safeguarding of personnel
training records.

Integrate into the HGET training module relevant DOE directives and Hanford Site
specific safety training changes within 60 days of identification of these activities.

Maintain original training files consistent with the Site-wide records retention
requirements and policies to include: needs analyses, course design and development
documents, lesson plans, student handouts, exams, etc.

Develop, manage and maintain integrated training information systems.
Develop and maintain reporting capabilities to track performance indicators.

Provide for worker involvement including labor liaison and worker-trainers where
appropriate.

Provide support to Hanford Site in acquiring technically competent and cost-effective
training services for special needs and peak load periods through the brokered use of
internal and external resources.

Ensure training policies, plans, procedures, and program descriptions are integrated,
implemented, and maintained consistent with regulations and directives.

Oversee and evaluate courses and instructors who provide training to Hanford Site
workers. Work with instructors to improve identified deficiencies.

Track the number of student-days of training provided against the previous five years,
including Hanford training and off-site customers.

Ensure changes to the required standardized training and common safety processes in
Table C.2.1.2-1 are approved by DOE.

HAMMER Facility Management and Operations:

The Contractor shall:

Develop and submit a five (5) year rolling HAMMER Strategic Plan that addresses
HAMMER strategic goals, critical assumptions, and guiding principles.

Conduct a HAMMER Program Review addressing work scope, budget, program status,
safety, and management issues on a monthly basis.

Provide DOE statistical information on student numbers and facility usage on a quarterly
basis.

Track and report all non-Hanford revenues. Under the DOE Work-for-Others program,
HAMMER may "rent" the facility and props to other Federal Agencies, State and local
governments, tribes, industry, and not-for-profit organizations on a full cost recovery
basis. Reimbursements are shown as revenue (credit) against the HAMMER base
program, thus reducing the funding necessary from DOE to cover HAMMER operating
costs.

Maintain on-going commitments to the following customers consistent with fiscal year
funding: National Guard, DOE Office of Electricity Delivery and Energy Reliability,
Hydrogen Safety Training for Emergency Responders, National and International Border
Security and DOE's Second Line of Defense.

Plan, coordinate and schedule HAMMER classrooms, props, and equipment for courses,
exercises, and events.
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. Provide for operations of the HAMMER facilities, including engineering, prop and
classroom set-up, prop operations, training support, occurrence notification and
reporting, material and equipment procurement, inventory control, customer
requirements coordination, emergency operations and security support.

. Provide for maintenance for HAMMER facilities, props, grounds, and assigned vehicles
and equipment. The Contractor shall perform all preventive maintenance, corrective
maintenance, work planning, scheduling, material purchases, document control/work
package generation, close-out and processing, fire systems maintenance, fleet
maintenance, all heating, ventilation, and air conditioning equipment maintenance, liquid
petroleum gas systems, potable water, training water, video equipment, minor
modifications to the facilities and props, direct purchase of vendor support on specialty
equipment (Johnson Controls, SYMTRON, drain cleaning, and grease trap pumping).

. Develop and maintain a HAMMER Facility Upgrade Plan with prioritized needs and
proposed improvements necessary to address life-cycle and proposed facility upgrades.
This Plan shall discuss the continued evolution of the HAMMER physical facilities and
prop upgrades. The Plan shall take into consideration the Hanford Site workforce
forecast (provided by DOE), and training forecasts for Hanford Site training and off-site
training (excess capacity). The HAMMER Facility Upgrade Plan shall also be based on
the HAMMER strategic goals.

. Utilize HAMMER excess capacity for non-Hanford training (i.e., government agencies,
educational institutions, and private entities) on a Work-for-Others reimbursable basis.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

° Props and rooms constructed/funded by a specific customer shall be utilized according
to the terms of agreement with that customer, e.g., the classrooms constructed for and
funded by the U.S. Department of State shall be provided to the U.S. Department of
State as first priority.

. The HAMMER facility (not including the Patrol Training Academy) shall be maintained as
a public access (unbadged) area. Controls shall be in place for guest registration, but a
security badge is not required. Foreign visitors shall be allowed access to the facility,
and appropriate documentation shall be maintained on these visits.

° Radioactive source materials and ionizing radiation producing machines used as training
devices for specific PNNL-sponsored classes are provided by an inter-contractor
Memorandum of Agreement with the PNNL contractor.

. DOE-RL, DOE-ORP, DOE-PNSO and its contractors shall be given priority access to
training facilities, with excess capacity available to use by non-Hanford, off-site
customers.

. Some required training, e.g., Asbestos Awareness, shall be delivered using State of

Washington-approved curriculum, with Hanford instructors certified by the State. This
does not require on-site certification or accreditation by the State.

Contractor interfaces include local, state, regional governments, the Yakama Nation,
Confederated Tribes of the Umatilla Indian Reservation, Nez Perce, Colville, and Wanapum
Band (hereafter referred to as Tribal Nations), military, and Federal emergency response
agencies, and other Hanford Site contractors and DOE offices, DOE-HQ, NNSA, PNNL,
Hanford and national union leadership, Congressional delegations, and local community
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leadership (including the Tri-City Industrial Development Council [TRIDEC]) for continued
training support, for achieving greater worker safety and productivity.

Cc.213 Fire and Emergency Response Services

Background:

Fire Services are required for a broad array of hazards and risks associated with a Hanford Site
work force performing a wide range of tasks including decontamination and demolition activities
in deactivated radiological contaminated facilities, construction of large and complex new
facilities, and rescue incidents involving the need for specialized equipment and training.
Rescue incidents may include confined space, high-angle, cave-ins, and other rescue activities
that are typically addressed only by emergency teams who are appropriately trained and
equipped. There are ~427 facilities on site with operating fire protection systems. Functional
testing within these facilities encompasses ~13,800 fire protection device tests with more than
8,000 fire extinguishers annually. The respiratory service estimate includes functional tests and
repairs of ~550 self- contained breathing apparatus, cleaning and recharging ~30,000 units and
cylinders, annual and bi-annual inspections and functional tests and repairs of ~ 1,000 high-
pressure breathing air cylinders, and maintaining ~2000 powered air purifying respirator units.
There are four fire stations on-site servicing approximately 586 square miles of the Hanford Site.

Key Customers:

. DOE-RL

. DOE-ORP

. PNNL

o All Hanford Site Contractors

General Scope and Qutcome:

The Contractor shall provide fire emergency response services, including fire prevention, fire
suppression, and fire investigations; emergency rescue; emergency medical service and patient
transport; incident command; and hazardous materials and chemical/biological/radiological
emergency response (to include decontamination) for the Hanford Site. The Contractor shall
provide fire protection system inspection, testing, and maintenance of existing and new fire
systems. Hanford Site contractors are responsible to communicate fire service needs to the
MSC for changes to their facilities or new installations. The Contractor shall ensure 24/7 fire-
related protection of human life, property, and facilities; and be able to operate basic and
advance life support emergency medical services.

Fire Services are required through the life-cycle of the Hanford Site. Resources shall be
maintained, and when appropriate, reduced in alignment with Site remediation and closure.

The desired outcome is a Fire and Emergency Response Service that prevents or effectively
controls/mitigates wild land and structural fires; and ensures timely and successful responses to
emergency events on the Hanford Site.

Detailed Scope and Requirements:

The Contractor shall:
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. Maintain and operate Hanford fire stations, and fire alarm and fire suppression systems
for all facilities on the Hanford Site. Most of these facilities are occupied 24/7; these
facilities are dormitories and require sanitary living conditions on a 24/7 basis. Facility
requirements include consistent environmental controls for equipment and inventory,
such as temperature sensitive medications on the ambulances.

. Report/status the Fire Services program performance (to include analysis of cost
performance) monthly to DOE.

. Submit an annual summarization report regarding fires and other property damage that
was experienced on the Hanford Site for the year.

o Respond to all medical emergencies on the Hanford Site with ambulance and trained
emergency medical personnel.

. Meet or exceed the response times to alarms and incidents in at least 95% of the
instances as specified by the Hanford Fire Needs Assessment.

. Provide 9-1-1 backup to the Patrol Operations Center.

o Be the primary responder for all types of fires on the Hanford Site to include wild land

fires and radiological contaminated facility fires, and fires in areas where a nuclear
criticality incident is possible.

o Submit Hanford Site Wild Land and Prescribed Burn Fire Plans annually for DOE
approval.
. Meet all emergency staffing levels defined by the Hanford Fire Needs Assessment 24/7,

including holidays and weekends.

o Update and maintain the Hanford Fire Needs Assessment defined by CRD O 420.1B,
Chg 1, (Supp Rev 0) Facility Safety, and meet the applicable National Fire Protection
Association (NFPA) Standards, OSHA requirements, and Washington State
Administrative Codes, unless specific exception is granted by the DOE. Submit Hanford
Fire Needs Assessment to DOE for approval.

° Initiate updating prefire plans upon contract turnover with no less than 75% of them
completed within two (2) years. Within three (3) years, all of the prefire plans will be
updated. Thereafter, all prefire plans will be reviewed annually and maintained current.

. Act as the Site Incident Command Agency for all fires and hazardous/radiological
materials emergencies on the Hanford Site. In regards to hazardous/radiological
materials emergencies, the Contractor shall comply with the DOE/U.S. Environmental
Protection Agency/State of Washington Department of Ecology Permit for Treatment,
Storage, and Disposal of Dangerous Waste (Part B Permit), Appendix 7A.

° Be the designated rescue agency for the Hanford Site, in accordance with OSHA
29 CFR 1910.146 for rescue in confined spaces, hazardous areas, cave-ins, trench
rescue, and high angle rescue.

° Act as the Incident Command Agency and address and bring to closure (terminate)
emergency situations that could threaten the operations, employees, the general public,
or interest of the Hanford Site.

. Respond to any emergency situation created by a hazardous material spill, including
spills, and mixed waste spills, for the purpose of incident command and mitigation of the
emergency condition(s).

C-46



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

. Coordinate with other contractors on Site in regards to fire services. The Contractor
shall reach agreement on completion of the fire watch responsibilities following an event.

. Coordinate with cultural resource program regarding locations of sensitive cultural areas
on the Hanford Site.

. Make available elements of the Fire and Emergency Response Services on a non-
mission interference basis to other non-Hanford Site entities (e.g., fire
departments/districts, school districts and other local/state/Federal agencies) in
response to requests from surrounding fire departments/districts, schools, under mutual
aid and state mobilization agreements.

o Provide fire and emergency response to Energy Northwest/Columbia Generating Station
consistent with the DOE-RL contract with Energy Northwest (e.g., confined-space
rescue, medical/ambulance services, hazardous materials emergency response,
emergency fire response, etc.).

o Implement mutual aid and state mobilization agreements, etc., with local Fire districts
and government agencies. The agreements will be reviewed annually, and updated, as
necessary.

. Provide a Fire Marshal who has authority for the Hanford Site, to include fire protection

system inspection, testing, and maintenance; respiratory protection services; building
inspections; ignitable and reactive waste site inspections; pre-fire planning; employee
fire prevention education and training; and, participate in emergency exercises. The Fire
Marshal or his representative shall be the authority for the investigation of cause, origin,
or circumstance of any fire related accidents, incidents, explosions, and other hazardous
conditions and shall maintain the case files on each investigation.

. Participate in the Hanford Fire Protection Forum (HFPF). The HFPF, among other
duties, documents the duties of the Fire Marshal (i.e., the Fire Marshal’'s Charter). The
Contractor shall be responsible for configuration control, obtaining approval, and
distribution of the Fire Marshal’'s Charter to all Hanford Site contractors.

. Provide functional inspection, testing, and maintenance of life safety and property fire
protection systems (including backflow prevention devices) in DOE-owned facilities.

o Ensure configuration control of the fire protection systems and routinely perform
permanent or temporary deactivations and testing to accommodate several site
contractors.

o Maintain the central auditable records for all fire protection system activity across the

Hanford Site, as required by Federal and Washington State laws.

) Provide a Hanford Site-wide respiratory protection equipment program to include
maintenance, testing, repair, modification and servicing of all supplied-air/powered air
purifying respirator (PAPR) (does not include air-purifying respirator [APR]) site
respiratory protection equipment.

) Perform preventive and corrective maintenance to assure properly functioning fire
protection systems, equipment and apparatus. Provide appropriate site wide fire
protection system inspection, testing, and maintenance for fire alarm and fire
suppression systems so systems are available at least 99% of the time.

) Maintain a cost-effective inventory of fire protection systems spare parts to support
Hanford Site fire operation requirements where long-lead procurements will be involved;
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. Perform maintenance on Hanford Site-wide emergency sirens and perform electrical and
mechanical engineering for Hanford Site fire protection systems.

. Participate in and support emergency response training, drills, and exercises by other
Hanford Site contractors as agreed to in MOAs or MOUSs.

. Participate in the development of MOUSs, U.S. Fish and Wildlife Service (USFWS)

Cooperative Fire Protection Agreement, and other Mutual Aid Agreements.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. The medical emergency response program shall be conducted under the Mid-Columbia
Emergency Medical Services and Trauma Council, operated under the County Medical
Program Director. The ambulance service shall include basic and advance life support
and be licensed through the Washington State Department of Health.

. The emergency response time requirement is assumed to remain constant through the
life-cycle.
. In regards to any emergency situation created by a hazardous material spill, including

any mixed waste spills, once the hazards have been mitigated, the owners of the facility
or material have the responsibility for cleaning up the material and decontaminating the
site, but may request supplemental expertise from fire services.

Contractor interfaces include the emergency medical response transport making the
determination, based on the level of medical emergency, as to patient destination, such as to
the Occupational Medicine Services Contractor, Kadlec Medical Center, etc.

c214 Emergency Operations

Background:

Emergency Operations is responsible for the Hanford Site-wide Emergency Preparedness (EP)
program. In addition, Emergency Operations provides support to each hazardous facility’s
emergency program (currently 34). The EP personnel develop and conduct EP initial and
annual refresher training for approximately 275 Hanford Emergency Operations Center (EOC)
staff in addition to hazardous facility emergency response organization staff, and maintain the
site emergency warning systems. In coordination with appropriate facility personnel, EP
personnel prepare or update approximately 30 hazards surveys and hazards assessments each
year. Exercises are conducted each year including one with coordination and participation by
other Federal, state, and/or local organizations. The EP program also includes facility-specific
plan and procedure development, training, drills and assessments.

Key Customers:

. DOE-RL

. DOE-ORP

. DOE-PNSO

° Occupational Medicine Services Contractor
. PRC

. RCCC

C-48



Mission Support Contract Section C

Contract No. DE-AC06-09RL14728 Modification 446
. TOC
. WTP

General Scope and Qutcome:

The Contractor shall provide coordination, integration, and maintenance of a centralized
Hanford Site EP program capable of coping with the spectrum and severity of Hanford Site
emergencies potentially affecting on-site and off-site areas. The Contractor shall ensure the
readiness of responders to provide effective response to all types of disasters, and personnel
safety and security situations; and appropriately integrate other agencies and organizations
providing response services.

The desired outcome is an Emergency Operations function that ensures timely response to an
effective control and mitigation of emergency events on the Hanford Site. In so doing, the loss
of life and personal injury; and damage to property and the environment for natural or man-
made disasters and security events is minimized.

Detailed Scope and Requirements:

The Contractor shall:

° Monitor and support the emergency readiness of all Hanford Site facilities; coordinate,
support, and provide instruction in accordance with the Hanford Emergency
Management Plan, DOE/RL 94-02, to all Hanford Site contractors and their
subcontractors; and conduct or support emergency management surveillances and
assessments and work with the Hanford Site contractors for corrective action
implementation.

. Provide an integrated EP program that can sustain a state-of-readiness 24-hours a day,
365 days per year, with special emphasis on seamless integration of other agencies and
organizations providing response services.

. Ensure that EP exercises and responses to actual emergencies are adequately staffed
with trained personnel to protect human health and the environment.

o Develop the annual DOE Emergency Readiness Assurance Plan (ERAP) that includes a
program description; exemptions; Hazards Surveys and Assessments; training;
exercises; evaluations, appraisals and assessments; finding and corrective actions; and,
resource requirements to be submitted to DOE.

. Provide operational, technical and administrative emergency management services
(including those to DOE-RL); maintain and arrange staffing for the EOC; maintain and
operate the Joint Information Center (JIC) and Emergency Operation Center Shift
Office;; and manage the Transportation EP programs.

o Report the Emergency Operations program performance (to include analysis of cost
performance) on a monthly basis to DOE.

. Implement emergency management requirements for facilities assigned to the MSC, and
in management of the DOE EP program, integrate the Hanford Site-wide EP program.

o Maintain the Hanford Emergency Management Plan, DOE/RL 94-02 (an integrated
multi-hazard plan) and implementing procedures.

. Manage the Hanford Site emergency exercise program including drafting the annual
schedule. In accordance with the annual exercise schedule published by DOE at the
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beginning of the fiscal year; 1) develop, conduct, and evaluate Annual DOE Field and
DOE Limited exercises and provide reports to DOE-RL, and 2) Evaluate contractor drills
for exercise credit and provide reports to DOE-RL.

. Maintain the Hanford Site Emergency Alerting System.

. Provide EP program management services (including those to DOE-RL).

. Contribute to the emergency communications activities.

. Develop and maintain facility-specific emergency plans and procedures for its hazardous
facilities.

. Perform hazards surveys and hazards assessments for its hazardous facilities as well as
reviews of hazard assessments for all facilities on the Hanford Site.

. Establish procedures and provide direction and coordination for the Hanford Site
Occurrence Reporting Program.

. Support off-site interfaces and the emergency public information program.

° Coordinate facility emergency drill programs; drill schedules and participation; and
provide expertise on drill conduct and evaluation to Hanford contractors.

. Provide personnel as requested by other Hanford Site contractors for the facility drill
programs.

o Approve and maintain Building Emergency Plans for its hazardous facilities.

. Operate, maintain, and arrange staffing for the Hanford EOC, JIC, and Emergency
Operations Center Shift Office utilizing other DOE and contractor personnel as
necessary.

. Train all personnel associated with EP functions (initial training shall be accomplished

within 1-month of accession).

. Provide an emergency response capability for assigned facilities that implements the
Hanford Emergency Management Plan, DOE/RL-94-02.

. Provide technical/administrative input for the EP Program in the areas of
report/presentation preparation, EP hazards assessment(s), emergency action levels,
and budget management.

. Develop a quarterly emergency management metrics data report and submit to DOE for
information.
. Coordinate all EP response activities for Hanford Site facilities and establish minimum

site technical support roles and responsibilities to establish a consistent approach.

. Train Hanford Site contractor’s Building Wardens, Building Emergency Directors (BEDS),
Incident Commanders (ICs), Drill Coordinators, and Controllers/Evaluators to ensure
well-trained staff is available in the JIC and EOC for exercises and emergencies.

° Maintain the Hanford Site and DOE-RL on-call program, Hanford Site Emergency
Assignment roster, and contact lists, and perform on-call duties in accordance with
DOE-0223, RL Emergency Implementing Procedures.
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Boundaries, Constraints, and Interfaces:

Boundaries and constraints:
) DOE will maintain all EP MOUSs in accordance with DOE/RL 94-02.

Contractor interfaces include the Oregon Department of Energy, Washington State Military
Department, Washington State Department of Health (DOH), Washington Department of
Agriculture, Energy Northwest, and Benton, Franklin, and Grant counties to coordinate
emergency off-site events/drills/exercises.

C.2.1.5 Site Safety Standards — Common Safety Processes

Background:

This activity includes the development and maintenance of Hanford Site-wide safety and health
processes for use by Hanford Site contractors. The DOE Worker Safety and Health rule (10
CFR 851.11) addresses the need for a contractor with more than one covered workplace at a
DOE site to have a single, worker safety and health program and that where more than one
contractor is responsible for covered workplaces each contractor must coordinate with other
contractors to ensure there are clear roles, responsibilities and procedures to ensure the safety
and health of workers at multi-contractor workplaces.

Key Customers:

o DOE-RL
o DOE-ORP
o PRC

o TOC

General Scope and Outcome:

The goal is to have common programs, and processes for worker safety where there are similar
hazards, requirements and worker expectations. Since Hanford Site workers may perform work
in facilities controlled by other site contractors, safety can be improved by having uniform safety
processes.

The desired outcome of the Site Safety Standards function is to provide a consistent approach
(where appropriate) that ensures Hanford Site workers have necessary safety and health
processes to perform work safely on the Hanford Site.

Detailed Scope and Requirements:

The Contractor shall:

. Work collaboratively and build coalitions with Hanford Site contractors and workers to
continue to build a strong and enduring safety culture. Based on input from Hanford Site
contractors and workers, the Contractor shall identify DOE opportunities to enhance and
measure the Hanford safety culture.

. Improve worker safety by establishing common safety processes on the Hanford Site.
At a minimum, the areas identified in Table C.2.1.2-1 located in Section C.2.1.2, Site
Training Services and HAMMER are considered to be Hanford Site-wide common
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processes. Subsequently, develop and implement internal MSC procedures for the
common safety processes.

. Provide DOE a prioritized list of common safety processes and a schedule for initial
development and implementation of these processes. Processes must be approved by
the principals of each affected Hanford Site contractor. If the Contractor proposes to
add or delete any standard safety processes, it must provide rationale and obtain DOE
approval.

. Revise processes within 45 days of DOE notification of revisions and communicate
these changes to affected parties within 15 days of revisions, unless otherwise specified
by DOE due to a safety condition.

° Work with Hanford Site contractors to evaluate safety activities/initiatives used by the
incumbent Contractor that are not driven by regulation or DOE directive, such as the
DOE VPP, Hanford Electrical Code Board, Hoisting and Rigging Committee, Fire
Protection Forum, Union Safety Representative Program, Annual Safety and Health
Exposition, monthly president’s accident council meetings, etc., that contribute to the
existing safety culture on the Hanford Site or the uniformity of Site activities. The
Contractor shall recommend to DOE if a safety activity/initiative will be maintained,
modified, or discontinued. DOE approval is required prior to discontinuing, significantly
modifying, or electing to not participate in any safety activity/initiative.

o Maintain a Site-wide web-based system with input from other Hanford contractors for
sharing operating experiences and lessons learned with a focus on preventing
recurrence of safety or reliability events, and to share good work practices in accordance
with CRD O 210.2, DOE Corporate Operating Experience Program.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include other Hanford Site contractors and affected Hanford labor
representatives in the development and maintenance of common processes.

C.2.16 Radiological Assistance Program (RAP)

Background:

The RAP provides around-the-clock radiological incident response capabilities. The Hanford
Region 8 RAP team is equipped with personal protective equipment, radiation detection and
monitoring instruments, air sampling equipment, communications equipment, isotopic
identification instruments, search gear, and other equipment, as necessary. The RAP team
consist of DOE/DOE contractor personnel (five full time personnel), and ~30 matrix employees
who perform radiological assistance duties as part of their normal employment or as part of the
terms of the contract between their employer and DOE.

Key Customers:

. DOE-HQ
. DOE-RL
. DOE-ORP
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General Scope and OQutcome:

The Contractor shall maintain and implement a first-responder radiological assistance that
includes plans, procedures, resources, and 24-hour a day response capabilities. The
assistance shall be provided to the Hanford Site and to Region 8 (Alaska, Oregon, and
Washington), other Regions, and possible international mutual aid support, as directed by DOE.
The Contractor shall provide radiological assistance to DOE program elements, other Federal
agencies, state, local, and Tribal Nations, and private groups requesting assistance.

The desired outcome of the RAP is detection, identification and analysis, and response to
events involving the use of radiological/nuclear material ensuring customers needing assistance
have the information and support necessary to respond to any accident, incident, or terrorist
activity involving radioactive materials where there is a real or potential radiological hazard to
workers, the public, or the environment.

Detailed Scope and Requirements:

RAP Contractor Response Coordinator (CRC)

The Contractor shall:

. Designate and support a RAP CRC to provide support to DOE-RL in providing
management and direction of RAP contractor personnel. The CRC is responsible for
assisting in the management and oversight of the RAP, specifically to ensure that work
scope and budget is forwarded to the appropriate Hanford Site contractors to complete
operational tasks, ensure 24/7 readiness of resources (personnel and equipment), and
support and assist the DOE Regional Response Coordinator, as requested.

. Ensure that Region 8 is capable of deploying two (2) RAP teams simultaneously,
assembling the second deployable team within four (4) hours of notification.

. Ensure pre-designation of three (3) RAP teams are available to provide 24-hour a day,
365 days a year response capability.

. Function as a liaison with DOE-HQ, other Regional Coordinating Offices, and their
respective CRCs to coordinate the planning and response to requests for radiological
assistance.

. Define the detailed CRC roles and responsibilities in regional plans and procedures as

approved by DOE-RL.
RAP Response Team(s)

The RAP response teams shall be composed of DOE-RL, DOE-ORP and Hanford Site
contractor personnel with appropriate administrative and technical skills and experience. The
Contractor shall ensure that all RAP team members are properly qualified, trained and drilled in
their roles and responsibilities to safely and effectively respond to radiological incidents.
Training shall be accomplished within 30 days of being designated to the team.

The Contractor shall obtain a DOE-HQ radiological assistance identification card or DOE
credentials for each RAP team member.

The Contractor shall properly equip RAP teams with monitoring and personnel protective
equipment to respond to radiological incidents and the equipment is properly maintained and
calibrated as required by applicable standards.
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General Management and Response

The Contractor shall:

The Contractor shall have a workspace for classified work, including classified data
processing and storage of classified materials and media for the RAP.

Maintain vehicles, equipment, instrumentation, and supplies (to include up-to-date
maintenance of the foregoing and an up-to-date equipment list) in a state of readiness
adequate for deployment and transport to the emergency or incident scene.

Maintain regional management and response plans and procedures. The plans and
procedures shall describe the concept of operations, define the roles and responsibilities
of personnel, and identify the actions taken to ensure the readiness of personnel and
equipment. Plans and procedures shall comply with the RAP Field Operational Guide,
and be reviewed and revised annually and submitted to DOE HQ Office of Emergency
Response (NA-42) for comment and approval every three years.

Provide a detailed status report of RAP cost and performance data on a monthly basis to
DOE-RL.

Establish procedures for and conduct annual self-assessments of the RAP in
accordance with applicable laws, regulations and DOE directives. The Contractor shall
provide a written report of the self-assessment and corrective actions to DOE-HQ NA-42
annually.

In the event of a radiological response, provide DOE-RL/HQ with timely naotification and
reporting. Notify DOE-HQ within 15 minutes of a request for emergency assistance
requiring deployment of a RAP team.

Notify DOE-HQ within 15 minutes of off-site deployment of a RAP team(s).

Provide a written report to the DOE-HQ NA-42 within five (5) working days after
deployment of a RAP team(s), and subsequent termination of a response, detailing the
response and follow-up activities.

Maintain records of each request for assistance.

Develop a Regional RAP Program Execution Plan (PEP) that includes RAP goals and
deliverables, and budget estimates; and transmit the PEP to DOE-HQ for input to the
budgeting process. The Contractor's input shall include unfunded goals, deliverables,
and shortfalls for each fiscal year.

Participate in meetings and working groups as directed by DOE-HQ NA-42; write
technical papers and articles to communicate with the response community and the
general public; and provide support to the DOE Emergency Response Assets, as
requested.

Training and Outreach

The Contractor shall:

Designate a Training and Outreach Coordinator to conduct extensive interagency
coordination, conduct drills and exercises, and develop and conduct training for
personnel and off-site responders.

Assist the Regional Response Coordinator in providing RAP management and direction.
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. Define the Training and Outreach Coordinator's roles and responsibilities in regional
plans and procedures.

. Support emergency planning and exercises with state and local authorities, and the
Tribal Nations, to the degree practical.

The training and drill requirements shall be identified in plans and procedures and shall be in
compliance with applicable orders, laws, and regulations.

Maintenance and Equipment Management

The Contractor shall designate a contractor equipment/instrumentation specialist to maintain
RAP equipment in a state of readiness, develop procedures for their use, and train RAP
personnel and off-site responders in their use. The radiological survey, search, identification,
analysis, communication, and transportation equipment shall follow rigorous operability and
calibration expectations in order to provide an effective and reliable 24/7 robust response
capability.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include other Federal, state, and local agencies, and Tribal Nations in the
region to determine and understand their capabilities and, when required, to facilitate responses
to radiological emergencies.

c.2.1.7 Environmental Regulatory Management

Background:

The Environmental Regulatory Management includes a multitude of interfaces, relationships
and liaisons with a wide variety of regulatory agencies and organizations, including Washington
State (Department of Health (DOH) and Department of Ecology (Ecology)), the U.S.
Environmental Protection Agency. The major drivers for this scope include the TPA, AEA,
National Environmental Policy Act 1969 (NEPA), Clean Air Act, Comprehensive Environmental
Response, Compensation, and Liability Act of 1980 (CERCLA), Resource Conservation and
Recovery Act of 1976 (RCRA), Toxic Substance Control Act, Administrative Procedure Act, and
a variety of other legal and regulatory requirements applicable to Hanford’s operations.

The information generated by this scope of work is used by numerous projects within DOE-RL,
DOE-ORP and DOE-PNSO. As such, the Contractor shall ensure that MSC activities are
closely aligned with the needs of the environmental cleanup, restoration, and assessment
activities on-going at Hanford. MSC is not responsible for directing technical work of other Site
contractors. Other Hanford Site contractors are responsible for obtaining unit specific permit
modifications in coordination with the MSC.

DOE is currently preparing the Tank Closure and Waste Management (TC & WM)
Environmental Impact Statement (EIS). The TC & WM EIS is evaluating options for managing
and disposing of waste, supplemental treatment, tank closure, and establishing final end states
for the Fast Flux Test Facility (FFTF) at Hanford. These decisions are expected to be applied
after 2009.
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Key Customers:

. DOE-RL

. DOE-ORP

. DOE-PNSO

o All Hanford Site contractors

General Scope and Outcome:

The Contractor shall establish an environmental program which is compliant with applicable
laws, regulations, DOE directives, and the Section H Clause entitled, Environmental
Responsibility. The Contractor shall have two (2) primary responsibilities in the area of
Environmental Regulatory Management:

. Site-wide management, administration, integration, permitting, and compliance in
coordination with other Hanford Site contractors;

. MSC-specific work scope for environmental permitting and compliance.

The MSC shall obtain concurrence from other affected Hanford Site contractors for Site-wide
environmental documents.

The desired outcome of the Environmental Regulatory Management function is integrated
Site-wide environmental products and services that enable timely and compliant project
execution.

Detailed Scope and Requirements:

Site-wide Environmental Management System (EMS)

In conjunction with other Hanford Site contractors and DOE, the Contractor shall develop a Site-
wide EMS Program Management Plan to address Site-wide elements of EMS that complies with
CRD O 436.1 (current version in Table J.2.8) Departmental Sustainability.

Site-wide Environmental Permits and Licenses — Maintenance, Application, and Reporting

In coordination with the other Hanford Site contractors, the Contractor shall:

. Develop guiding principles and procedures for a consistent administration of regulatory
interfaces.

. Prepare and maintain appropriate procedures for implementing Site-wide environmental
permits, licenses, and related reports.

. Prepare, obtain as required, and maintain Site-wide permits and licenses.

. Provide applicable data, review as requested, and prepare the necessary documentation

for DOE Site-wide and/or programmatic NEPA documents, e.g., Site-wide Categorical
Exclusions (CXs), Environmental Assessments (EAS), EISs, etc. and prepare the
necessary documentation for other Site user NEPA documents where DOE might be
tasked as a cooperating agency, e.g., USFWS EIS, Bonneville Power Administration
(BPA) EIS, etc. The Contractor shall obtain from DOE and other Site contractors data
and information necessary for developing the Site-wide NEPA documents for the
Hanford Site.
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. Provide a plan and schedule for submittal of required Site-wide Environmental Reports
(e.g., NEPA Policy Act Annual Planning Summary for the Site, Environmental Release
Report, etc.).

. Obtain from DOE and other Site contractors data and information necessary for
developing required Site—wide Environmental Reports to include compilation and
integration of environmental monitoring data from operations and activities under MSC
control and from other Hanford Site Contractors.

. Compile, and produce environmental data and provide an annual forecast of expected
permitting activities and a forecast of operations/operational effluent on a Site-wide basis
to ensure Site-wide limits are not at risk of being exceeded, e.g., annual dose, effluent
discharges, etc.

. As requested by DOE, the Contractor shall assess environmental documents to ensure
the documents meet environmental standards and requirements.

. Develop Site-wide metrics and report performance for EMS programs, e.g., pollution
prevention, chemical management, affirmative procurement, etc.

Site-wide Enforcement Actions and Compliance Issues
The Contractor shall:

Enforcement Actions

. Track, trend, and evaluate Site-wide enforcement actions.

. Coordinate an integrated response when the enforcement action affects more than one
contractor.

. Develop a protocol, in conjunction with other Hanford Site contractors for managing and

coordinating enforcement inspections on a Site-wide basis.

Compliance Issues

° Track, trend, and evaluate Site-wide compliance issues, e.g., Notices of Violation
(NOVs), Notices of Concern (NOCs), etc.

. Coordinate an integrated response when the compliance issue affects more than one
contractor.

Inspection Actions

. With input from, and in collaboration with other Hanford Site Contractors, track all
regulatory inspections conducted and planned at the Hanford Site. The Contractor shall
provide data (automated or written) on all inspections and regulatory actions completed,
initiated, or on-going at the Hanford Site. The Contractor shall trend and evaluate Site-
wide inspections.

Site-wide Tri-Party Agreement (TPA) Technical Support

In coordination with other Hanford Site contractors, the Contractor shall:

. Provide DOE technical and regulatory analysis to support DOE in its role of managing
the TPA for the Hanford Site.
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. Develop, maintain, and implement TPA processes and procedures, e.g., change control
and dispute resolution.

o Track TPA milestones and coordinate Milestone Reviews.

. Coordinate the Inter-Agency Management Integration Team (IAMIT) and other TPA-

related meetings, as requested (e.g., monthly Project Manager meetings, including
issuing agendas and preparing meeting minutes).

. Assist DOE in dispute resolution.

. Develop and maintain a Site-wide TPA process for preparing Remedial Action
Completion Reports and Corrective Measures Reports and requesting regulatory
approval of waste site remediation, through a certificate of completion, in compliance
with TPA Sections 7.3.10 and 7.4.4. The Contractor shall obtain advance approval or
concurrence from DOE and coordinate with other affected Hanford Site contractors.

Hanford Site Administrative Records (AR) and Information Repositories

The Contractor shall establish, manage, and maintain integrated Hanford Site AR and Public
Information Repositories which meet applicable requirements of the NEPA, TPA (e.g., CERCLA,
RCRA, the Administrative Procedure Act), and other legal and regulatory requirements
applicable to Hanford’s environmental remediation and permitting programs.

In coordination with other Hanford Site contractors, the Contractor shall:

o Establish and maintain procedures for management/administration of the Hanford Site
AR.

o Establish and maintain a document review process to screen documents to be included
in the Hanford Site AR.

. Index, manage, retrieve and make available to the public Hanford Site AR records and
data.

o Maintain a current, complete, easily searchable and retrievable electronic Hanford Site
AR database.

o Maintain Public Information Repositories.

o Establish and maintain procedures for OUO review and OUO accessibility of AR
documents.

Near-Field Monitoring

The contractor shall provide regulatory required environmental monitoring and near facility air
quality (e.g., including noise level), and liquid effluents, and a statistical analysis in report form
of site-wide sampling efficiency based on station placement and time series analysis (including
thermo luminescent dosimeters (TLDs), Low-Vols, and biota.

MSC-Specific Detailed Scope

The Contractor shall:

o Integrate their environmental permitting and regulatory compliance activities with the
Hanford Site-wide permitting and compliance framework by submitting to DOE for
approval an MSC environmental compliance and protection plan.
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. Manage all MSC-assigned facilities and activities to assure identification of and
compliance with all applicable Federal, state, and local environmental regulations, orders
and permits.

. Manage all non-EIS NEPA-related data and processes, as applicable to MSC activities,

and obtain all appropriate approvals.

. Provide appropriate environmental data for MSC assigned facilities to support Hanford
Site assessments, and for use in the Contractor’s preparation of Hanford Site
Environmental Reports.

. Respond to MSC related NOVs, NOCs, and other issues, as necessary.

. Obtain and manage all AR documents generated by the MSC as a result of permitting or
closure of Hanford treatment, storage or disposal units (TSDs), recycling facilities, or as
a result of CERCLA pre-remedial, remedial or post-remedial actions that are required by
the TPA and other legal requirements, such as, RCRA, CERCLA and NEPA.

. Evaluate the impacts of new environmental laws, legislations and regulations, including
State and local requirements, and include an assessment of the cost impacts or savings
associated with implementation and promptly notify DOE of results.

o Collect environmental analytical data for MSC assigned areas to support regulatory
decisions as directed by DOE.

. Provide a forecast for the Annual and Multi-year Baseline any environmental permits,
NEPA documents, and NHPA section 106 reviews expected for the coming year.

o Coordinate with the regulators to develop an optimum regulatory approach for all work
under this Contract consistent with the Section H Clause entitled, Environmental
Responsibility.

° Perform assessment of the Hanford Site ARs to determine the adequacy of ARs to meet
regulatory requirements and propose corrective actions and a schedule for
implementation.

° In anticipation of data requests and requirements arising from Section 2 of Executive
Order 13514 (http://edocket.access.gpo.gov/2009/pdf/E9-24518.pdf ) for MSA and
coordinate development of site data, the MSA shall:

- Coordinate development of data on Scope 3 emissions to assist DOE in meeting the
June 2, 2010 requirement to establish goals for Scope 3 emissions reductions relative to
a 2008 baseline. This scope includes development of a 2008 baseline for Scope 3
emissions for MSA

- MSA shall develop data collection systems for collection of Scope 3 emissions for the
2008 baseline and for the annual reporting requirements for Scope 1, 2 and 3 GHG
emissions (E.O. 13514 Section 2 (c).

- MSA shall review and recommend improvements on the Scope 1 and 2 baseline
emissions estimates developed by DOE.

- MSA will coordinate development of Scope 1, 2 and 3 emissions for a FY 2010 baseline
for all site contractors (including MSA) and annual reporting of such emission thereafter.
The FY 2010 baseline is due December 1,2010, and reporting thereafter is due
December 1% for the preceding fiscal year.MSA shall develop data collection systems
such that baselines can be established and data tracked for:

- Fleet total consumption of petroleum products
- Potable water consumption intensity
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- Non-potable water use efficiency
- Pollution prevention
= Diversion of non hazardous solid waste (no baseline)
= Diversion of construction and demolition debris (no baseline)
» Reducing paper use (no baseline specified, but 30% postconsumer content required)
= Reductions in use of hazardous and non-hazardous chemicals
= Implementation of integrated pest management practices
= DOE use of acceptable alternative chemicals and processes.

= DOE use of chemicals where such decrease will assist the DOE in meeting the GHG
emission reduction targets of Executive Order 13514.

o MSA will coordinate development of baseline data for:
- Fleet total consumption of petroleum products (baseline 2005)
- Potable water consumption intensity (baseline 2007)
- Non-potable water use efficiency (baseline 2010)

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. The initial Hanford RCRA Permit became effective in September 1994, and is comprised
of two portions, a Dangerous Waste Portion, issued by Ecology, and a Hazardous and
Solid Waste Amendments Portion, issued by the U.S. Environmental Protection Agency,
Region 10. The Dangerous Waste Permit is issued to DOE-RL as the owner/operator,
and to its contractors, as co-operators. DOE will sign the Hanford RCRA permit as
"Owner/Operator" and the Contractor shall sign the RCRA Permit as "Co-operator" for
those RCRA facilities assigned by Contract. This Permit is currently in the renewal
process.

) The Hanford Air Operating Permit was renewed on January 1, 2007, and will be in effect
for five (5) years.

o DOE will operate as an "Owner" in coordination with the regulators to reach agreement
on Contractor-prepared regulatory and supporting documentation, and on innovations
that require changes to the regulatory approach.

Contractor interfaces include DOE-RL, DOE-ORP, DOE-PNSO (for activities performed on the
Hanford Site), Hanford Site contractors, regulators, and at the request of DOE, stakeholders,
concerned public, and the Tribal Nations. These interactions depend on establishing and
maintaining a high-level of trust between the participating parties. In addition to satisfying DOE-
RL responsibilities, these relationships have identified and resolved potential issues in some
cases early in the process, resulting in both an improved product and cost savings. Due to the
sensitivity of the type of work and information associated with the affected projects, DOE values
these relationships and expects the Contractor to maintain or enhance them.

C.2.1.8 Public Safety and Resource Protection (PSRP)
PSRP is a Hanford Site service that was historically provided by the Pacific Northwest National

Laboratory (PNNL). The PSRP program includes Hanford Environmental Oversight,
Meteorological and Climatological Services, Environmental Surveillance, Ecological Monitoring
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and Compliance, Cultural and Historic Resource Program, and Seismic Monitoring. Effective
May 9, 2011, the service will be provided by MSA.

Key Customers:
. DOE-RL
. DOE-ORP

General Scope and OQutcome:

The Contractor shall:

. Obtain PSRP from PNNL for all Contractor and subcontractor employees performing
activities involving Hanford Environmental Oversight, Meteorological and Climatological
Services, Environmental Surveillance, Ecological Monitoring and Compliance, Cultural
and Historic Resource Program, and Seismic Monitoring until the program is transitioned
to MSA.

. (Complete) Develop a PSRP Business Case Analysis for direct MSC performance of the
PSRP workscope as described in the detailed scope and requirements in the
supplemental information for preparation of the PSRP Business Case Analysis.

. (Complete) Upon DOE review of the PSRP Business Case Analysis, the Contractor may
be authorized for direct MSC performance of all or part of the PSRP workscope. If the
Contractor is authorized for direct MSC performance of all or part of the PSRP
workscope, DOE will provide a list of GFS/I and a list of required deliverables.

. (Complete) Prepare PSRP Implementation plan, pending RL direction, and implement
said plan.

. (Complete) Based on a review of the readiness to perform the functions associated with
the PSRP program MSA will assume responsibility for the PSRP program effective May
9, 2011.

Detailed Scope and Requirements:

For PSRP identified in the background, the Contractor shall:

° (Complete) Prepare and submit to DOE-RL a PSRP Business Case Analysis for the
most effective means to provide PSRP based on this assessment. The PSRP Business
Case Analysis shall address the following:

- For each of the components of the PSRP, the Contractor shall assess the current and
future needs over the life-cycle of the Hanford cleanup mission considering the following
criteria:

» Availability of necessary facilities, equipment, instrumentation, and services.
= Availability of necessary technical expertise and experience.
= Maintenance of any required certifications and accreditations.

- Include commercial best practices, a transition and implementation plan with life-cycle
resource estimate that includes all costs, and an approach for responding to emerging
PSRP needs for which there is no established technical capability.
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. (Complete) The decision to approve all or part of the PSRP Business Case Analysis and
authorize direct MSC performance of the PSRP workscope shall be made at the
unilateral discretion of the DOE Contracting Officer. DOE may, at the unilateral
discretion of the Contracting Officer, determine to not approve all or part of the PSRP
Business Case Analysis, and not authorize direct MSC performance of the PSRP
workscope. The Contractor shall not be entitled to an equitable adjustment to Contract
Cost and Contract Fee as a result of DOE’s decision to approve all or part of the PSRP
Business Case Analysis.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include PNNL and other Hanford Site contractors in gathering information
and data necessary to prepare the PSRP Business Case Analysis for direct MSC performance
of PSRP workscope.

C.2.1.8.1 Hanford Environmental Oversight (HEO)
HEO provides program management, coordination and integration of PSRP functions. HEO
also provides technical and administrative support to DOE associated with the PSRP program

including Natural Resource Trustee activities.

Key Customers:

o DOE-RL

o DOE-ORP
o PRC

. TOC

. RCCC

General Scope and Qutcome:

The Contractor shall provide for far-field environmental surveillance, meteorological and
climatological services, ecological monitoring and compliance and cultural and historic
resources management.

The desired outcome of HEO is a program that produces integrated, compliant, and credible
information which directly supports the demonstration of Hanford’s effect on public safety and
the environment.

Detailed Scope and Requirements:

The Contractor shall:

. (Complete) Develop a plan to optimize the PSRP program through performance
assessments, design reviews and value engineering. The plan shall include and
analysis of the minimum functions and requirements necessary for a compliant program,
the resources necessary to perform the functions and actions the Contractor shall take
to optimize the PSRP. An implementation schedule shall be included in the plan.
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Provide assistance to DOE in responding to public and media concerns regarding doses
to the public and environment from Hanford contaminants, review and comment on draft
regulations or guides, consultation on Hanford Site policies, and responses to external
surveillance and audits.

Provide stewardship of long-term historical environmental, ecological, climatological, and
cultural resource data. This includes the identification and development of data
packages, models, and meta-data needed for timely and responsive action in support of
cleanup activities, site environmental and ecological assessment activities, and ongoing
and potential future litigation activities.

Provide support of Sampling and analysis for radiological release of selected lands as
determined by DOE.

Support natural resources damage assessment projects for the Hanford Site.

Provide technical and administrative support to DOE to meet its Hanford Natural
Resources Trustee obligations, including performing studies and assessments, attending
meetings, coordinating scientific information, retrieving document(s), and providing
meeting summaries, as determined by DOE.

Assure that the PSRP elements operate in a manner that capture, preserve, and
perpetuate the institutional knowledge obtained through 40+ years of environmental
monitoring at the Hanford Site.

(Complete) Submit a plan to develop a data system which will allow for the storage and
user-friendly retrieval of current and past information from all activities within the PSRP,
with primary emphasis on environmental surveillance data. This system shall have the
appropriate security and management controls. In addition to DOE, users may include
other Hanford Site contractors.

Integrate the PSRP environmental monitoring with land use planning, human health and
ecological assessments, long-term stewardship, and ongoing projects and programs, as
appropriate.

Provide and interpret technical environmental data for the public, as directed by DOE.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

The Contractor PSRP point-of-contact shall be the primary focus for information
requests from DOE and other Hanford Site contractors. Special requests requiring a
commitment of additional resources shall be approved by DOE prior to fulfilling the
request.

The Contractor may be requested to work with Natural Resource Trustee Council
members and their organizational staff and contractors.

Contractor interfaces include contractor personnel and Natural Resource Trustee Council
members for the purpose of providing and collecting environmental data.
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C.2.1.8.2 Meteorological and Climatological Services

Background:

Accurate and timely meteorological and climatological information is required by DOE and
Hanford Site contractors for emergency response, work scheduling, and general site safety.
The system is particularly needed in the event of a release of hazardous material to the
environment (atmosphere) from a Site facility. The Hanford Meteorological Monitoring system
currently includes 32 monitoring stations on and adjacent to the Hanford Site, a Meteorological
and Climatological Services computer network system, data display system, and interactive
transport and diffusion computer model. In addition to routine weather reports, the system
produces several specialized, mission, environmental, and safety-related reports.

Key Customers:

. DOE-RL
. DOE-ORP
. All Hanford Site contractors

General Scope and Outcome:

The Contractor shall maintain and operate the Hanford Meteorological Monitoring system and
shall provide easily retrieved and understood, real time meteorological data for DOE and
Hanford Site contractors.

The desired outcome of the Meteorological and Climatological Services function is a reliable
monitoring system producing sufficiently accurate and timely weather forecasts that enable safe
conduct of routine activities and emergency response.

Detailed Scope and Requirements:

The Contractor shall:

° Operate and maintain the meteorological monitoring system, including appropriate
guality assurance and quality controls.

. Support emergency response activities with up to date meteorological data and
forecasts in the event of an accidental radiological or chemical release.

. Operate and maintain the Meteorological and Climatological Services computer network.

. Provide weather forecasts in support of routine and special site operations to include

general weather, telemetry, adverse weather, and special forecasts, as required.

° Detect adverse weather that may affect safety of site workers (strong winds,
thunderstorms, extreme cold, and snow events) and provide timely communication of
this information to site contractors and DOE.

. Monitor/report heat stress data and provide this information to site contractors in support
of site cleanup activities when required.

. Operate the Met Viewer data display system and APGEMS (Air Pollutant Graphical
Environmental Modeling System) interactive transport and diffusion computer model.

. Produce data for annual potential radiological exposure assessment.
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. Produce data for interactive atmospheric models in support of emergency response
activities.

. Assure that data are available for the annual estimation of potential public radiation
exposure.

. Assure that the comprehensive climatological data records are maintained for use in a

variety of other applications, such as post-accident analysis, dose reconstruction,
building design, and environmental impact assessment.

. Maintain historical climatological data base to respond to special requests in support of
site activities:

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. Regional and national organizations outside the Hanford Site may request
meteorological and climatological information or support from MSC. In this event, the
Contractor shall contact the DOE for guidance.

Contractor interfaces include the National Weather Service, as necessary, to share
meteorological information and provide a complete forecast.

C.2.1.8.3 Environmental Surveillance

Background:

Environmental Surveillance is a service provided to DOE, which provides far-field multimedia
environmental monitoring to measure the concentration of radionuclides and chemicals in
environmental media and assess the integrated effects of these materials on the environment
and the public. Samples collected by environmental surveillance are analyzed for very low
environmental concentrations of radionuclides and chemicals, including metals, anions, and
volatile organic compounds. This function focuses on routine releases from DOE facilities on
the Hanford Site, and also responds to unplanned releases and releases from non-DOE
operations on or near the Site. The information produced by this program is published in an
annual public report, and is also integrated with the environmental cleanup mission assessment
activities. This information may also be used by DOE in fulfilling its Natural Resource Trustee
responsibilities.

Key Customers:

) DOE-RL
) DOE-ORP
° All Hanford Site Contractors

General Scope and Outcome:

The Contractor shall provide a far-field environmental surveillance program that includes sample
collection and analysis; containment assessments and exposure/impact analysis; and,
reporting.

The desired outcome of Environmental Surveillance is a service that provides environmental
data that is credible, accurately characterized and documented, is compliant with applicable
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DOE Orders, and provides assurance to the public that the dose and risk from Hanford
contaminants is well understood.

Detailed Scope and Requirements:

The Contractor shall:

Conduct environmental surveillance and assess contaminant levels in the Hanford
environs and nearby communities. The monitoring program shall include sampling of
air, surface water, sediment, agricultural products, fish, and wildlife.

Notify the DOE-RL within one (1) working day of any anomalous result, as specified by
CRD 0O 458.1 (current version in Section J.2.8), Radiation Protection of the Public and
the Environment.

Perform cumulative assessments of on-site and off-site environmental impacts and off-
site human health exposures from Hanford Site operations.

Characterize the pathways of exposure to members of the public.

Characterize the exposures and doses to individuals and to the nearby population.
Estimate contaminant dispersal patterns in the environment.

Measure the ambient external radiation levels in the environment.

Detect and characterize releases from Hanford Site activities.

Assess impacts and risks of Hanford contaminants on human health and the
environment for the Annual Environmental Report and in support of Hanford cleanup
activities as requested. Data and analysis shall be made available for Hanford risk
assessment activities.

Review annually the environmental surveillance program design and implementation,
sample collection, sample analysis, data management, data review and evaluation,
exposure assessment, and reporting requirements.

Accurately calculate the potential radiation dose to humans, aquatic organisms,
terrestrial biota, hazard quotient for the evaluation of risk to biota, and the carcinogenic
and non-carcinogenic risks to humans.

Ensure that environmental surveillance data is made available for use in dose
reconstruction efforts, site characterizations performed in conjunction with ongoing site
environmental restoration activities, surveillance of biological impact, contaminant
transport model verification, and support of groundwater/vadose zone integration
initiatives.

Align the program with current operations and missions, focused on those contaminants
having the greatest contribution to the potential off-site dose.

Conduct environmental monitoring programs in an integrated fashion to preclude
collection of duplicative environmental data.

Ensure analytical capabilities include the measurement of radionuclides at very low
environmental concentrations, as well as an extensive list of non-radiological chemicals.

Evaluate potential impacts to the biota in vicinity of DOE activities.

Ensure early identification of, and support response to, potential adverse environmental
impacts associated with DOE operations (such an impact may be the uncontrolled
release of radioactive material by air dispersion).
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. Prepare the annual Hanford Site Environmental Report that documents Hanford Site
environmental compliance status, environmental conditions on and around the Hanford
Site, and the potential off-site public radiological exposure resulting from Hanford

operations.

. Prepare and coordinate the Hanford Site Environmental Surveillance Master Sampling
Schedule.

. Ensure PSRP-related methods of sample collection, analysis, interpretation, and

reporting are consistent across the Hanford Site as appropriate to assure usability,
consistency and comparability of the data with other DOE Hanford projects and Hanford
Site contractors.

. Determine if sampling locations and analytics could contain proprietary or sensitive
information and work closely with DOE to determine appropriate controls for the
information.

o Align the environmental surveillance with the needs of the environmental cleanup,

restoration, and assessment activities at the Hanford Site since the information
generated by the program is extensively used by site contractors.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None

Contractor interfaces include regulators, stakeholders, State of Washington Department of
Health and the Tribal Nations to share and interpret environmental surveillance data.

C.2.1.8.4 Ecological Monitoring and Compliance

Background:

The scope of the Ecological Monitoring and Compliance function is defined by the DOE need to
achieve compliance with ecological resource-related legal and regulatory requirements. Biota is
monitored to assess the abundance, vigor or condition, and distribution on the Hanford Site as
required in Biological Resources Management Plan (BRMP) (DOE/RL-96-32) to ensure
compliance with the Hanford Site Comprehensive Land Use Plan (CLUP), DOE/EIS-0222-F.
The associated data is used by DOE and Hanford Site contractors to support environmental
cleanup and restoration activities, mitigation actions, and land use planning, and to maintain
compliance with ecological resource laws. State and Federally listed species are specifically
monitored to assure that DOE operations are not adversely impacting those species.

Key Customers:

. DOE-RL
. DOE-ORP
) Hanford Site contractors

General Scope and Outcome:

The Contractor shall conduct and document ecological monitoring and compliance reviews to
ensure NEPA compliance for all Hanford Site related actions that have the potential for
impacting the biological environment.
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The desired outcome of the Ecological Monitoring and Compliance function is the identification
and documentation of BRMP levels 2, 3, 4, and 5 resources. Monitoring of resources within
these categories will be prioritized based on data needs and potential for impacts from Hanford
activities occurring on the Hanford Site to ensure protection required under the CLUP.
Monitoring function should be sufficient to identify and document actual and potential impacts of
Hanford operations on biota and to promote the long-term conservation and protection of
Hanford Site natural resources

Detailed Scope and Requirements:

The Contractor shall:

. Conduct and document monitoring of priority habitats and species using a graded
approach as defined in BRMP. Document the status of Federal and state sensitive
species found or potentially found on the Hanford Site.

. Assess impacts to biological resources from Hanford Site operations and legacy
contaminants in the environment and evaluate the cumulative impacts of Site operations
on these resources. If analysis indicates that previously unidentified impacts to biological
resources, including threatened and endangered species of populations, may have
occurred due to Hanford operations, which have not been previously reported, provide
DOE a written summary of those impacts within five (5) working days.

. Conduct ecological compliance reviews for Hanford-related activities, and identify and
guantify ecological impacts for Hanford projects to the extent practicable in compliance
with BRMP, Federal and applicable state plant and wildlife protection laws and
regulations.

o Characterize and define changes or trends in the condition of Hanford biological
resources that may result from causes external to the Hanford Site.

° Define and map significant habitats and species distribution for use in land use planning,
ecological risk assessment, and mitigation action planning.

o Perform surveys and monitor compliance with applicable requirements during the
appropriate times of the year to document any changes to protected biological
resources, species, and habitats.

o Develop sample and characterization methods and apply these methods to determine
individual organism health in species with high potentials for exposure and uptake of
contaminants in coordination with contaminate monitoring activities conducted through
the Environmental Surveillance function.

o Maintain a data set on the regulatory status and distribution of species and habitats of
concern on the Hanford Site. The data set will include information necessary for tracking
reviews, as well as a record of the field data necessary to evaluate impacts and
compliance needs.

o Coordinate and facilitate discussion with the Ecological Resources Working Group.

o Assist the Hanford fire and emergency response activities by providing information on
sensitive species and habitat.

o Support efforts to determine if injuries have occurred to Hanford natural resources
including threatened and endangered species or populations on the Hanford Site and
the Columbia River, as determined by DOE. Injuries are defined by the CERCLA
Natural Resource Damage Regulations and Guidance.
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. Integrate the sitewide Migratory Bird Treaty Act Compliance Program and manage a
single sitewide Migratory Bird Treaty Act permit for DOE.

. Serve as the single point-of-contact for sitewide best management practices for
protection of fish, wildlife, and habitats

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None

Contractor interfaces include the United States Fish and Wildlife Service (USFWS), Washington
Department of Fish and Wildlife (WDFW),The Nature Conservancy, Washington State Natural
Heritage Project and universities to share ecological information associated with the Hanford
site when appropriate or beneficial to the PSRP program, the DOE mission, and conservation of
natural resources.

C.2.1.8.5 Cultural and Historic Resource Program

Background:

The Hanford Site contains numerous archeological sites, historical sites, and associated
collections and artifacts dating from 11,000 years ago to the modern period, as well as
traditional cultural properties (TCPs) of cultural and religious significance to contemporary
communities. The Cultural and Historic Resource Program directly, and in conjunction with other
Hanford Site contractors, assures compliance with associated laws, DOE orders and policy
directives, and legally-binding agreements designed to identify and protect these resources.

. Key Customers:

. DOE-RL

. DOE-ORP

o Hanford Site contractors

General Scope and Qutcome:

Coordinate, integrate and maintain the Cultural and Historic Resource Program. Protect
Hanford Site cultural and historic resources, document potential impacts and address any real
or potential impacts. Coordinate associated reviews of all Federal undertakings conducted on
the Hanford Site, monitor Site conditions to protect important cultural resources, and maintain
records, databases, and archaeological and historical collections.

The desired outcome of the Cultural and Historic Resource Program is that cultural and

historical sites on the Hanford Site are preserved and protected in accordance with applicable
laws and regulations.

Detailed Scope and Requirements:

° Transition and administer the Wanapum oral history knowledge of the Hanford Site.
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Program Development and Implementation

The Contractor shall:

Develop, implement and maintain procedures to comply with the requirements of the
National Historic Preservation Act (NHPA), the American Indian Religious Freedom Act
(AIRFA), the Archaeological Resources Protection Act (ARPA) and the Native American
Graves Protection and Repatriation Act (NAGPRA) and other applicable cultural
resources, laws, regulations, and DOE orders and policy directives.

Make cultural and historic resource documentation available to support determinations of
the potential impacts of planned Hanford Site activities prior to initiating operations.

Integrate cultural resource activities in coordination and communication with Hanford
Site contractors, Tribal Nations cultural representatives, and, as needed, stakeholders
and interested parties.

Develop and conduct Cultural Resources Awareness and Cultural Resources
Management (CRM) training for Hanford Site contractors, and update and maintain the
DOE-RL Cultural Resources Training modules, as needed.

Maintain a long-term monitoring program at National Register and National Register-
eligible sites, archaeological sites with human remains, and high risk archaeological
areas.

Minimize impacts to National Register-eligible sites, archaeological sites with human
remains, and high risk archaeological areas by Hanford Site activities.

At Contracting Officer direction, maintain and operate visitor center(s) and/or historic
sites.

Coordinate fieldwork and surveys with other Hanford Site contractors, Tribal Nations
cultural representatives, and as needed, stakeholders and interested parties.

Evaluate and document impacts to protected resources, as required by NHPA, AIRFA,
ARPA, NAGPRA, and Executive Order 13007, Indian Sacred Sites, as directed by DOE-
RL.

Coordinate, assess, and provide mitigation options to DOE-RL, for sites impacted by
natural or man-caused actions.

Assist the Hanford fire and emergency response activities by providing information on
sensitive cultural areas, as needed.

Support cultural issues meetings.

National Historic Preservation Act (NHPA) Section 106 Compliance

The Contractor shall:

Meet professional standards under regulations developed by the Secretary of Interior
Standards and Guidelines (36 CFR Part 61).

Develop criteria and guidance for determining when NHPA Section 106 reviews are
necessary.

Comply with NHPA Section 106 MOAs, programmatic agreements, and cultural
management plans.
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. Conduct NHPA Section 106 Reviews for the Hanford Site contractors.

Information Management
The Contractor shall:

. Maintain and manage Hanford Site cultural resource project and site files, reference
library, databases, and digital archives, including the Geographical Information Systems
(GIS) database. Provide records in accordance with the procedure.

. Develop and manage a site-wide Cultural Resources tracking system.
. Provide regular updates to support the Cultural and Historic Resource Program
webpage.

Archaeological Curation

The Cultural and Historic Resources Program is responsible for the curation of archaeological
artifacts. Artifacts associated with the Manhattan Project and Cold War period, which is 1943 to
1990, are the responsibility of the PSRP Curation Services Program as defined by C.2.1.8.7 of
this document.

The Contractor shall:

. In accordance with the applicable requirements (i.e., 36 CFR 79), manage and maintain
a repository of artifacts and their associated files that are collected as a result of
archaeological field work and surveys.

. Process and analyze artifacts collected as a result of field work and surveys.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None

Contractor interfaces include the Tribal Nations, State Historic Preservation Office, Advisory
Council on Historic Preservation, USFWS; DOE-HQ Federal Preservation Office, and other
Government agencies to ensure that cultural and historic resources are protected in accordance
with applicable laws and regulations.

The MSC does not perform Section 106 Reviews for the RCCC projects. However, the RCCC
may utilize the MSC records and files for background and literature research/review.

C.2.1.8.6 Seismic Monitoring

Background:

Seismic Monitoring ensures compliance with CRD O 420.1B, Chg 1 (Supp Rev 0) Facility Safety
and DOE Guide 420.1-1, Section 4.7, Emergency Preparedness and Emergency
Communications. CRD O 420.1B, Chg 1 (Supp Rev 0) establishes facility safety requirements
related to nuclear safety design, criticality safety, fire protection, and natural phenomena
hazards mitigation. For earthquake monitoring, the Order requires that Facilities or sites with
hazardous materials shall have instrumentation or other means to detect and record the
occurrence and severity of seismic events.

C-71



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

The seismic network on and near the Hanford Site consists of two (2) designs of equipment and
49 sites (seismometer sites and strong motion accelerometer sites). Seismometer sites are
designed to locate earthquakes and determine the magnitude and hypocenter location. Strong
motion accelerometer sites are designed to measure ground motion.

Key Customers:

) DOE-RL
. DOE-ORP
° All Hanford Site Contractors

General Scope and Outcome:

The Contractor shall provide a Hanford Site Seismic Monitoring function consisting of an
uninterrupted collection of high-quality raw and processed seismic data from the Hanford
Seismic Network for DOE and Hanford Site contractors. This function shall have the capability
to locate and identify sources of seismic activity and monitor changes in the historical pattern of
seismic activity at the Hanford Site. The Contractor shall compile, archive and publish the data
for use by Hanford Site contractors involved in waste management, natural phenomena hazards
assessments, and engineering design and construction.

The desired outcome of the Hanford Site Seismic Monitoring is a service that provides an
uninterrupted collection of high-quality raw seismic data from the Hanford Seismic Network
located on and around the Hanford Site, and the Eastern Washington Regional Network.

Detailed Scope and Requirements:

The Contractor shall:

. Issue an annual catalog of earthquake activity on and near the Hanford Site, and
special-interest bulletins on local seismic events. The annual catalog shall include
geologic interpretation of the sources of the earthquakes.

. Provide interpretations of seismic events from the Hanford Site and vicinity. Locate and
identify sources of seismic activity, monitor changes in the historical pattern of seismic
activity at the Hanford Site, and manage and permanently archive earthquake process

data.

. Maintain an archive of all seismic data from the Hanford Seismic Network and records
for the seismic sensor and relay sites and make readily accessible to all Hanford Site
contractors.

. Provide assistance to the Hanford Site Emergency Operations function and Hanford Site

facilities in the event of a significant earthquake on the Hanford Site.

. Operate and maintain the seismic network (sites and equipment).

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None
Contractor interfaces include the U.S. Geological Survey for the purposes of sharing data and

information. Contractor shall maintain land agreements with offsite network network sites,
provide data analysis, update software and provide seismologist support.
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C.2.1.8.7 Curation Services

Background:

The “Hanford Collection” is the term for items relating to the Manhattan Project and Cold War
Era (i.e., 1943 through 1990) collected under the historic preservation laws and regulations
which have been recovered in connection with the Federal Government’s activities at the
Hanford Site, located near Richland, Washington.

Key Customers:

. DOE-RL
. DOE-ORP
) Hanford Site Contractors

General Scope and Outcome:

The contractor shall provide curation services for the Hanford Collection. The desired outcome
of Curation Services is evaluation, collection, tracking, storing, inventory, permanent transfer or
loans for preservation, security and display of all current and newly acquired Hanford Collection
items related to the Hanford Site’s Manhattan Project and Cold War Era in accordance with
applicable laws and regulations.

Detailed Scope and Requirements:

The Contractor shall perform the following tasks:

1. Evaluate previously unprocessed items and physically review new items for possible
inclusion in the Hanford Collection in accordance with criteria established in the DOE report
DOE-RL-97-71.

o (Complete) Perform walkthrough survey assessments of Hanford as requested by the
COR (approximately one day every other month) to assist in the identification and
physical removal of items to add to the collection.

o Evaluate new items brought to the attention of DOE-RL or MSC through internal or
external notification for potential inclusion in the Hanford Collection.

e (Complete) Document the process and results of walkthrough survey assessments of
Hanford buildings and provide a synopsis of the event to the COR.

¢ Maintain a map or detailed description identifying the location of items tagged during the
walkthrough process.

¢ Digitally photograph items that cannot be retrieved or released such as, but not limited
to, larger, heavy, or radiologically contaminated items as a method of preservation; and
maintain a digital archive of the photograph collection consistent with the above
mentioned DOE report. The digital collection must be available to the COR online or by a
transferable electronic media source such as a CD.

e Assist DOE in the identification of original source documents by segregating and
preparing suspected documents for shipment to DOE facilities.
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2. Provide a collection service. Issue a letter to each of the other primary site contractors
informing them of MSC's provision of pick-up service for items.

3. Track collection information by labeling, photographing, and adding a detailed description to
the museum collection management system.

e Label, photograph and catalog all unprocessed physical items in the Hanford Collection.
Apply durable/removable labels and a bar code hangtag to connect the items to the
database records. Maintain a digital archive of the physical item collection.

e Process new items into the collection as requested.

¢ Maintain a complete and detailed catalog and description of the collection.

e Process archival collection by appraising, arranging, boxing and creating a relational
database (index).

e Label, catalog and assign subject categories to all unprocessed photographs in the
collection.

e Provide professional museum and curatorial services for the Hanford Collection and
transition the collection to the public sector.

4. Clean and stabilize objects in the Hanford Site Collection using preventative conservation
techniques.

¢ Clean and stabilize various items as required.

e Provide for minor repair capabilities to items to assist in the stabilization process.

5. Store the Hanford Site Collections using appropriate methods and containers as directed by
applicable codes and requirements

e Provide storage for artifacts, documents, and photographs using containers and
materials that are consistent with archival standards.

¢ Maintain environmental conditions within the limitations of the government facility HYAC
system. This shall include monitoring data logger recordings of temperature and
humidity and performing integrated pest management tasks.

e The contractor will be responsible for providing all required materials and supplies used
to meet the curation standards.

6. Inventory the Hanford Site Collection according to the inventory methods in applicable
codes and requirements.
7. Safeguard the part of the collection on display and stored at the contractor’s facility.

¢ Protect the collection against loss or damage from theft, vandalism, fire or detrimental
environmental conditions.

¢ Provide an electronic security service and oversee its testing and maintenance.

e Provide a fire suppression system and oversee its testing and maintenance.

e Maintain a security plan approved by the COR.

8. Provide access to the Hanford Site Collection for the general public and students, through

exhibits in the contractor’s facility and as an information resource through archives,
photoarchives, and collection loans.

¢ The Hanford Collection will be available for study, analysis, loan or exhibition.
e Handle information, research and photo archive requests.
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o Work with researchers and exhibit designers/ builders to develop new exhibits for the
collection. This is a separately priced line item and the contractor will provide DOE with
price estimates for these services as required.

e Arrange for outgoing artifact loans (for exhibit and research) and incoming artifact loans
(for exhibit) as requested by DOE.

9. Provide program administration to include attending required meetings, preparing reports,
and utilizing specialized software.

10. The preservation and access to the “Hanford Collection” shall be in accordance with the
laws, regulations, directives and documents listed in Section J in addition to the documents
listed below:

e DOE report (DOE-RL-97-71) Hanford Curation Strategy: Manhattan Project and Cold
War Era Artifacts and Records. available online at:
http://idmsweb.rl.gov/idms/livelink.exe/open/167350266

e The Secretary of the Interior's Standards and Guidelines for Federal Agency Historic
Preservation Programs Pursuant to the National Historic Preservation Act, 1998. found
online at: http://222.cr.nps.gov/local-law/fhpl_histprsrvt.pdf

e 36 CFR Part 79 — Curation of Federally-Owned and Administered Archeological
Collections. Available online at: http:///www.nps.gov/archeology/tools/36cfr79.htm

e 36 CFR 1220 — Disposition of Federal Records

e 41 CFR 101 - Public Contracts and Property Management

e CRD M 470.4-4A, Chg 1 — Information Security.

e CRD M 471.3-1 — Manual for Identifying and Protecting Official Use Only Information
e CRD O 471.3 - Identifying and Protecting Official Use Only Information.

e CRD O 471.1B - Identification and Protection of Unclassified Controlled Nuclear
Information.

e 18 U.S. Code Title 2071 — Concealment, Removal, or Mutilation.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None

Contractor interfaces include the Tribal Nations, State Historic Preservation Office, Advisory
Council on Historic Preservation, USFWS; DOE-HQ Federal Preservation Office, and other
Government agencies to ensure that cultural and historic resources are protected in accordance
with applicable laws and regulations.

C.2.1.9 Radiological Site Services (RSS)

Background:

Radiological Site Services (RSS) is a Hanford Site service is provided by Mission Support
Alliance (MSA). RSS is a fully integrated and documented set of radiological support programs
which provide the technical support, dosimetry, data, and records necessary to demonstrate
compliance with this required radiological monitoring and to verify the adequacy of Site
radiological control programs in protecting the health and safety of workers, the public, and the
environment.
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RSS includes the following four components: the Hanford External Dosimetry Program (HEDP),
the Hanford Internal Dosimetry Program (HIDP), Hanford Radiological Records Program
(HRRP), and the Hanford Radiological Instrumentation Program (HIRP)..

Key Customers:

. DOE-RL

. DOE-ORP

. PNNL

o Other Hanford Contractors

General Scope and OQutcome:

The Contractor shall:

. Provide RSS, as appropriate, for all Contractor and subcontractor employees performing
hazardous work that may expose workers to radiological hazards.

. Develop a RSS Business Case Analysis for the RSS workscope and prepare a proposal
for performing all or part of this workscope, as described in the detailed scope and
requirements in the supplemental information for preparation of the RSS Business Case
Analysis (completed).

. Upon DOE review of the RSS Business Case Analysis, the Contractor may be
authorized for direct MSC performance of all or part of the RSS workscope. If the
Contractor is authorized for direct MSC performance of all or part of the RSS workscope,
DOE will provide a list of GFS/I and a list of required deliverables (completed).

Detailed Scope and Requirements:

For RSS program identified in the background, the Contractor shall:

. (Complete) Prepare and submit to DOE-RL a RSS Business Case Analysis for the most
effective means to provide RSS based on this assessment. The RSS Business Case
Analysis shall address the following:

- Whether RSS should remain an integrated program with a single provider, or whether
one of more of the component programs of RSS should be acquired under separate
providers.

- The overall impacts to RSS if one or more component programs of RSS are acquired
under separate providers.

- For each of the four (4) components of the RSS program (HEDP, HIDP, HIRP, and
HRRP), the Contractor shall assess the current and future needs over the life-cycle of
the Hanford cleanup mission considering the following criteria:

= Availability of necessary facilities, equipment, instrumentation, and services.
» Availability of necessary technical expertise and experience.
» Maintenance of any required certifications and accreditations.

- For the HIDP scope of work, prepare an assessment of options for the continued
availability of current in vivo counting facilities over the life-cycle of the Hanford cleanup
mission.
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- Include commercial best practices, a transition and implementation plan with a life-cycle
resource estimate that includes all costs, and an approach for responding to emerging
RSS needs for which there is no established technical capability.

. DOE has approved MSC to take over the full scope of the RSS Program..

. Perform the work associated with the Hanford Radiological Instrumentation Program
(HIRP) as described in C.2.1.9.3. Transition from PNNL the work associated with the
RSS Program described in Sections C.2.1.9.1, C.2.1.9.2, and C.2.1.9.4. Upon
successful transition, begin performing the full RSS work scope as of October 1, 2012.

Boundaries, Constraints, and Interfaces:
Boundaries and constraints: None.

Contractor interfaces include PNNL and other Hanford Site contractors in gathering information
and data necessary to prepare the RSS Business Case Analysis for direct MSC performance of
RSS workscope.

C.2.1.9.1 Hanford External Dosimetry Program (HEDP)

The HEDP provides U.S. Department of Energy Laboratory Accreditation Program (DOELAP)-
accredited external dosimetry services, including providing technical support, documentation,
and dosimeters that are capable of demonstrating compliance with external radiation monitoring
requirements and dose limits of applicable DOE regulations and directives.

General Scope and Outcome:

The HEDP shall be designed and implemented based on the expressed types and quantities of
external dosimetry services required by all key customers, including the capability of processing
up to 60,000 dosimeters per calendar year. The HEDP shall be managed in a fully integrated
manner with other RSS programs.

The desired outcome of the HEDP is external dosimetry services which provide demonstrated
compliance with the external radiation monitoring requirements of all key customers, and
provide technically sound, defensible data for determining adequacy of Site radiological control
programs in protecting the health and safety of workers, the public, and the environment.

Detailed Scope and Requirements:

The Contractor shall:

° Provide the staffing and personnel required to perform HEDP services including the
preparation, distribution, processing, and documentation of external dosimetry, including
associated dosimetry-processing instrumentation and software.

. Provide, distribute, and process dosimeters including personnel whole-body, extremity,
and accident dosimeters, area monitoring and criticality dosimeters, and environmental
dosimeters.

. Maintain DOELAP accreditation in all external exposure categories required by
customers.

. Provide the capability for priority processing of personnel dosimeters and on-Site

emergency processing of personnel dosimetry.
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. Provide the results of processing of personnel dosimeters to the Hanford Radiological
Records Program for inclusion in personnel radiation exposure records including shallow
dose equivalent, eye dose equivalent, deep dose equivalent, and neutron dose
equivalent, according to the type(s) of dosimeter.

. Develop and maintain a technical basis document(s) for the HEDP.

. Provide representation to the Hanford Personnel Dosimetry Advisory Committee and
necessary logistical and administrative support for the Committee.

. Provide and maintain technical documentation and specifications of the performance
characteristics of dosimeters and the algorithms used for processing these dosimeters.
This includes providing technical support to confirm that these performance
characteristics and processing algorithms remain appropriate to meet customer
monitoring requirements.

. Provide prompt notification to the applicable customer point-of-contact in the event of
high, abnormal, missing, or anomalous dosimeter results. This includes providing
technical support in investigating high, abnormal, missing, or anomalous dosimeter
results and determining appropriate exposure or dose values.

. Develop and maintain systems for tracking the status of dosimeters which have been
issued, for providing routine, periodic reports on the status of results of dosimeter
distribution and processing, maintaining appropriate dosimetry records for personnel in a
special or unique status, such as a declared pregnant worker, or on a radiological work
restriction, and routine updating of radiological access control systems.

° Maintain a 24-hour point of contact for on-site radiological incidents.

. Establish a HEDP point-of-contact as the primary focus for routine service requests or
information. Special requests requiring a commitment of additional resources shall be
approved by DOE-RL prior to fulfilling the request.

° Interface with customers to determine specific external dosimetry needs and
requirements, to provide requested technical support, and to provide status and results
of external dosimetry distribution and processing.

o Notify DOE-RL of any potentially abnormal event or special service request such as
multiple assignment of the same dosimetry, dosimeters worn by the wrong worker,
dosimeters taken apart by workers, and other unusual events.

C.2.1.9.2 Hanford Internal Dosimetry Program (HIDP)
The HIDP provides DOELAP-accredited internal dosimetry services, including technical support,
documentation, and analyses that are capable of demonstrating compliance with internal

radiation monitoring requirements and dose limits of applicable DOE regulations and directives.

General Scope and OQutcome:

The HIDP shall be designed and implemented based on the expressed types and quantities of
internal dosimetry services required by all key customers, including the capability of performing
up to 7,000 each in vitro and in vivo bioassays per calendar year. The HIDP shall be managed
in a fully integrated manner with other RSS programs.

The desired outcome of the HIDP is internal dosimetry services which provide demonstrated
compliance with the internal radiation monitoring requirements of all key customers, and provide
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technically sound, defensible data for determining adequacy of Site radiological control
programs in protecting the health and safety of workers, the public, and the environment.

Detailed Scope and Requirements:

The Contractor shall:

° Provide the staffing and personnel required to perform HIDP services including the
preparation, distribution, processing, and documentation of in vitro excreta samples and
results and in vivo measurements and results, including maintaining associated software
and in vivo measurement instrumentation.

. Maintain DOELAP accreditation in all internal exposure categories required by
customers.
. Provide the results of HIDP measurements and analyses to the Hanford Radiological

Records Program for inclusion in personnel radiation exposure records.

. Develop and maintain a technical basis document(s) for the HIDP, including the
technical bases for evaluating radiological intakes and bioassay results. Update the
HIDP as necessary to ensure such evaluations incorporate the latest International
Commission on Radiological Protection (ICRP) biokinetic and human physiology models,
e.g., ICRP Report No. 66 lung model, consistent with existing DOE regulations and

direction.

° Provide representation to the Hanford Personnel Dosimetry Advisory Committee and
necessary logistical and administrative support for the Committee.

. Maintain the capability to perform in vivo measurements on an emergency basis within
two (2) hours of notification.

. Provide guidance and technical input regarding medical intervention and recommend
appropriate follow-up bioassay.

. Provide technical support in determining type(s) and frequency(ies) of bioassays to meet
specific customer requirements.

° Perform routine scheduling for in vivo and in vitro bioassays, including developing and
maintaining a system for home delivery and pick-up of bioassay kits.

o Develop and maintain a system for evaluating and implementing waivers for routine
bioassays.

o Provide for analysis of in vitro excreta samples and provide technical oversight of the

excreta analysis laboratory to include conducting a quality control oversight program
independent of the excreta analysis laboratory’s in-house quality control program.

o Provide prompt notification to the applicable customer point-of-contact in the event of
positive, abnormal, or anomalous bioassay results. This includes providing technical
support in investigating such positive, abnormal, or anomalous bioassay results and
determining appropriate dose values.

o Develop and maintain systems for tracking and providing routine, periodic reports on the
status and results of bioassays that have been scheduled, maintaining appropriate
records for personnel in a special or unique status such as a declared pregnant worker,
or on a radiological work restriction, and routine updating of radiological access control
systems.

. Maintain a 24-hour point of contact for on-Site radiological incidents.
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. Establish a HIDP point-of-contact as the primary focus for routine services’ requests or
information.

. Interface with customers to determine specific internal dosimetry needs and

requirements, to provide requested technical support, and to provide status and results
of internal dosimetry scheduling and processing.

. Notify DOE-RL of any special service request, such as, development of a new bioassay
protocol, request to use a non-typical analytical model, and other unusual requests.
Special requests requiring a commitment of additional resources shall be approved by
DOE-RL prior to fulfilling the request.

C.2.1.9.3 Hanford Radiological Instrumentation Program (HRIP)

The HRIP provides calibration, maintenance, and repair services for a broad range of portable
and semi-portable radiological instrumentation, including technical support and documentation,
to maintain the capability of such instrumentation to demonstrate compliance with radiation
monitoring requirements of applicable DOE regulations and directives.

General Scope and OQutcome:

The HRIP shall be designed and implemented based on the expressed types and quantities of
portable and semi-portable radiological instrumentation calibration, maintenance, and repair
services required by all key customers, including the capability of performing up to

16,000 instrument calibrations per calendar year. When MSA assumes responsibility for all
RSS programs, the HRIP shall be managed in a fully integrated manner. The desired outcome
of the HRIP is radiological instrumentation and services which provide demonstrated
compliance with the radiation monitoring requirements of all key customers, and provide
technically sound, defensible data for determining adequacy of Site radiological control
programs in protecting the health and safety of workers, the public, and the environment.

Detailed Scope and Requirements:

The Contractor shall:

° Provide the staffing and personnel required to perform HRIP services including the
routine pick-up and delivery of radiological instrumentation from customers, and the
maintenance of software and instrumentation associated with calibration, maintenance,
and repair of radiological instrumentation.

. Provide and maintain the capabilities to calibrate, maintain, repair, and perform
performance and/or type testing for a broad range of radiological instrumentation
designed to detect and/or quantify x-ray, gamma ray, beta particle, alpha particle, and/or
neutron radiations across a broad range of energies and intensities. Calibration of
radiological instrumentation shall be performed in accordance with appropriate American
National Standard Institute (ANSI) standards, using calibration sources traceable to the
National Institute of Technology and Standards, or equivalent international standards.

. Maintain, manage, procure and modernize the existing Hanford pool of radiological
instruments, including developing processes for necessary replacement of pool
instruments.

. Provide a records management system for the capture and retention of records and data

associated with calibration, maintenance, and repair of radiological instrumentation,
including any performance and/or type testing of radiological instrumentation.
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. Provide representation to the Hanford Instrument Evaluation Committee and necessary
logistical and administrative support for the Committee.

. Provide and maintain technical documentation and specifications of the performance
characteristics of radiological instrumentation calibrated and/or maintained. This
includes providing technical support to confirm that these performance characteristics
continue to meet changing customer monitoring requirements.

o Develop and maintain systems for tracking the status of calibration, maintenance, and
repair of radiological instrumentation, and for providing routine, periodic reports on this
status to customers.

. Provide prompt notification to the applicable customer point-of-contact of any
radiological instrument provided for calibration, maintenance, or repair found to be
outside customer-required tolerances.

. Provide certification of current activity, emitted dose rate, or surface emission rate for
various configurations of field check sources.

° Provide technical and administrative support when requested by customers for the
purchase of new or replacement radiological instrumentation.

. Establish a HRIP point-of-contact as the primary focus for routine service requests or
information. Special requests requiring a commitment of additional resources shall be
approved by DOE-RL prior to fulfilling the request.

. Interface with customers to determine specific customer radiological instrumentation
needs and requirements, to provide requested technical support, and to provide status
and results of calibration, maintenance, repair, and/or testing of radiological
instrumentation, including out-of-tolerance reports.

. Provide specialized calibrations or modified instrument design or functions (e.g.
ruggedized or window designs).

. Maintain software, hardware, and documentation in compliance with the requirements of
all key customers and approved procedures and Quality Assurance Plan including
appropriate electronic and information management security plans.

C.2.1.9.4 Hanford Radiological Records Program (HRRP)

The HRRP provides for the management and preservation of current and former radiation
monitoring records for DOE (and predecessor agencies) employees, Hanford contractors, sub-
contractors, and visitors, including records of existing and past Hanford Site radiation dosimetry
policies and practices, to demonstrate compliance with radiation exposure requirements of
applicable DOE regulations and directives.

General Scope and OQutcome:

The HRRP shall be designed and implemented based on the types and quantities of records
and data generated by RSS programs, and the expressed types and quantities of any
associated records and data required by all key customers, including managing the existing
records and databases associated with past Hanford Site occupational and area radiation
monitoring programs. The HRRP shall be managed in a fully integrated manner with other RSS
programs.
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The desired outcome of the HRRP is a records and data management system(s) which provides
demonstrated compliance with the records and data retention requirements of all key
customers, and provides retrievable, technically sound, defensible records and data for
determining the adequacy of current and former Site radiological control programs in protecting
the health and safety of workers, the public, and the environment.

Detailed Scope and Requirements:

The Contractor shall:

. Provide the staffing and personnel required to perform HRRP services including records
and data processing, data validation, issuance of required reports, and maintenance of
historical records and data, including maintenance of software and instrumentation
associated with the HRRP services.

. Design and maintain necessary data interfaces to allow for electronic transfer of data
from RSS programs and/or customers to the maximum extent practicable.

. Perform validation of data entry for both electronic data transfer and manual data entry,
including any corrective actions necessary as a result of such data validation.

. Generate and issue reports required by customers, including required termination,
annual worker exposure, and visitor exposure reports.

. Maintain reproducible, retrievable radiation records for all current and former Hanford
Site workers.

. Provide representation to the Hanford Radiation Exposure System Users’ Group and
necessary logistical and administrative support for the Users’ Group.

. Provide records support for litigation or worker’'s compensation hearings, Privacy Act or
Freedom of Information Act requests, and DOE-approved requests for data in support of
epidemiological or research organizations.

. Develop and maintain a system to capture and retain records of existing and past
Hanford Site radiation dosimetry policies and practices.

. Establish a HRRP point-of-contact as the primary focus for routine services’ requests or
information. Special requests requiring a commitment of additional resources shall be
approved by DOE-RL prior to fulfilling the request.

Interface with customers to determine specific customer service needs and
requirements, to facilitate necessary data transfer, to provide requested technical
support, and to provide required reports.

C.2.2 Site Infrastructure and Utilities

The scope of Site Infrastructure and Ultilities include analytical services, biological control, crane
and rigging, motor carrier services, facility services, fleet services, railroad services, roads and
grounds and utilities (electrical and energy management, water and sewer). The Contractor
shall develop and implement an integrated, life-cycle approach to furnish, operate, maintain,
turndown, and close required infrastructure — for all mission areas — based on necessary and
sufficient user requirements. The Contractor shall operate and maintain infrastructure systems
to directly and reliably meet customers' needs and ability to conduct environmental cleanup.

The Contractor shall maintain services and equipment that are required, and ensure safe,
compliant, cost-effective, and energy-efficient alignment with projects that are integral to the
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Hanford Site environmental cleanup mission. The Contractor shall, when appropriate and cost
effective, replace fixed and system-related utilities with temporary services or permanent, off-
grid power sources. When DOE or the Contractor determine that the services and/or equipment
are not longer required or cost-effective, the Contractor shall propose actions for elimination or
removal. The Contractor shall, when appropriate, align its delivery of services and equipment to
implement the goals described in Executive Order 13423, Strengthening Federal Environmental,
Energy, and Transportation Management.

C.2.2.1 Analytical Services

Background:

The Waste Sampling and Characterization Facility (WSCF) is an analytical laboratory complex
on the Hanford Site that was constructed to perform chemical and low-level radiological analysis
on a variety of sample media. WSCF offers a wide range of process control, environmental,
industrial hygiene, and radiological analytical services.

Key Customers:

. PRC
. TOC
. RCCC

General Scope and Outcome:

The Contractor shall operate and maintain WSCF in a ready-to-serve configuration that meets
Hanford Site and project mission analytical chemistry capability and capacity requirements. As
necessary, the Contractor shall establish and maintain off-site laboratory contracts to provide
adequate capability and capacity to meet requirements. The Contractor shall maintain the
Hanford Analytical Services Quality Requirements Document (HASQARD) for the Hanford Site.
The Contractor shall participate in auditing functions as part of the Department of Energy
Consolidated Audit Program (DOECAP).

The desired outcome of the Analytical Services function is a reliable, safe, efficient analytical
chemistry service that provides accurate and timely chemical and low-level radiological
analyses on a variety of sample media.

Detailed Scope and Requirements:

Waste Sampling and Characterization Facility (WSCF) Operations

The Contractor shall provide a full range of organic, inorganic, and radiochemical analytical
capabilities. The Contractor shall analyze low-level radioactive samples (less than 10 mR/hr) at
the WSCF laboratory in support of Hanford Site projects and other Hanford Site contractors.
The Contractor shall perform analytical determinations of a variety of samples submitted,
including those for inorganic chemistry, organic chemistry, radiological chemistry, disposal of
samples, radiological control support, standards laboratory/stockroom supplies, and
Infrastructure support (such as, production control, quality assurance, and the laboratory
information management system).

Sample analysis shall be performed in accordance with the Hanford Analytical Services Quality
Assurance Requirements Document (HASQARD), DOE/RL-96-68.
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The Contractor shall be accredited by the American Industrial Hygiene Association and Ecology.
WCSF Surveillance and Maintenance

The Contractor shall maintain laboratory facility reliability by performing essential facility repairs
to support the acceleration of the Hanford Site cleanup. The Contractor shall perform safety
upgrades to the WSCF laboratory, including the coordination of all work associated with design,
estimating, scheduling, fabrication, contract administration and construction work necessary to
complete the upgrades. The Contractor shall review specific equipment and facility needs
annually and prioritize upgrades and repairs based upon safety, compliance, reliability, and
production.

The Contractor shall provide surveillance and maintenance of structures, systems, components,
and processes to ensure operation within the approved safety and compliance requirements
envelope, including preventive maintenance and calibrations, repair of failed and malfunctioning
equipment, walkdown of safety systems, operational surveillance of equipment and facility
grounds, and routine radiological surveys.

WSCF Work Planning

The Contractor shall perform engineering, facility configuration management, work prioritization,
planning and personnel training.

The Contractor shall provide all administrative, technical, and quality assurance resources
necessary to maintain HASQARD in accordance with all applicable regulations and standards.
The Contractor shall create and maintain a collaborative process to maintain the HASQARD
which allows for all affected Hanford contractors, the Department of Energy, and regulators to
participate in the process. Any revision to HASQARD or HASQARD related documents shall be
dependent on approval from principals of affected contractors and by DOE. The Contractor
shall compare and contrast both the DOECAP and HASQARD to ensure that all applicable
DOECAP quality criteria have been included in the HASQARD.

WSCF shall meet requirements specified by its customers. For example, WSCF will be required
to comply with portions of the U.S. Department of Energy Carlsbad Field Office Quality
Assurance Program Document, DOE/CBF0-94-1012 and the Hanford Site Transuranic Waste
Characterization Quality Assurance Project Plan when conducting analysis for items destined
for the Waste Isolation Pilot Plant (WIPP). Test methods and quality assurance controls shall
be specified by the user of the services. The Contractor shall be subject to audit by the user of
the services and external entities.

The Contractor shall align analytical chemistry throughput with the capacity of the WSCF.

The Contractor shall provide analytical audit support to the DOECAP. DOECAP performs
audits of the industry-operated analytical laboratories performing work across the DOE complex.

For the Annual and Multi-Year Baseline, the Contractor shall:

° Perform a description of the work activities, including all upgrades/renovations along with
the cost of labor (FTES), subcontracts, assessments, materials, and assumptions
necessary to operate and maintain WSCF and provide analytical services.

. Develop an Analytical Services Master Plan. The Plan shall:
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- Document a strategy for managing repairs, life extensions, upgrades, replacements, and
deactivations for facilities and equipment for Analytical Services over a ten-year planning
horizon.

- Bein alignment and in accordance with CRD O 430.1, (current version per Section J.2-
8) Real Property Asset Management.

- Contain a detailed inventory of all facilities, structures, and equipment, for example,
buildings, heating and ventilation systems, and generators supporting Analytical
Services.

- Document the condition and describe the process for determining condition. At a
minimum, the Contractor shall perform visual inspection of all the facilities, structures,
and equipment, record deficiencies and follow-up with appropriate corrective actions.

- Be updated every two (2) years.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. High-level sample analysis performed at the 222-S Analytical Laboratory Complex is not
within the scope of the MSC. The 222-S Analytical Laboratory provides certain
laboratory standards to WSCF as a service.

. WSCEF provides the 6270 Building (part of WSCF complex) to the TOC. The
6270 Building contains the components of the laboratory information management
system, which is currently managed by the TOC.

Contractor interfaces: None

C.2.2.2 Biological Controls

Background:

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation and
animal pests. The program controls vegetation on approximately 2000 acres, traps and
removes animals, and eliminates insect infestations.

Key Customers:

. DOE-RL

. DOE-ORP

. DOE-PNSO

o Hanford Site contractors

General Scope and Qutcome:

The Contractor shall provide an effective Hanford Site-wide biological control program that
complies with ESH&Q principles.

The desired outcome of the Biological Controls service is effective control and minimization of

noxious weeds, industrial weeds, other vegetation, and animal pests; to ensure the protection of
Hanford Site workers and the public from contamination spread by biological vectors; and to
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revegetate areas where erosion can expose the environment, workers, and the public to blowing
dust or contamination.

Detailed Scope and Requirements:

The Contractor shall:

° Control noxious weeds, industrial weeds, other vegetation, and animal pests for the
purposes of protecting employees, the public, and Hanford Site cultural and
environmental (including biological) resources.

. Maintain facilities, roadways, fence lines, waste sites, radiological areas and tank farms
free of wind blown tumbleweeds; perform spray operations and related activities in
radiological areas; perform tumbleweed burning activities; post unidentified underground
radioactive material areas as discovered during biological control operations; and
perform animal control operations (fly traps, rebaiting, etc).

. Respond to all Hanford Site animal control calls, coordinate all biocide applications at
site facilities, and provide equipment/technical expertise (to assist with the road
maintenance function) in liquid de-icing activities during winter months as needed.

. Provide technical coordination on aerial herbicide applications for noxious weed and
selective weed control and collect native plant seeds for use in revegetation plots. Areas
bladed beyond the normal control swath will be treated with selective and nonselective
herbicides.

. Maintain and provide all records and reports applicable to Biological Controls including:
ESH&Q documentation, configuration management, performance trending, lessons
learned feedback, correction action tracking, self-assessment activities and coordination
with DOE, state and local authorities regarding ESH&Q matters.

o Submit event reports in accordance with DOE occurrence reporting requirements.

° Revegetate waste sites and operations areas where erosion could compromise worker
safety and ongoing Site operations.

Selective and non-selective herbicide applications shall be scheduled for applications during the
year depending on vegetation growth on radioactive and waste sites.

All waste and radiation sites shall include a buffer zone (15 feet) outside the affected zone to
control deep rooted vegetation.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None

Contractor interfaces include USFWS for coordination of biological control activities near the
Hanford Reach National Monument and EPA, DOH and Ecology for regulatory activities.

C.2.2.3 Crane and Rigging

Background:

The Crane and Rigging is a ready-to-serve, centralized pool of equipment and manpower for the
Hanford Site.
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Key Customers:

) All Hanford Site contractors

General Scope and Qutcome:

The work scope for this activity includes all activities necessary to maintain ready-to-serve
capability, including operation and maintenance of mobile cranes; hoisting, rigging, and scaffold
erection and disassembly; inspection, load testing, and preventive maintenance; fabrication
below the hook; hauling of equipment and apparatus; training and physicals; fabricating cables
as appropriate, and management assessments.

The desired outcome is a reliable and safe Crane and Rigging service that efficiently meets the
needs of Hanford Site customers per project schedule (on or ahead of schedule). In addition,
the desired outcome is a "right-sized" Crane and Rigging service that helps to reduce life-cycle
costs over the remaining span of the Hanford mission.

Detailed Scope and Requirements:

The Contractor shall:

. Manage, and schedule operations involving movable cranes and Crane and Rigging
services.

. Maintain and operate cranes, rigging equipment and cable fabrication equipment.

. Operate and maintain a mobile crane pool and boom yard, including performing

inspections, preventive maintenance and minor maintenance to cranes and equipment;
ensuring procedure control and compliance; overseeing usage and cost tracking;
providing customer coordination and support; performing customer planning and
scheduling; and wire rope procurement, control and replacement.

. Operate and maintain regulated and non-regulated guzzlers including performing
inspections, preventive maintenance, procedure control and compliance; overseeing
usage and cost tracking; providing customer coordination and support; and performing
customer, planning and scheduling.

o Assemble, erect and disassemble scaffolding.

. Chair the Site Hoisting and Rigging Committee.

. Gather and analyze utilization information and forecast the capacity of the crane pool.
. Coordinate hoisting and rigging activities with other Hanford Site contractors.

. Maintain the Hanford Site Hoisting and Rigging Manual (HSHRM) and Hanford Site

Hoisting and Rigging intranet web site.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

° The WTP will provide its own crane and rigging.

Contractor interfaces: None
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C.2.2.4 Motor Carrier Services

Background:

Motor Carrier Services provides a ready-to-serve, centralized pool of commercial motor vehicles
and qualified drivers for on-site and limited commerce transportation of general freight and
hazardous materials, including radioactive materials and radioactive mixed waste.

Key Customers:

. Hanford Site contractors.

General Scope and Outcome:

The work scope for this activity includes all activities necessary to maintain ready-to-serve
capability of motor vehicles service and placard hazardous material shipments to Hanford Site
contractors, as requested. The desired outcome is reliable, safe and compliant transportation of
freight including hazardous materials that efficiently meets the needs of Hanford Site customers
per project schedules. In addition, the desired outcome is a "right-sized" transportation service
that helps to reduce life-cycle cost over the remaining span of the Hanford mission.

Detailed Scope and Requirements:

The Contractor shall:
) Act as the Hanford Site motor carrier similar to a commercial motor carrier.

. Maintain and operate a centralized pool of vehicles and drivers for on-site and limited
commercial carrier operation in accordance with the Federal motor carrier safety
regulations and Hanford on-site transportation safety document.

° Provide compressed gas shipments.

. Support office moves.

. Maintain cargo tankers.

° Pick up at local vendors as directed by their customers.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. The Hanford Site contractor will prepare freight for shipment (packaging the freight) and
provided associated documentation or direct a pick up of freight from a particular Site
contractor or vendor.

. The preferred method for shipment of freight to other DOE site or to commercial
vendor(s) is using a commercial motor carrier (41 CFR 109-40.105).

. Upon mutual agreement, the Contractor may provide a limited number of specialized
vehicles to Other Hanford Site Contractors to support the efficient management of
resources. Any vehicles provided by the MSC will remain in the MSC Fleet Maintenance
Programs.

Contractor interfaces: None
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C.2.2.5 Facility Services

Background:

Facility Services is a central maintenance function for non-radiological facilities, and includes
facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting,
electrical, sheet metal, instrumentation, cement finishing, glazier work, custodial, locksmith,
movers, and equipment calibration.

Key Customers:

. DOE-RL

. DOE-ORP

. DOE-PNSO

o All Hanford Site contractors

General Scope and Outcome:

The Contractor shall operate and maintain ready-to-serve services for maintenance of general
purpose facilities.

The desired outcome is reliable and safe Facility Services that meet the needs of Site
customers in a quality, timely, cost-effective, and energy-efficient manner.

Detailed Scope and Requirements:

The Contractor shall provide management and administrative oversight for all requested facility
activities, including planning and directing the work.

The Contractor shall provide for the following facility services in support of the Hanford Site
projects and contractors:

. Facility painting
. Sign painting

. Carpentry

. Refrigerated equipment service
. Insulation

. Pipefitting

. Electrical

o Sheet metal

o Instrumentation
. Cement finishing
. Glazier work

J Custodial

o Movers
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. Equipment calibration, maintenance and repair
. Heating, ventilation and air conditioning (HVAC) maintenance and repair

Boundaries, Constraints, and Interfaces:

None.

C.2.2.6 Fleet Services

Background:

The Hanford Site utilizes many types of vehicles, including sedans, pickups, sport utility
vehicles, vans, fuel tankers, heavy equipment, etc.

The majority of all motorized vehicles (those that are eligible for license plates) are leased from
the General Services Administration [GSA], including sedans, busses, tractors, flatbeds, dump
trucks, tool vans, utility maintenance vans, cab and chassis, trailers, wreckers, and fuel tankers.
Exclusions (vehicles not provided by GSA) include tactical response type units, special purpose
or mission-unique vehicles, and large-size ambulances. DOE also purchases plated vehicles
and other motorized items (such as rider mowers, backhoes, electric carts, etc) as needed. The
GSA fleet is no longer a mandatory source of supply; however, agencies procuring their own
vehicles must go through GSA Automotive. Vehicles that are initially leased but which cannot
be returned to GSA (e.g., do not meet free release criteria) must be purchased by the agency
from GSA.

Key Customers:

. DOE-RL

. DOE-ORP

o All Hanford Site contractors
. PNNL

General Scope and Qutcome:

The Contractor shall provide management and coordination, statistical usage tracking, and
reporting on GSA-leased vehicles and DOE-owned vehicles/equipment. The Contractor shall
perform vehicle repair and modification services as required (e.g., in the 200 area). Some
vehicles are designated as "regulated" due to contamination and are required to be serviced
within radiologically-controlled areas. The scope also includes record-keeping, vehicle
assignment, ensuring vehicle utilization, and excess/disposal of fleet vehicles and parts.

The desired outcome of Fleet Services is a high-quality, safe, reliable, environmentally

responsible and regulatory compliant fleet that meets customer needs in a cost-effective,
energy-efficient, and timely manner.

C-90



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

Detailed Scope and Requirements:

Management and Coordination

The Contractor shall:

. Manage and coordinate usage of the centralized fleet and associated property, which
includes general and special purpose equipment.

° Ensure that all standard and special-use leased vehicles meet minimum usage
thresholds, and that vehicles and equipment are properly assigned between and
amongst Hanford Site contractors. GSA vehicles not meeting the Hanford Site
standards shall be returned to GSA.

. Provide vehicle maintenance services, including inventory of or access to parts normally
used for routine maintenance.

. Administration of the specific GSA vehicle lease.

. Acquire (through lease or purchase), control, assign, and dispose of DOE-owned fleet
equipment.

. Meet the Hanford Site utilization standards for vehicles and equipment.

. Not exceed the ceiling for the number of vehicles established by DOE.

. Comply with fuel reduction goals established by DOE.

Records and Database Management

The Contractor shall maintain all required records and databases for fleet activity (other than
those systems maintained by GSA and other site Contractors [i.e., for leased vehicles used
under their respective contracts]), including inter-site assignment and utilization of leased and
owned vehicles, excess/disposal, and maintenance. The Contractor shall manage fuel
administration as applicable.

Databases include:

. Federal Automotive Statistical Tool (FAST) database. This database meets the
requirements of Executive Order 13149, which requires data on any leased or agency-
owned vehicle under 8,500 GVWR (except patrol vehicles) or which uses alternative
fuel. Information shall be entered into the database annually by October 15.

o OMB A-11 Transportation Efficiency Management Report database. Information shall
be entered into the database annually by August 15.

o Vehicle Fleet Maintenance (VFM) system.

The Contractor shall respond to requests for routine and specialized reports required by the
National Energy Policy Act, the Motor Vehicle Statement, etc.

Fleet Maintenance

The Contractor shall refresh the fleet to achieve the best value to the Government.
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The Contractor shall:

. Perform routine preventive maintenance and inspections in accordance with
manufacturer specifications, GSA schedules, and OSHA safety regulations.

. Perform vehicle and equipment corrective maintenance, as required to maintain
performance and air quality standards.

. Perform GSA non-reimbursable services, such as in-the-field service calls (including
towing).

. Perform major component repair, and reconstruction of failed major operating and drive
train components.

. Perform auto body, glass and upholstery repair services.

. Perform customer-specified hon-maintenance mechanical support, vehicle and

equipment modifications, auxiliary equipment installation and transfer, accident damage
repair, and special fabrication services.

. Perform inspection, maintenance and repair of plant/facility stationary engine driven
emergency and operations mechanical equipment installed in operating plants and
facilities.

. Comply with Washington State and U.S Department of Transportation inspection

requirements.
Fleet Parts

The Contractor shall ensure the availability of all parts required for sustaining safe and efficient
fleet operations. As appropriate, and in keeping with efforts to streamline the management of
on-site warehousing and inventory management, the Contractor shall:

° Manage material inventories (or just-in-time access to parts needed) and closed loop
waste minimization procurement programs for all parts received, stored, and
dispositioned.

. Coordinate recycling efforts for recyclable materials and identification of excess
automotive material for disposition, including fluids and tires.

. Perform research in support of parts requirements, ordering, receipt, storage, issuing,
and staging of all automotive and equipment parts and materials. Perform tagging,
isotopic paint identification, and disposal coordination of excess of shop tools and
equipment.

. Coordinate the return of parts and cores to manufacturers, and assure that credits are
received from vendors for erroneously shipped items and/or returned parts/cores.

Fleet (Bulk) Fuel
The Contractor shall purchase and distribute bulk fuel to heavy equipment located in the field.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. Mileage, and fuel costs for leased vehicles are tracked directly by GSA by means of the
Voyager credit card, and therefore do not require additional tracking and reporting.
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. GSA is the only entity responsible for data entry (regarding leased vehicles) to the
(Government-wide) Fleet Management System.

. DOE maintains agreements with GSA with regard to vehicle leases. The monthly lease
charge for any vehicle typically represents the prorated cost of the vehicle (over its
anticipated useful life) plus a mileage rate, which allows GSA to recover most costs
associated with fuel.Repair costs are covered by the manufacturer while a vehicle is still
under warranty. After the warranty expires, the Agencies are responsible for routine
maintenance (e.g., normal wear and tear) for leased vehicles, including such items as
wiper blades, rock chip repairs (in windshields), brake pads, shocks, etc. Agencies are
also responsible for any repairs required due to operator negligence and for any major
repairs (such as body damage, windshield replacement, repairs needed due to hail or
dust storms, etc).

. In order to properly assess vehicle usage, and mileage (to set the monthly rate charge),
GSA requires that each vehicle be refueled at least once/month (or that mileage be
entered via the GSA web site), and that GSA be notified whenever required preventative
maintenance has been completed. Reporting discrepancies (such as negative mileage
accrued during a month) are communicated directly with each Site contractor. GSA
communicates with a single point-of-contact for any Hanford Site contractor assigned
leased vehicles for use under their contract.

Contractor interfaces include GSA for acquisition of vehicles, billing, and reporting.
C.2.2.7 Railroad Services

Background:

The Hanford railroad system consists of approximately 40 miles of Class Il track and one (1)
signal crossing between Horn Rapids Road and the 200 West Area.

Key Customers:

. All Hanford Site contractors are current or potential customers

General Scope and Qutcome:

The Contractor shall oversee rail operations and maintenance, and determine requirements for
future use on the Hanford Site.

The desired outcome is a safe and reliable railroad service on the Hanford Site, as necessary.

Detailed Scope and Requirements:

The Contractor shall:

. Assess Hanford Site needs for current and future railroad operations over the life-cycle
of Hanford cleanup.

. Prepare a business case and develop a strategy that includes actions necessary to
address the results of the assessment. Methods of performance including privatization
shall be analyzed in the business case and addressed in the strategy accordingly.

. Maintain the track at a Class Il level consistent with future needs identified in the Rail
Operations Strategy.
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. Oversee railroad operations and maintenance, as necessary.
. Coordinate with Hanford Site contractors, projects and off-site entities prior to and during

any on-site rail movements, including placement of "flaggers" at necessary intersections,
taking proper security actions, and making Hanford Site notifications.

. Terminate on-site rail operations if no future need is established.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None

Contractor interfaces include Energy Northwest and Tri-City and Olympia Rail for coordination
of rail operations and applicable Federal and state regulators for the purpose of maintaining
compliance.

C.2.2.8 Roads and Grounds

Background:

Roads and Grounds include road maintenance, snow removal, traffic management, and
common grounds maintenance service for the Hanford Site.

Key Customers:

. DOE-RL

. DOE-ORP

o All Hanford Site contractors
. Transient personnel/visitors

General Scope and Outcome:

The Contractor shall maintain necessary and sufficient site roadways, to include
patching/paving, snow removal, striping, and other services. The Contractor shall be
responsible for maintenance of common grounds.

The desired outcome is a reliable and safe Road and Ground system that meets the needs of
Hanford Site customers in a quality, timely and cost effective manner.

Detailed Scope and Requirements:

The Contractor shall:

° Conduct assessments to determine both near and long-term maintenance needs.
Eliminate roads that are no longer needed.

. Repair, maintain, replace, or upgrade roads to achieve safe conditions.

. Maintain safe roads and parking lots during normal and inclement weather conditions,
including grade and sweep roads and shoulders, remove debris, cleanup accidents and
spills.
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. Make recommendations to restrict access and make the appropriate notifications of
restricted access or closure to DOE and other Hanford Site contractors in the event that
roads are unsafe for travel.

. Remove snow from primary and secondary roads and at designated facilities, parking
lots, and walkways. Snow Removal services include application of deicing compounds,
sanding, and snow and ice removal via snow plowing and manual labor.

o Provide road striping and sealing of Hanford Site access and area roads, designated
facilities, and parking lots.

. Ensure regulatory compliance during traffic movements, traffic reconfigurations, and
roadway projects construction work that may disrupt service on a roadway; employee
traffic concerns; and alert notifications.

. Provide a point-of-contact for activities that involve local law enforcement organizations
and other traffic control groups, such as the City of Richland and the State of
Washington Department of Transportation.

. Maintain the common grounds to ensure public/worker safety and environmental
integrity within the 200, 300, and 600 Areas. Activities in this area include perimeter
fence/sign maintenance at the Site boundaries; lawn and landscape care; annual
inspection and maintenance of gravel pits; general area cleanup; sweeping sidewalks;
washing buildings; sweeping general purpose facility parking lots and repairing bumper
blocks.

. Maintain ability to utilize roads during emergency situations.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

° Facility specific parking lots and sidewalks associated with other contractors are not
included in this work scope. However, the Contractor may provide these services to
other Hanford Site contractors upon request and on a reimbursable basis.

Contractor interfaces include appropriate City, State, and Federal agencies where Hanford
roads physically interface with public roadways.

C.2.2.9 Utilities
C.2.2.9.1 Electrical Transmission and Distribution, and Energy Management

Background

The high voltage electrical utility consists of a system for providing power to the facilities at the
Hanford Site (100 Areas, 200 Areas, 400 Areas, and 600 Area).

Key Customers:

. DOE-RL
. DOE-ORP
° All Hanford Site contractors, businesses, or other public utilities that operate facilities in

the 100 Area, 200 Area, 300 Area, 400 Area, and 600 Area.
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General Scope and Qutcome:

The Contractor shall operate the Hanford Site high voltage electrical transmission and
distribution systems, including energy management responsibilities; and, coordinate with the
interconnected utility operators, as necessary.

The Contractor shall eliminate and remove services and equipment that are no longer required
and align the remaining systems and equipment with site and project missions; when
appropriate and cost effective, replace fixed and system-related utilities with temporary services
or permanent, off-grid power sources.

The desired outcome is timely, compliant, safe, reliable, cost-effective, and energy-efficient
electrical service to Hanford Site projects/facilities that meets customer needs and maintains the
integrity of the nation’s bulk power system.

Detailed Scope:

The Contractor shall:

. Operate the Hanford electrical transmission and distribution system in a safe and reliable
manner, in compliance with the requirements of the mandatory Electric Reliability
Standards.

. Eliminate and remove services and equipment no longer required.

. Integrate improvements with site projects, the Comprehensive Land Use Plan (CLUP)
and Real Property Asset Management.

. Monitor components for signs of impending failure, with selective maintenance
performed when appropriate, to extend the operating life when necessary.

. Plan, organize, direct, monitor, and evaluate the operation of the Hanford Site electrical
transmission and distribution system.

. Maintain safe working areas through controlled system configuration changes.

. Analyze electrical system loading and correct abnormal/emergency conditions.

. Prepare and execute switching orders.

. Provide engineering support, including configuration control; system modification design;

supervisory control and data acquisition (SCADA) and remote terminal unit operational
support; equipment breakdown and repair analysis; excavation permit review;
construction project design review; engineering service request evaluation and
response; and system reconfiguration.

° Provide Condition Assessment Survey (CAS) results for electrical utilities, facilities,
systems and equipment within the timeframe consistent with CRD O 430.1 (current
version per Section J.2-8)Real Property Asset Management.

o Coordinate with other Hanford Site contractors to obtain the following:

- Energy cost and consumption data for the Site Sustainability Plan

- Energy cost and consumption data for the quarterly Hanford Site energy cost and
consumption date entry to EMS4 database.

- Facility shut down constraints and impacts due to fuel reductions for the Site
Sustainability Plan.
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- Facility electrical load information for the annual electrical load forecast.
Electrical Operations

The Contractor shall:

. Provide meter specification and design reviews; collect electrical metering data, prepare
recharge billings, distribute electrical load charts for buildings and building groups;
evaluate Utility Division energy savings opportunities, and interface on contract and
billing corrections.

. Review and validate Bonneville Power Administration (BPA) power and transmission
rate schedules and tariffs, verify the monthly BPA power and transmission service
invoices for accuracy (DOE-RL pays the invoices received from BPA), develop a
breakdown of each contractor costs, and provide the cost breakdown to DOE monthly.

. Ensure the accuracy of MSC's electricity purchases from the Benton Public Utility District
(BPUD), the Benton Rural Electric Association (BREA), and the City of Richland.

. Prepare an annual load forecast of power and energy requirements for all Hanford Site
electrical loads in accordance with the format prescribed by BPA and submit the forecast
to DOE-RL by September 15.

o Ensure that planned outages affecting the Hanford Site 230 kV transmission system are
coordinated in advance with the BPA in accordance with the agreed upon notification
process.

. Prepare Outage and Load Shift Reports utilizing the format provided by the BPA and

submit electronic copies of the Reports to BPA and DOE-RL within four (4) days of the
outage or load shift.

. Operate and maintain the A-6 substation that services the WTP; the WTP will connect
load to the A-6 substation in the future.

. Supply a work scope statement and a charge code to DOE-RL for BPA work when it is
necessary to obtain support from BPA for substation activities, such as, relay settings,
equipment installation, and equipment testing. DOE-RL will issue a task order to BPA
utilizing Interagency Agreements.

Electrical Distribution System Maintenance

The Contractor shall use ISMS, quality assurance and improvement plans, operational
experience, vendor recommendations, cost/benefit analysis, and engineering evaluations as a
basis to establish maintenance activities. Maintenance of the distribution system consists of a
combination of preventive, predictive, and corrective maintenance programs that are developed
to allow a piece of equipment to function within design operating conditions and to realize its
maximum, reasonable, useful life. Electrical distribution systems shall be maintained to comply
with nuclear safety requirements and assumptions for Hanford Site facilities as documented in
applicable documented safety analyses.

Maintenance activities shall be performed by qualified personnel and shall include system
inspections, high voltage testing, calibrations, repairs, re-lamping, and troubleshooting; and are
focused primarily on system protection equipment (i.e., relays, circuit breakers, batteries, etc.),
safety-related equipment, and the transmission system.
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The Contractor shall drain, store, dispose and recycle (as appropriate) polychlorinated biphenyl
(PCB) oil from electrical equipment as necessary in accordance with applicable environmental
regulations.

Energy Management

The Contractor shall:

. Develop an Annual Site Sustainability Plan that supports the Hanford Site energy
savings goals and/or performance expectations consistent with the applicable Federal
energy, buildings, and fleet management requirements. The Plan shall contain an
energy conservation component to mitigate the effects of a sudden disruption in the
supply of fuel oil, natural gas, electricity, and other critical energy supplies. The Plan
shall be reviewed and updated, as necessary, on an annual basis.

. Generate quarterly energy conservation performance report energy statistics that include
all of the Hanford Site contractors' data; the data shall be entered into the DOE-HQ
Energy Management System 4 database at the end of each calendar quarter and
November 15 for end-of-year data.

. Perform energy conservation performance measurement tracking, and incorporate into
the Annual Site Sustainability Plan. The Annual Site Sustainability Plan shall consist of
textual information describing MSC activities or projects that support the Hanford Site
energy savings goals and/or performance expectations, and numerical data (i.e., annual
energy costs, energy consumption, square footage, and water usage) for all of the
Hanford Site contractors. The Annual Site Sustainability Plan shall be prepared in
accordance with the annual guidance from DOE-HQ and shall be submitted to DOE-RL
by the required due date.

. Support DOE in the development and implementation of the Hanford Site Electrical
Metering Plan.

° Retain historical facility electrical demand and energy consumption records.

o Perform a verification of monthly BPA power and transmission invoices, develop a

breakdown of each contractor’s costs, and provide cost breakdown monthly to DOE-RL.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

° The Hanford Site receives electricity from the BPA, BPUD, BREA, and the City of
Richland. Electricity and transmission service from BPA is obtained via a Power Sales
Agreement and Transmission Service Agreement between BPA and DOE-RL.
Electricity from BPUD, BREA and City of Richland is obtained via standard industrial
customer purchased by the Hanford Site Contractors. Because the Hanford Site
transmission and distribution system is physically connected to the BPA, BPUD and
BREA systems the MSC is expected to communicate on a regular basis with the
appropriate BPA substation operators, the BPUD, and the BREA to ensure day-to-day
operation and coordination of the electrical systems interfaces; this may require verbal or
electronic mail communication. DOE-RL will be responsive for formal communications
with these entities.

. The 300 Area electrical substation and electrical distribution system will be owned by the
RCCC. The RCCC may request the MSC to operate and maintained the 300 area
substation and distribution system on a work order basis.
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Contractor Interfaces include other Hanford Site Contractors, businesses, or other public utilities
that operate facilities. The Contractor shall routinely communicate with the BPA, Benton PUD,
and Benton REA regarding system interface and provide information (e.g. transformer losses,
relay settings, unplanned outage response, billing, etc.), when requested.

C.2.2.9.2 Water System

Background:

The function is a ready-to-serve water utility service. The geographic areas to be served are the
100 (except 100K), 600, 300, and 200 Areas. The Water System consists of one (1) active
water treatment plant, two (2) river pump stations, and more than 100 miles of raw and potable
water lines. The 300 Area water system consists of a piping distribution system, electric pumps,
diesel pumps, chlorinator using sodium hypochlorite, monitoring and control instrumentation,
and backflow preventers.

Key Customers:

. Hanford Site Contractors
. PNNL

General Scope and Qutcome:

The Contractor shall operate the Hanford Site Water System, including compliance and
sampling; maintenance of support structures, systems, and components; operation of the water
treatment plant; and performance of water administration duties.

The Contractor shall eliminate and remove services and equipment that are no longer required
and align the remaining systems and equipment with Site and Project missions; when
appropriate and cost effective, replace fixed and system-related utilities with temporary services
or permanent independent packaged systems.

The desired outcome is a Water System that provides safe, compliant, and reliable raw and
potable water that meets customer needs on the Hanford Site.

Detailed Scope and Requirements:

The Contractor shall:

. Manage, operate, and maintain the water systems in accordance with the state laws and
regulations for water systems. For the purposes of the water systems responsibilities
contained within the scope of this Contract (200 Area, 300 Area, and the 100 Area
Export Water Systems), the term "purveyor" (per the Washington Administrative Code
and other state regulations) — that is the entity responsible for operations and
maintenance - shall mean the Contractor.

. Monitor components for signs of impending failure, with selective maintenance
performed when appropriate, to extend the operating life, when necessary.

. Manage the water system in accordance with reliability agreements negotiated with the
Hanford Site contractor being served and in accordance with guidance documents cited
in state regulations for water systems.
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. Certify and submit all performance and monitoring reports to the DOH and/or the City of
Richland. The Contractor manager responsible for water utilities is authorized to sign
and/or certify all performance and monitoring reports. DOE-RL shall be copied on all
submittals.

. Certify and submit any permits for the water system to the DOH. The Contractor is given
signature authority for any DOH water system permits. The Contractor shall pay all fees
associated with the DOH permits, reviews and approvals (which shall be allowable,
reimbursable costs under the terms of this contract). DOE-RL shall be copied on all
submittals.

. Provide all documents which require approval by the DOH and/or the City of Richland,
such as requests for system modifications, variances, exemptions, and waivers of state
and/or the City of Richland regulations for water systems, etc., to DOE-RL. DOE wiill
review and submit these documents to DOH and/or the City of Richland, as appropriate.

o Perform all activities necessary for safe and compliant production of drinking water,
including the performance of assessments and inspections necessary to ensure
continued regulatory compliance.

o Control all connections to the water systems in compliance with Washington State
and/or the City of Richland requirements. The Contractor shall approve in writing all
connections to the water systems.

o Control all other non-potable piping that crosses or come in close proximity to potable
water distribution system in accordance with the Washington State Water System
Design Manual.

o Establish and implement a cross-connection control program in accordance with state
and/or the City of Richland regulations. This Contract establishes the legal authority for
the contractor to implement a cross-connection control program.

o Assess changes to regulations to be promulgated by the State of Washington and/or the
City of Richland and provide the impact assessment to DOE. Identify required physical
modifications to the water system that may be necessary to comply with any upcoming
regulations and provide a schedule and cost estimate for implementation of any physical
modifications.

) Provide surveillance and maintenance of structures, systems, components, and
processes to ensure operation within the approved safety and compliance requirements
envelope, including preventive maintenance, calibrations, repair of failed and
malfunctioning equipment, walk down of safety systems, equipment and facility grounds
(operational surveillance), and routine radiological surveys. Scope includes a range of
management assessment activities, ESH&Q support, employee training, emergency
planning, and procedure maintenance as required for maintaining a safe and compliant
facility or process.

o Maintain active Washington State Certifications for Water Treatment Plant Operators as
required by State drinking water regulations.

o Maintain the existing Water System Master Plan. The Plan shall document a strategy for
managing repairs, life extensions, replacements, and deactivations for facilities and
equipment for the water systems within the scope of this contract over a ten year
planning horizon. The Plan shall be in alignment and in accordance with CRD O 430.1
(current version per Section J.2-8) Real Property Asset Management. The Plan shall
contain a detailed inventory of all facilities, structures, and equipment such as reservoirs,
basins, clear wells, filters, disinfection systems, water distribution piping, pumps, motors,
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generators, and tanks supporting the water system and the plan shall document their
condition. The Plan shall explain the process for determining condition. Visual
inspection of all the facilities, structures, and equipment is required. If appropriate, non-
destructive examination and destructive testing shall be used. Where a 100% visual
inspection may not be feasible such as underground water distribution piping, a
statistical sampling method shall be used and explained in the Plan.

. Coordinate with all affected parties and regulators (Hanford Site contractors, DOH, City
of Richland etc.) in order to plan and schedule all water plant outages, repairs and
modifications.

The Contractor shall perform, as requested, the following service for other Hanford Site
Contractors (e.g., water systems outside of MSC purview):

o Water system contaminant monitoring management: Consists of creating monitoring
plans for other Hanford Site contractors, sample collection, and analysis in accordance
with state regulations for water systems.

For the Annual and Multi-Year Baseline, in regards to Water Systems, the Contractor shall, at a
minimum, provide:

o A description of the work activities, including all upgrades/renovations along with the
cost of labor (FTESs), subcontracts, assessments, materials, and assumptions necessary
to operate and maintain water systems.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. The Contractor shall be responsible for all aspects of the water distribution system only
up to and including the first off-valve or demarcation point outside the customer’s facility
or complex of facilities. The customer or facility maintains all responsibility for lines
downstream of this agreed-upon point. On side-by-side multiple valve isolations and
backflow assemblies, the facility assumes responsibility from the discharge side of the
downstream isolation valve. In the case of the WTP, the demarcation point is the
premise isolation backflow prevention at the fence line. In the case of the PFP, the
demarcation point is the premise isolation backflow assembly.

. The Hanford 100N Area, 100K Area, and 400 Area Water Systems are excluded from
the scope of this Contract. The 100N Area water systems are within the scope of the
RCCC. The 100K Area and 400 Area Water Systems are within the scope of the PRC.

. The 30-inch concrete line supplying the 100F and 100H Areas is excluded from the
scope of this contract. In addition, all distribution piping connecting to the concrete main
water lines supplying the 100F, 100H, 100D, 100N, and 100B Areas is excluded from
the scope of this contract. The piping is within the scope of the River Corridor Closure
Contract.

. Interface agreements shall be created with customer(s), if needed, to define exact
demarcation points.

Contractor interfaces include Ecology, City of Richland, and DOH for the purposes of regulatory
compliance.
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C.2.2.10 Sewer Systems

Background:

Sewer system operations provide sewer pumper truck services and collection of sewage
through piping for treatment and disposal in subsurface soil absorption systems and disposal to
the City of Richland. The geographic areas to be served are the 600 Area. 300 Area and 200
Area. The 200, 300, and 600 Area sanitary sewer requirements vary based on the treatment
system designs. The 200 and 600 Area sanitary sewer varies between septic tank/subsurface
soil absorption system, and temporary holding tanks. The 300 Area consists of a piped
collection which discharges to the City of Richland for final treatment. There are approximately
50 septic tank/subsurface soil absorption systems of which approximately 44% of the systems
are permitted with DOH and the remaining not permitted. DOH will not allow new connections
to or modifications to these non-permitted systems without updating to permit standards. There
are approximately 15 holding tanks and all are permitted with DOH. The 300 Area sewer system
consists of lift stations (pumps, controls, & valves) and a monitoring station which monitors
discharge to the City of Richland under Permit No. CR-1U010.

Key Customers:

. PRC
. TOC
. ESPC

General Scope and Qutcome:

The Contractor shall operate the Hanford Site sanitary sewer systems, including compliance
sampling; maintenance of support structures, systems, and components; and performance of
sewer administration duties in accordance with the State of Washington sanitary sewer
regulations and City of Richland sewer regulations which include the City of Richland Industrial
Waste Discharge Permit No. CR-1U010.

The Contractor shall eliminate and remove services and equipment that are no longer required
and align the remaining systems and equipment with Hanford Site missions. When appropriate
and cost effective, the Contractor shall replace fixed and system-related utilities with temporary
services or permanent independent systems.

The desired outcome is a safe, compliant, and reliable Hanford Site sanitary sewer system that
meets customer needs.

Detailed Scope and Requirements:

The Contractor shall:

° Manage, operate, and maintain the sewer systems in accordance with the state laws,
regulations and guidance documents cited in state regulations for sewer systems. and
City of Richland Industrial Waste Discharge Permit No. CR-IU010 along with City of
Richland regulations regarding connection to the City of Richland sewer system. Perform
all actions necessary to renew Permit No. CR-1U010 in calendar year 2016

) Monitor components for signs of impending failure, with selective maintenance
performed when appropriate, to extend the operating life when necessary.
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Perform all necessary activities to insure safe operations and compliance to all
applicable laws and regulations such as: flow data tracking; drain field rotations; filter
inspection/cleaning; drain field monitor port inspections; tank pumping, electrical
component inspection; and alarm response.

Conduct flow data calculations and assessments; and submit annual reports to DOH and
required reports to the City of Richland.

Sign and submit all monitoring, inspection, and maintenance reports for the sewer
systems to DOH and required reports to the City of Richland. The Contractor through
this Contract is given authority to sign and/or certify these reports. The Contractor shall
pay all fees associated with the DOH. DOE-RL shall be copied on all submittals.

Submit all requests for approval of documents for DOH and the City of Richland to DOE-
RL and pay all fees associated with the DOH and City of Richland review and approvals.
A draft letter to DOH shall be submitted along with the request from the Contractor.

All sewer system invoices shall be verified and paid directly to the City of Richland by the
Contractor.

Submit all requests for any variances, exemptions, and waivers of state and the City of

Richland regulations for sewer systems to DOE-RL. A draft letter to DOH or the City of
Richland shall be submitted along with the request from the Contractor. The Contractor
shall pay all fees associated with the requests to DOH and the City of Richland.

Truck sewage as needed to the 200 West Evaporative Lagoon.
Operate the 200 West Evaporative Lagoon.

Sign and submit all monitoring, inspection, and maintenance reports related to 200 West
Evaporative Lagoon to Washington Department of Ecology.

Update the existing Sewer System Master Plan. The Plan shall document a strategy for
managing repairs, life extensions, replacements, and deactivations for facilities and
equipment for the sewer systems within the scope of this contract over a ten year
planning horizon and shall be updated every two (2) years. The Plan shall be in
alignment and in accordance with CRD O 430.1 (current version per Section J.2-8) Real
Property Asset Management. The Plan shall contain a detailed inventory of all facilities,
structures, and equipment such as septic tanks, sewage lagoons, subsurface soil
absorption systems, holding tanks, pumps, and pumper trucks supporting the sewer
systems and the Plan shall document their condition. The Plan shall explain the process
for determining condition. Visual inspection of all the facilities, structures, and
equipment is required. If appropriate, non-destructive examination and destructive
testing shall be used. Where a 100% visual inspection may not be feasible such as
underground systems, a statistical sampling method shall be used and explained in the
Plan.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

The septage from routine pumping of the septic tanks and sanitary sewer holding tanks
from the 200 and 600 Areas is currently discharged into the 200 West Evaporative
Lagoon.

The 100N Area Sanitary Sewer System, all 100B Area, C Area, D Area, F Area, H Area,
and the 200 Area ERDF sanitary sewer holding tanks are excluded from the scope of
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this Contract. These sewer systems are within the scope of the RCCC. Additionally, the
RCCC pipes waste directly to the 100N Lagoon from the 100 Area operations.

° The 400 Area sanitary sewer system and the 100K Area sanitary sewer systems are
excluded from the scope of this contract. The 400 Area sanitary sewer system and the
100K Area sanitary sewer systems are within the scope of the PRC.

° The WTP sewer system is excluded from the scope of this Contract.

° 200 and 600 Area: Sanitary wastewater is treated in regionalized SSAS systems which
are permitted by the DOH; however, there are still several non-permitted SSAS systems
which are authorized for use by the DOH.

Contractor interfaces include state regulators and the City of Richland for activities including
permitting and inspections.

C.2.2.11 Sanitary Waste Management and Disposal

Background:

Waste collected from on-site dumpsters is transported to off-site landfills for disposal. Also
included in this scope is management and oversight of Hanford sanitary, inert and demolition
waste landfills that are currently in operation or closed.

Key Customers:

° All Hanford Site contractors

General Scope and Outcome:

The Contractor shall pick-up, inspect, and dispose of non-radioactive, non-hazardous dry waste.
In addition, the Contractor shall monitor, inspect and operate (as necessary) the Hanford solid
waste landfill and other Hanford Site inert and demolition landfills.

The desired outcome of the Sanitary Waste Management and Disposal function is safe,
compliant, inspection and disposal of non-radioactive, non-hazardous dry waste on the Hanford
Site that meets customer needs.

Detailed Scope and Requirements:

The Contractor shall:

. Collect and dispose of refuse from approximately 305 dumpsters situated on the Hanford
Site.
. Provide on-site verification surveys to ensure that radioactive or other nonconforming

wastes are not sent off-site.

. Provide lysimeter maintenance and monitoring, leachate collection and disposal, and
methane gas monitoring (8 wells) for the Hanford Solid Waste Landfill.

. Provide fence repair; annual benchmark integrity; soil stabilization; weekly inert and
demolition landfill inspection; quarterly inspection of Hanford Solid Waste Landfill.

. Provide oversight of off-site contracts for solid municipal waste, non-regulated drummed
waste, asbestos waste, and medical waste.
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Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. Sanitary waste is transported off-site for disposal. The former on-site solid waste land fill
is not used and is monitored for ground water contamination. Construction debris that
meets Washington Administrative Code is disposed on-site in former borrow pits.

Contractor interfaces: None.
C.2.2.12 Preservation of and Access to Hanford’s Historic Buildings

Hanford played a significant role in the Manhattan Project during World War Il. Various
buildings and historic areas across the site are testament to the science, engineering, and
construction challenges and activities take to develop the first nuclear weapons.

C.2.2.12.1 B-Reactor
Background

The B Reactor at Hanford was the first large scale plutonium production reactor ever built. The
project was commissioned under the Manhatten Project, during World War Il, to develop the first
nuclear weapons. The development of nuclear weapons — in which the B-Reactor played a
central role — issued in the Atomic Age and determined how the Cold War would be fought. The
B-Reactor was designated a U.S. National Historic Landmark on August 19, 2008. The B-
Reactor was operational from September 1944 until February 1968. It is now in "interim safe
storage" mode.

Key Customers

DOE-RL
DOE-ORP
All Hanford Contractors

General Scope and Outcome

Manage the historic B Reactor for the U. S. Department of Energy, which includes providing
compliant surveillance and maintenance, program management, facility preservation for
continued public access, and the B-Reactor public tour program.

Detailed Scope and Requirements
The Contractor Shall:

e Prepare a strategy document addressing three specific work scopes: Surveillance &
Maintenance, Life-Safety Code Upgrades and Programmatic Tour Support. The plan
should include key information on each scope including cost estimate; schedule, risks
and benefits; and government-furnished items and services.

o Perform a review of FHI/WCH Pre-Existing Conditions (PEC) assessment documents
and facility walk-downs to identify and document any differing site conditions. Perform
efficient, effective surveillance and maintenance activities and implement critical repairs
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and upgrades resulting from RL's Life Safety Code assessment to support the B
Reactor use for public tour and ensure public safety.

e Prepare a B Reactor Tour Execution Plan implementing the following activities. MSA is
authorized to implement activities that include, but not limited to, the items listed below
and purchase long-lead items.

Open and staff the reactor (tour guides and RCTs) at RL' s request. These requests
will include the ongoing VIP visits and the B Reactor portion of the annual Hanford
Site public tours. Support tours on every Saturday during the months of March
through October, with 25% contingency.

Maintain a web-based registration system for visitors to learn about what they can
see at B Reactor and how.

Implement a strategy for transporting visitors from the Washington State Department
of Transportation's Vernita Rest Area to the B Reactor and back via a continuous
shuttle loop. The strategy should include a proposed approach to visitor identification
and log in (accountability), appropriate transportation and signage, security
coordination, an approach to tour guides/hosts, and any other elements MSA deems
necessary to execute a well-coordinated and visitor-friendly public access program at
the Reactor.

Create additional displays, interpretive and/or informational materials, etc. to
enhance the tour experience at the reactor.

Create videos, brochures, and other informational materials about B Reactor and the
new public access program.

Seek out, capture, catalogue, and make available oral histories from Manhattan
Project and B Reactor veterans.

Plan and propose physical improvements at the Reactor to improve visitor safety.

Plan and propose improvements to B Reactor artifact display, interpretation, and
security for protecting the historical elements and nature of the Reactor from tour
visitors (e.g., protecting the control room knobs and dials) and for creating more

secure and informative displays of B Reactor artifacts and story elements.

Boundaries, Constraints and Interfaces:

C.2.2122

Boundaries and Constraints: None.

White Bluffs Bank

Background

The White Bluffs Bank is a historic building, constructed in approximately 1909, that is part of the
White Bluffs Historic District that is anticipated to become part of a new National Historic Park
cooperatively managed by the National Park Service and DOE. The White Bluffs Bank is eligible
for listing on the National Register of Historic Places and is a historically significant facility at the
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Hanford Site. The building is also located in one of the Hanford Site’s National Register of Historic
Places eligible historic districts (The Town of White Bluffs Historic District).

Key Customers
DOE-RL
General Scope and Outcome

Manage the White Bluffs Bank for the US Department of Energy which includes providing
surveillance, stabilization and phased reconstruction efforts to allow for continued public access.

Detailed Scope and Requirements
The Contractor Shall:
Phase | — Stabilization and Recommended Treatment Options

¢ Provide for overall project management and oversight of Phase | of the White Bluffs
Bank reconstruction.

e Preparation of the documentation necessary to preserve, rehabilitate, restore, or
reconstruct the historic White Bluffs Bank Building.

o Perform the initial stabilization actions necessary to start the preservation activity and
help prevent further deterioration.

¢ Provide for the documentation of the existing structure.

e Provide recommended preservation/renovation treatment options and support the
required review process determined by DOE.

e Provide A/E plans, designs and specifications for the recommended treatment option for
DOE approval.

Phase Il — Rehabilitation
e Implement the approved rehabilitation treatment option

e Provide for overall project management and oversight of the White Bluffs Bank
rehabilitation project.

e Conform all rehabilitation treatment actions to meet agreed-upon work controls and
protect buried archaeological materials as outlined in reports and documentation shared
with the Washington State Historic Preservation Officer and consulting parties.

e Support all required reviews, interfaces, and requirements associated with construction
on an historic facility.

e Maintain records, documentation, and files (written and photographic) to chronicle the
work.
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¢ Ensure the stability of the structure throughout the project.

Boundaries, Constraints and Interfaces:

Boundaries and Constraints: None
C.2.3 Site Business Management

The scope of Site Business Management includes real and personal property asset
management, long-term stewardship, facilities information management, facility condition
assessment, geospatial information management, pension/benefit, workers compensation, and
savings programs, external affairs, and other administrative support, such as, mail delivery,
printing, courier services, and correspondence control services. These services directly support
the environmental cleanup mission at the Hanford Site, and are integral to the overall
accomplishing of successful environmental cleanup.

The Contractor shall develop and implement an integrated, life-cycle approach to furnish,
operate, coordinate, maintain, right-size these services with customers’ demands to support
value-added for all mission areas — based on necessary and sufficient user requirements. The
Contractor shall also operate and maintain these services to ensure reliability in meeting
customers' needs.

C.2.3.1 Real Property Asset Management

The Contractor shall provide Real Property Asset Management services to DOE to include land-
use planning (for the Hanford Site, in general and specific parcels), management (including day-
to-day implementation of the Comprehensive Land Use Plan [CLUP]) and disposal of real
property interests, such as, easements, licenses, permits and leases in accordance with CRD

O 430.1 (current version per Section J.2-8), Real Property Asset Management.

C.2.3.1.1 Land-Use Planning and Management

Background:

Existing development and contaminated sites drive requirements for the continued use of
property by DOE and place limitations on the property for future development or release of
property. Almost half of the Hanford Site includes the Fitzner-Eberhardt Arid Lands Ecology
Reserve (ALE), McGee Ranch, and Wahluke Slope as safety buffer areas that are now
managed as a National Monument. The USFWS, through a permit from DOE-RL, manages the
ALE and the Wahluke Slope. There are also out-grants (easements, licenses, permits and
leases) to non-DOE entities to provide access to electrical, telecommunication, and Washington
State road systems on the Hanford Site. A real estate contract is required for non-DOE
governmental agencies or private parties desiring to use real property at the Hanford Site. Out-
grants and transfers of Federal property are issued by DOE-RL. The Hanford Site operates
within a CLUP that was established by an EIS Record of Decision.

Key Customers:
. DOE-RL
. DOE-ORP
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. All Hanford Site contractors

General Scope and Qutcome:

The Contractor shall perform management of real property at the Hanford Site for DOE and
coordinate the use of real property among Hanford Site contractors. The Contractor shall
perform a range of real property activities, such as conducting land-use planning for areas and
specific parcels; conducting reviews and integrating land-use requests for all new facilities,
infrastructure systems, land improvements, or change of land use; conducting land
management activities, including day-to-day implementation of the CLUP; managing land use
requirements and beneficial reuse of land; and conducting real estate activities in the out-grant
and disposal of real property or interests therein.

The desired outcome is an integrated, CLUP-compliant Land Use Planning and Management
program for the Hanford Site that is protective of human health, safety and cultural/natural
resources and sustained good stewardship.

Detailed Scope and Requirements:

Comprehensive Land-Use Plan

The Contractor shall implement the CLUP as directed or interpreted by DOE. The Contractor
shall assess the need for updating the existing or developing new Area Management Plans and
Resource Management Plans. In coordination with other Hanford Site contractors, the
Contractor shall develop new plans and update existing plans where applicable and submit
them to the DOE-RL for approval. The Contractor shall maintain, implement, and distribute
approved plans to Hanford Site contractors. The Contractor shall develop and maintain a web
site for communicating real property asset management and resource management (for
ecological, cultural and ecological see Section C.2.1.8, Public Safety and Resource Protection
(PSRP)) information including land use decisions to Hanford Site contractors.

NEPA 5-Year Supplemental Analysis

The Contractor shall conduct a Supplemental Analysis in accordance with 10 CFR 1021 for the
Site-wide CLUP to ensure that the Plan is relevant and current. If the Contractor, through the
Supplemental Analysis determines that the CLUP requires revision, the Contractor shall assist
DOE in taking necessary actions.

Land Use Planning and Management

The Contractor shall perform land-use planning and management at the Hanford Site. The
Contractor shall manage real property by reviewing property uses, reclassifying land use and
facilities, investigating and characterizing land, monitor misuse of property or encroachments,
identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites),
dispositioning non-permitted activities; and tracking and documenting land-use occurrences and
activities.

The Contractor shall:
. Perform land use planning, site selection and excavation permits for the Hanford Site.

. Monitor and assess the use of real property to assure compliance with restrictions, such
as institutional controls.
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. Ensure land use actions of one project do not impede safety, or completion of other
projects.

. Obtain from DOE and other Site contractors data and information necessary for

performing Hanford Site land use planning and management, e.g., input to the Land
Management Tracking and Documentation System, participation in the Site Selection
and Excavation Permit process, and input to the Ten Year Site Plan.

. Develop, maintain, and implement an integrated, comprehensive Land Management
Tracking and Documentation System in accordance with CRD O 430.1(current version
per Section J.2-8), Real Property Asset Management that accomplishes the following:

- Maps and documents land uses, such as the site constraints, identified deficiencies in
land, identified radioactive materials, waste, and hazardous conditions of the real
property, long-term stewardship and institutional control requirements as imposed by
specific regulatory decisions, real property improvements, authorized basis, and other
land-use occurrences and activities affecting land.

- Maintains real property assets and identify corrective actions for deficiencies in land use.
Document and track deficiencies until corrective actions are completed.

o Support DOE in the correction of boundary encroachments (trespasses).
o Administer and manage the Site Selection and Excavation Permit process.

- Ensure potential hazards are identified and controlled.
- Apply ISMS principles.

- Streamline and integrate procedures for project review, including ensuring project
consistency with the Hanford CLUP and implementation objectives.

- Provide early warning to projects about constraints or hazards associated with a site that
could impact their design, site infrastructure, or others operation.

° Remove abandoned vehicles, mass dumping of household garbage, tree stumps,
building material, car parts, household furniture, concrete, etc.

o Construct and place barricades, gates and short lengths of fencing, install information
signs and special signage on the Hanford Site, including signs to protect natural and
cultural resources.

° Conduct cadastral land surveys as directed by DOE-RL.

. Develop and administer out-grants (easements, licenses, permits, leases), transfers and
supporting utilization surveys, and plan for and administer property transfers on the
Hanford Site.

° Maintain all real estate records identified by DOE.

o Prepare real estate reports as identified in the 41 CFR 102, Property Management
Regulations, for the Stewart M. McKenny — Vento Homeless Assistance Act Title V —
Identification and Use of Surplus Federal Property, (300 and 400 Areas complete).

o Prepare real property assets for disposition, including potential reuse for other missions
when DOE identifies that a program mission is no longer required. Identify real property
assets that are likely to be declared as excess in a 10-year planning horizon and the
anticipated current year of excess. This information must be included in Facility
Information Management System (FIMS) and the Ten-Year Site Plan (TYSP) in
accordance with CRD O 430.1 (current version per Section J.2-8), Real Property Asset
Management.
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. Coordinate and develop the TYSP for the Hanford Site in accordance with CRD O 430.1
(current version per Section J.2-8), Real Property Asset Management.

. Assist DOE in the acquisition of leased space from the private sector to include market
surveys, advertising, appraisals, and lease preparations, etc.

. Develop information required for the Integrated Facilities and Infrastructure budget and
ensure that this information is included in FIMS and the TYSP, in accordance with CRD
O 430.1 (current version per Section J.2-8), Real Property Asset Management.

Boundaries, Constraints and Interfaces:

Boundaries and Constraints: None.

Contractor interfaces include Federal, state, and local agencies, and Tribal Nations involved
with the use or management of real property.

C.2.3.1.2 Long-Term Stewardship

Background:

The DOE Office of Environmental Management (EM) has the cleanup and landlord
responsibilities for the Hanford Site. The Hanford Site cleanup is currently scheduled to be
completed around 2050. Upon completion of the cleanup, the Hanford Site is expected to be
transferred to the DOE Office of Legacy Management. The mission of the DOE Office of
Legacy Management is to manage DOE post-closure responsibilities and ensure the future
protection of human health and the environment. This Office has control and custody for legacy
land, structures, and facilities and is responsible for maintaining them at levels suitable for their
long-term use. It is the DOE intent that areas of the Hanford Site where cleanup is completed
be managed in a manner consistent with long-term stewardship goals, until transfer to the DOE
Office of Legacy Management.

Long-term stewardship as defined in A Report to Congress on Long-Term Stewardship
(DOE/EM-0563, January, 2001) refers to all activities necessary to ensure protection of human
health and the environment following completion of remediation, disposal, or stabilization of a
site or a portion of a site. Long-term stewardship includes all engineered and non-engineered
institutional controls designed to contain or to prevent exposures to any potential residual
contamination and waste, such as surveillance activities, record-keeping activities, inspections,
groundwater monitoring, ongoing pump and treat activities, cap repair, maintenance of
entombed buildings or facilities, maintenance of other barriers and containment structures,
access control, and posting signs.

Key Customers:
. DOE-RL
. DOE-ORP

General Scope and Outcome:

The Contractor shall provide for integrated planning of long-term stewardship (LTS) for the
entirety of the Hanford Site and interim execution of LTS for portions of the Site assigned to the
Contractor. The Contractor shall develop a LTS program at the Hanford Site to institutionalize
LTS activities across the site.
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The desired outcome of the Long-Term Stewardship Program is effective and efficient
stewardship of Hanford Site resources which protect human health and the environment
following remediation.

Detailed Scope and Requirements:

Long-Term Stewardship Program Planning

The Contractor shall:

Prepare the Draft Hanford Long-Term Stewardship Program Plan. The Plan shall
implement the DOE vision for a long-term stewardship program that is requirements
driven, such as, in accordance with CRD O 430.1 (current version per Section J.2-8),
Real Property Asset Management and CRD O 436.1 (current version per Section J.2.8),
Departmental Sustainability and address at a minimum the eight LTS elements listed
below:

LTS responsibilities
Protectiveness of remedies
Protectiveness of the environment
Transition from cleanup to LTS
Communication (internal/external)
Information management
Implementation

Interfaces with other programs

The Draft Program Plan shall be developed through collaboration with DOE-RL, and the
Hanford Site contractors, including support to DOE-RL, as necessary, to collaborate with
Tribal Nations, Hanford Natural Resource Trustee Council, the Hanford Advisory Board
(HAB) and stakeholders. The Program Plan shall address the following:

Single Hanford Site-wide approach for the implementation of institutional controls;

Transition process that ensures long-term stewardship is considered early in the cleanup
process;

Continuous improvement process;

Property transfer preparation and alignment from contractor to contractor within RL and
from DOE-EM to DOE-LM;

Integrated information management approach;

Clearly defined list of regulatory documents required to document cleanup and readiness
for transition to LTS and

Transition Checklist that establishes the criteria which Hanford remediation contractors
must meet in order to transfer land management responsibility for parcels or segments
of land from the cleanup programs to the MSC for long-term stewardship. The checklist
shall be consistent with the requirements needed for Hanford transition from the DOE
Office of Environmental Management to the DOE Office of Legacy Management, as
stated in the Site Transition Framework for Long-Term Surveillance and Maintenance
(not dated), and the Information and Records Management Transition Guide (March,
2004). The Contractor shall work with other Site contractors to ensure that transition
requirements are clear.

Prepare the Contractor’s Draft Long Term Surveillance and Maintenance Plan (S&M
Plan) for each segment or parcel of land transitioned from the cleanup program into the
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LTS Program. The first deliverable will be a template to ensure a consistent approach
for developing future S&M Plans. The template will be used to develop LTS transition
and turnover packages for each parcel or segment of land turned over from cleanup
contractor to the MSC’s LTS program in accordance with the Hanford LTS Program
Plan. The S&M Plan shall address all activities (i.e., maintaining institutional controls
required by Records of Decision(s), record-keeping, inspections, groundwater
monitoring, cap repair, maintenance of entombed buildings or facilities, maintenance of
other barriers and containment structures, access control, and posting signs) necessary
to ensure protection of human health and the environment following completion of
remediation, disposal, or stabilization of a site or a portion of a site.

Work with each cleanup contractor as their LTS transition and turnover packages are
being developed to ensure a smooth transition from the cleanup program into the LTS
Program. Each LTS transition and turnover package will be tied to a defined decision
document (e.g., CERCLA Record of Decision) geographical area. The deliverable for
each subsequent S&M Plan for RL approval will be submitted in sequence with the
cleanup contractors’ LTS transition and turnover package for a given parcel or segment.

Ensure LTS information management requirements are addressed in subsections of the
Infrastructure Scalability Solution and Implementation Plan (ISSIP) found in Section
C.2.4.1. Strategic Planning and Program Management, and in the corresponding section
of Attachment J-3, Hanford Site Services and Interface Requirement Matrix.

Assist DOE in integrated planning of Hanford Site long-term stewardship activities
including performing studies and analysis of long-term stewardship needs; preparing
plans and manuals; and ensuring LTS principles and requirements are reflected in the
Hanford Site resources and area management plans.

Update the Site-wide Institutional Controls Plan (TPA primary document) necessitated
by applicable DOE approved decision documents.

Long-Term Stewardship Execution

The Contractor shall:

Execute LTS for those portions of the Site assigned to the Contractor in accordance with
the Hanford Long-Term Stewardship Program Plan the Long Term Surveillance and
Maintenance Plan, and information management requirements addressed in the
Infrastructure Scalability Solution and Implementation Plan (ISSIP).

Conduct well-organized, economical, and thorough transitions from other Site
contractors of newly-assigned land into the Contractor’s LTS program in accordance
with the Hanford Long-Term Stewardship Transition Checklist, and the Cleanup-to-
Stewardship Transition Checklist Process.

Coordinate with DOE-RL and Hanford Site contractors to compile the results of annual
Hanford Site-wide institutional controls assessments, and to conduct the Hanford
Sitewide Comprehensive Environmental Response, Compensation, and Liability Act of
1980 (CERCLA) 5-year reviews including comment response, interim documentation
and lessons learned in accordance with Hanford Site CERCLA Records of Decision and
Hanford Site RCRA post closure plans and RCRA Permit Corrective Action
Modifications.

Coordinate with DOE-RL and Site contractors to compile and prepare the Draft Hanford
Site-wide CERCLA 5-year reviews, any comment response, interim documentation, and
lessons learned.
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. Notify DOE of discoveries with the potential to affect human health and the environment
requiring significant remediation actions (newly identified or previously closed waste
sites) for those portions of the Site assigned to the Contractor. DOE will direct the
subsequent remediation, using mission contractors or the MSC, as appropriate.

. Maintain Hanford’s LTS web site.

. Support DOE in preparing LTS briefings including senior management, the HAB and
others as required.

Boundaries, Constraints and Interfaces:

. Upon completion of the River Corridor cleanup, a substantial portion of the Hanford Site
will have been assigned to the Contractor. Establishment of the LTS Program will result
in a phased transition of specific parcels as elements of the Hanford cleanup are
completed. The Central Plateau and DOE-ORP portions of the Site are not planned to
be transitioned to the Contractor at this time.

Contractor interfaces include Federal and state regulators, the Hanford Advisory Board, Tribal
Nations, and local municipalities for the purpose of regulatory compliance.

C.2.3.1.3 Facilities Information Management System

Background:

DOE uses FIMS as the real property database for real property as required by CRD O 430.1
(current version per Section J.2-8), Real Property Asset Management. The system provides
DOE with an inventory and management tool that assists with planning and managing real
property assets. Database management is covered in Sections C.2.4.3.4, Application Hosting
Services and C.2.4.3.18, Database Management.

Real property includes land and anything permanently affixed to it, such as buildings, fences,
and building fixtures (lights, plumbing, heating and air conditioning, etc). FIMS contains
information on both DOE-RL and DOE-ORP real property holdings. FIMS provides DOE and
contractors with online access to DOE facility information. There are approximately 1500
facilities with 24 mandatory data fields in the FIMS data base. The database holds unclassified
information and may be subject to disclosure under the Freedom of Information Act. Complete
and accurate information on real property holdings is critical to DOE for managing facilities and
reporting to GSA, OMB, and U.S. Congress.

Key Customers:
. DOE-RL
. DOE-ORP

General Scope and Qutcome:

The Contractor shall manage FIMS, meeting specific, annual reporting requirements.

The desired outcome is reliable FIMS that provides current, complete, and accurate information
on real property holdings, enabling informed decision making in the planning, budgeting,
operation, maintenance, and disposal of real property.

Detailed Scope and Requirements:
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In addition to the requirements of CRD O 430.1 (current version per Section J.2-8), Real
Property Asset Management, the Contractor shall:

. Meet the data calls and reporting timelines associated with three (3) annual Chief
Financial Officer specific reporting requirements. The three annual reporting
requirements are deferred maintenance, annual required maintenance and annual actual
maintenance.

. Provide an annual Excess Facilities Banking Report for transmittal to DOE-HQ.
. Provide information to meet new construction off-set requirements.
. Conduct a source data/FIMS data validation effort as specified by CRD O 430.1 (current

version per Section J.2-8), Real Property Asset Management and report the scorecard
results (red, yellow or green) to DOE on an annual basis.

. Maintain FIMS data as complete and current throughout the life-cycle of real property
assets, including real property related to institutional controls.

o Ensure data is complete, current and accurate by reconciling FIMS with financial data
residing in existing Hanford Site property databases on a quarterly basis and
documenting the reconciliation in a file to be maintained by the Contractor’'s FIMS
database administrator.

o Provide annual updates to the FIMS Quality Assurance Plan for approval by DOE (the
Quiality Assurance Plan is an informal mechanism to assist in the management of this
work scope).

o Collect data from Hanford Site contractors in order to meet all mandatory reporting
requirements.

Boundaries, Constraints and Interfaces:

None

C.2.3.1.4 Condition Assessment Surveys (CAS)

Background:

DOE uses condition assessment surveys to assess the current material condition of its facilities,
structures, systems and equipment, and documents maintenance deficiencies. The
assessment information for each assessed item is entered into the Condition Assessment
Information System (CAIS), which provides an estimate of maintenance upgrade costs. This
information is used in determining a value called the deferred maintenance liability. The
CASI/CAIS assessments and deferred liability estimates are uploaded into FIMS.

Real Property includes land, facilities and associated items. Complete and accurate data on
real property is essential to the Department for managing facilities and reporting to the GSA,
OMB, U.S. Congress and the taxpayers. FIMS is the DOE corporate database for real property
as required by CRD O 430.1(current version per Section J.2-8) Real Property Asset
Management. There are approximately 1000 active FIMS records including facilities and other
structures that have been identified to be included in the CAS inspection program.
Approximately 5% of these facilities have some radiological activity within them.

Each facility is assessed on a rotating five year cycle; inspecting facilities based on a 12 point
criteria and rating each one according to existing conditions. The ratings are entered into CAIS
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which applies a cost estimate to address maintenance deficiencies in the facilities as calculated
from Replacement Property Value, part of FIMS. These maintenance upgrade costs are then
uploaded into FIMS by the end of each fiscal year and are used to determine the deferred
maintenance costs for the Hanford Site. The CAS/CAIS assessments may be used as validated
source data for certain mandatory FIMS data fields (e.g., deferred maintenance).

Database management is covered in Sections C.2.4.3.4, Application Hosting Services and
C.2.4.3.18, Database Management.

Key Customers:
. DOE-RL
. DOE-ORP

General Scope and Outcome:

The Contractor shall manage the Hanford Site CAS/CAIS and provide for the administration of
and execution of the CAS inspection program in order to accurately evaluate the existing state
of specific facilities and identifying the deferred maintenance liability.

The desired outcome is a FIMS containing accurate data that assists in the planning and
management of real property assets.

Detailed Scope and Requirements:

The Contractor shall perform the established minimum requirements for conducting CAS facility
inspections on an annual 20% rotating cycle. The Contractor shall:

. Perform CASs on all agreed upon real property assets at least once in any 5-year period
and provide these to the DOE.

. Upload the data collected from these inspections into the FIMS.

. Provide a list of facilities to be CAS inspected each fiscal year to DOE for the facility no

later than November 15 of any given year.

. Provide a list of facilities that have been CAS inspected each fiscal year to DOE no later
than October 31 of any year.

. Provide annually, but no later than March 31 of any year a list of facilities that no longer
meet the useful life inspection criteria of greater than five (5) years.

o Coordinate all of the necessary inspection activities with the various site contractors that
have eligible facilities for CAS inspections.

. Ensure that the inventory of facilities that need to be inspected through the CAS program
is complete, current and reconciled with the data contained within FIMS.

° Ensure CASs are performed on real property that supports the FIMS data entries and
validation process.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. Assets that have a usable life projection of less than five (5) years are not part of the
inspection program.
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Contractor Interfaces: None
C.2.3.1.5 Geospatial Information Management

Background:

Geospatial information and the collection, storage, maintenance, management, retrieval, and
visual representation of that data are critical components to the ongoing mission activity at the
Hanford Site.

Key Customers:

. DOE-RL
. DOE-ORP
) Hanford Site contractors

General Scope and Outcome:

The Contractor shall provide general and business specific Hanford Site maps, and act as a
central geospatial clearing-house to coordinate, capture, manage and share geospatial
information for the DOE and Hanford Site contractors. Database management is covered in
Sections C.2.4.3.4, Application Hosting Services and C.2.4.3.18, Database Management.

The desired outcome of Geospatial Information Management is accurate and complete
geospatial information that supports the execution of requirements for worker health, land use
planning, emergency response, etc available to all Hanford Site contractors.

Detailed Scope and Requirements:

The Contractor shall develop and implement a comprehensive Hanford Geospatial Information
Strategy and Implementation Plan to ensure that all spatial data, information and documentation
required for accomplishing the Hanford Site missions are captured, managed, and preserved.
The Plan shall establish the process for maintaining accurate configuration of, and the
standards for, data/information format.

The Contractor shall:

. Ensure that the geospatial information/data is collected in an accurate and timely
manner, and stored in a usable and easily retrievable form.

. Establish a minimum set of information that must be captured, specify the format,
accuracy and frequency of update, and establish a storage/retrieval process. The
process shall define the minimum set of data by business function; business rules for the
collection, sharing, reporting, storage of key data; official sources of data; and expected
degree of pedigree/confidence in data reported to DOE and Hanford Site contractors.

. Coordinate with other Hanford Site contractors to make their geospatial data/information
available in an agreed upon format and address geospatial concerns.

. Maintain the official record copy of the data and establish process controls to maintain
accurate configuration.

. Provide mapping services that develop, manage, maintain and publish geographically-
defined data sets of the Hanford Site.
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. Make electronic copies of standard maps and Hanford Site geospatial data/information
available to DOE and other Hanford Site contractors.

. Maintain the current Hanford Facility Numbering System, including assignment of new
facility numbers.

. Maintain the Section J Attachments entitled, Hanford Site Structures List and the
Hanford Waste Site Assignment List, serving as Administrator of the data and
responsible for Site-wide reporting. The MSC shall be responsible for managing the list
in coordination with other Hanford Site contractors. Proposed changes in assignment of
facilities must be ratified by DOE.

. Support Hanford environmental data integration by providing general and business-
specific Hanford Site maps, and act as a central geospatial clearinghouse to coordinate,
capture, manage, and share geospatial information, including management of the
Hanford Geographical Information System.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include Federal and state governments, Tribal Nations, and local agencies
or officials for the purposes of emergency management planning and development of the
Hanford Geospatial Information Strategy and Implementation Plan.

C.2.3.2 Property Systems/Acquisition and Materials Management

Background:

The Property Systems and Materials Management Program is an over-arching program,
conducted in accordance with established DOE directives and other regulations and laws. The
Program includes the establishment of Site-wide processes and procedures for centralized
personal property management functions, such as recycling of precious metals and processing
equipment that is no longer needed through the excess property system. Tracking of all DOE-
owned, Contractor-managed property (Site-wide) is accomplished by means of decentralized
data entry into the primary property management site-wide database (Sunflower Asset
Management System [SAMS]). The Program also manages the centralized storage and staging
of equipment and inventory through the use of various on-Site warehouses.

Key Customers:

. DOE-RL
. DOE-ORP
) Hanford Site contractors

General Scope and Qutcome:

The Contractor shall provide a Site-wide Personal Property Systems and Materials
Management Program that provides for efficient tracking of accountable personal property site-
wide, management of the primary property management site-wide database (SAMS, including
providing Site-wide property management reports) and other related systems; central recycling;

C-118



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

excess property dispositioning; equipment transfers and loans; and maintenance of central
warehouses and associated inventory.

The desired outcome of the Property Systems and Materials Management Program is a
personal property management system that enables effective and efficient stewardship of
personal property assets, and optimum reuse and disposal of federal personal property.

Detailed Scope and Requirements:

The Contractor shall manage a Site-wide Personal Property Management Program, including:

. Identification and marking (tagging) of property received and processed through any
centralized receiving docks.

. Management of the Site-wide personal property borrowing and loaning activities
(domestically and abroad); loans of government property to and from non-contractors,
other DOE sites, and/or other agencies.

. Management of the Site-wide precious metals recycling program and providing required
Precious Metals reports (annual Precious Metals Forecast Report and Precious Metals
Activity Generating Report to the Oak Ridge National Recycling Center).

. Accounting for precious metals.

o Providing reports regarding stores inventory, such as turnover ratios, value of on-site
inventory, inventory accuracy report, etc.

° Maintaining an accurate inventory.

o Control of sensitive items and controlled substances for which MSC has control
(e.g., hypodermic needles, syringes and potable alcohol).

o Management of returnable containers and other items needing returned to
manufacturers for credit.

. Facilitation of the transfer of mobile offices between Site contractors.

o Generation of all required reports, such as the DOE Balanced Scorecard Plan and

Report, GSA Non-Federal Recipients and Exchange Sale Report, and Utilization and
Disposal of Excess and Personal Property Report.

Disposition of Excess Personal Property

The Contractor shall provide for disposition of all Government-owned, Contractor-managed
personal property no longer required in support of the Hanford Site mission. Disposition of
assets shall be accomplished through redeployment to other Hanford Site contractors,
DOE-RL/ORP, DOE complex, and Federal and state agencies; sale or other transfer, and
recycling. Materials and equipment processed through the disposition program shall be
accepted from all Hanford Site contractors.

The Contractor shall:

) Manage planning, coordination, asset isolation, cleanup, preparation for removal,
transfer, and other activities required to complete the transfer of targeted assets.

o Process scrap metal, paper, wood, and recyclable materials through contracted vendors.
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. Ensure any revenue received through the sale or recycle of assets is used to offset
asset disposition operating expenses.

. Retire or dispose of Site-wide (all) personal property using programs, such as the
Personal Computer (PC) Nationalization Program, Energy Related Laboratory
Equipment Grant Program (primarily colleges and universities), the Mathematics and
Science Gift Program (primarily computer equipment to K-12 schools), and transfer of
property designated for economic development purposes to the Tri-Cities Asset
Reinvestment Company (TARC), etc.

. Dispose of excess/surplus items within specified time frames.

. Implement and maintain an MOA with TARC for the transfer of excess property to an off-
site location designated by TARC.

Inventory Management

The Contractor shall:

. Manage the (on-site) "stores" inventory warehouses. Warehouse operations shall
provide for tagging (as needed), tracking, storage and disbursement of inventory items.
As required, the Contractor shall provide for delivery of inventory items to on-Site
locations managed by other contractors.

. Provide inventory management services to maintain appropriate levels of designated
supplies, emergency response-related items, etc., to ensure the timely availability of
critical items to support the Hanford Site mission.

o Manage the supply chain, and evaluate Site-wide demand, usage trends, and
programmatic requirements to act as lead in the reduction of existing line item site
inventory to the lowest achievable levels.

. Establish the most cost-effective method to provide common-use and critical items,
including on-Site storage, just-in-time contracts, basic ordering agreements, etc.

. Maintain stock on hand or provide immediate access to for critical items.

o Support the automated material systems required to provide customer access,

accountability, and accountability storage items for the Hanford Site.

o Administer the spare parts program for the Hanford Site.

Boundaries, Constraints and Interfaces:

TARC and its contractors are not allowed access to the Hanford site for receipt of excess
property.

Contractor interfaces include those involved in the property excess/disposition program,
including colleges and universities; primary and secondary schools; Federal, state, and local
governments (including GSA), and TARC.

C.2.3.3 Responsibilities for Sponsorship, Management and Administration of
Contractor Employee Pension and Other Benefit Plans

The Contractor will have certain responsibilities regarding sponsorship, management and
administration of pension and other benefit plans for certain active and retired contractor
employees at the Hanford Site and for certain retired contractor employees associated with
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work at different DOE sites. The requirements associated with these responsibilities are set
forth in Section H Clauses entitled, Employee Compensation: Pay and Benefits and Post-
Contract Responsibilities for Pension and Other Benefit Plans.

C.2.3.4 Energy Employees Occupational lliness Compensation Program Act (EEOICPA)
Support to DOE-RL - Site Wide

Background:

The Energy Employees Occupational lliness Compensation Program Act (EEOICPA) was
established under Title XXXVI of the National Defense Authorization Act of 2001 (Public Law
106-398). Administration of the EEOICPA process at a DOE site generates documentation for
which DOE has retained ownership of the records.

Key Customers:
. DOE-RL

General Scope and Qutcome:

The Contractor shall provide personnel documentation and other records, for former Hanford
contractors in support of the EEOICPA.

The desired outcome of EEOICPA Support to DOE-RL-Site-Wide as an administrative system
that provides timely and accurate submission of requested records and documents.

Detailed Scope and Requirements:

The Contractor shall provide, as required, personnel and other records as requested for former
Hanford contractors, which provide pertinent information under the EEOICPA claim or other
EEOICPA requests. The Contractor shall provide and track the labor, materials, supplies, and
management necessary to accomplish the following:

. Locate and provide personnel and other program records, as requested.

. Perform records research needed to complete the Department of Labor (DOL) claims or
to locate records needed to complete the claims and other EEOICPA requests, as
requested.

. Ensure cost information is submitted to the DOE-RL EEOICPA POC by the 10" of each
month.

. Provide ad hoc reports, briefings and other information as directed by DOE.

. Ensure all EEOICPA claims received are completed and returned to DOE-RL within

45 calendar days of the date entered in the FCPA by DOE-RL.
The Contractor shall segregate and report the costs associated with EEOICPA.
The Contractor shall provide an EEOICPA point-of-contact.

Records shall be provided in accordance with the Section | Clause entitled, DEAR 970.5204-3,
Access to and Ownership of Records in support of the EEOICPA Program.
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Boundaries, Constraints and Interfaces:

The boundaries and constraints include:

. MSC scope does not include providing documentation for current Hanford Site
contractors.

Contractor interfaces include outside agencies in relation to EEOICPA shall be coordinated
through DOE-RL.

C.2.3.5 Workers’ Compensation — Site Wide

Background:

This is an administrative function that supports the Hanford Site Workers’ Compensation
program for legacy workers’ compensation claims under DOE-RL State of Washington Self-
Insurance.

Key Customers:

. DOE-RL

General Scope and Outcome:

The Contactor shall support the Hanford Site Workers’ Compensation Program under DOE-RL
State of Washington Self-Insurance.

The desired outcome of Workers’ Compensation — Site Wide is an administrative system that
provides accurate and timely submission of legacy workers’ compensation claims.

Detailed Scope and Requirements:

Pursuant to State of Washington Revised Code (RCW) Title 51, DOE-RL is a group self-insurer
for purposes of workers’ compensation coverage. Notwithstanding any other provision in this
Contract, the coverage afforded by the workers’ compensation statutes shall, for performance of
work under this Contract at the Hanford Site, be subject to the following:

The Contractor shall:

. Not be required to pay for Workers’ Compensation coverage or benefits except as
otherwise provided below or as directed by DOE (under the terms of a Memorandum of
Understanding with the Washington State Department of Labor and Industries (L&),
DOE will perform all functions required by self-insurers in the State of Washington).

. Take such action, and only such action, as DOE requests in connection with any
accident reports, including assistance in the investigation and disposition of any claim
there under and, subject to the direction and control of DOE, the conduct of litigation in
the Contractor’'s own name in connection therewith.

. Withhold appropriate employee contributions and forward on a timely basis these
contributions plus the employer-matching amount to DOE (under RCW Title 51.32.073,
DOE is the self-insurer and is responsible for making quarterly payments to L&I).

° Operate the workers’ compensation program in partnership with Contractor employee
benefits, risk management, and environmental, safety, and health management
programs.
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. Cooperate with DOE for the management and administration of the DOE-RL self-
insurance program that provides workers’ compensation benefit coverage to Contractor
employees under this Contract.

. Provide legacy support for Contractor workers’ compensation claims that fall under DOE
self-insurance in which the Contractors contract has ended and a predecessor
contractor is not named (i.e., closure contracts). The Contractor shall maintain and
retain all claim data for information and reporting needs.

. Certify to the accuracy of the payroll record used by DOE in establishing the self-
insurance claims reserves, and cooperate with any state audit.

. Provide statutory workers' compensation coverage for staff members performing work
under this Contract outside of the State of Washington and not otherwise covered by the
State of Washington workers’ compensation laws.

. Provide time-loss compensation to injured workers in accordance with the RCW Title
51.08.178 and other applicable requirements. Compensation paid to workers in excess
of the amounts required by statute is unallowable costs under this Contract.

° Ensure that all people filing a claim receive training and have a clear understanding of
the workers’ compensation process.

. Upon request, submit to DOE, or other party as designated by DOE, payroll records as
required by Washington State Workers’ Compensation laws.

. Upon request, submit to DOE, or other party as designated by DOE, the accident reports
required by RCW Title 51.28.010, or any other documentation requested by DOE
pursuant to the Washington State Workers’ Compensation laws.

° Upon request, submit to DOE (the Contracting Officer), an evaluation and analysis (at
least yearly) of workers’ compensation cost as a percent of payroll compared with the
percentage of payroll cost reported by a nationally recognized Cost of Risk Survey that
has been pre-approved by DOE (once DOE has provided the Contractor with the
necessary data to perform the analysis required in this paragraph).

. Provide employees additional training on workers’ compensation process when a claim
is filed. This training shall include but is not limited to; company contacts, approval
needed for appointments, time off, etc.

° Develop a web site with Workers Compensation information and ensure that the web
site is made available to employees.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. Scope does not include current Hanford Site contractor workers’ compensation claims.

Contractor interfaces include DOE’s Third Party Administrator.
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C.2.3.6 External Affairs

Background:

External Affairs includes assistance to DOE in its programs to communicate with outside entities
to convey the status of and receive feedback on Hanford Site cleanup progress, plans,
decisions, and issues.

Key Customers:

o DOE-RL

. DOE-ORP

General Scope and Qutcome:

The Contractor shall support the DOE external affairs programs by providing products or
services in the areas of media relations, public involvement and outreach, consultations with the
Tribal Nations, tours, and intergovernmental affairs; and by providing information and assistance
to DOE for activities related to the Freedom of Information Act (FOIA) and Privacy Act. The
Contractor shall also provide services in the area of web site evaluation, design, integration,
maintenance and operation; and shall coordinate logistics for Hanford Site tours, as requested
by DOE.

The desired outcome is a wide-ranging and inclusive External Affairs/Public Relations program
that provides timely responses to DOE requests for information and assistance, outreach to
keep external constituencies informed about work under the contract, an effective Hanford
website, and integrated and effective Site tour planning.

Detailed Scope and Requirements:

The Contractor shall:

° Support requests from DOE for assistance in responding to inquiries from external
entities, such as news media, members of the U.S. Congress and their staffs, Tribal
Nations, and stakeholder groups and/or in preparing information for public
dissemination. Provide direct response to external parties if requested by DOE.

. Provide staff and resources to help DOE meet its objectives and obligations for public
involvement in Hanford decision-making. This includes providing staff support for
interactions with citizens advisory boards inquiring about issues related to the contract
scope, staff support for all required public comment and outreach processes related to
upcoming decision-making (e.g., NEPA and CERCLA) within the contract scope, and
participation in cross-contractor public meeting efforts, such as the annual "State of the
Hanford Site" meetings.

. Identify current or upcoming issues of public interest related to the contract scope,
design outreach strategies, create informational materials, and facilitate interactions. All
products and interactions will be approved by DOE in advance.

. Support and coordinate with DOE on on-going technical staff interactions with affected
Tribal Nations to ensure that mechanisms are established for outreach/notice to and
integration of the Tribal Nations into decision-making processes. The Contractor shall
support DOE in preparing for consultation at a government-to-government level between
senior DOE officials and elected officials of the Tribal Nations. The DOE American
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Indian and Alaska Native Tribal Government Policy outlines the principles to be followed
by DOE and its contractors.

. Support DOE’s management of the Hanford web site by updating information to ensure
accuracy and appropriateness, integrating information across contractor organizations,
clearing and posting new public information, conducting periodic evaluations, providing
continuous improvements and updates to the design and function, and generally
ensuring the web site is a useful and effective communication tool for external
audiences. All web changes and postings will be made in coordination with DOE.
Internet administration is covered in Section C.2.4.3.6, Internet Support Service.

. When requested by DOE, participate in meetings and briefings to update interested
external parties on contract activities.

o Work with DOE to strategize, plan, arrange logistics for and conduct or support Hanford
Site tours and visits to projects and facilities by external parties, as requested by DOE.
Support includes providing transportation, coordinating badge issuance, working with
other Hanford Site contractors (as needed), and providing speakers, handouts and
refreshments, as appropriate or as requested by DOE.

) Provide support for the release of Scientific and Technical Information (STI) by
producing document clearance packages for documents created or obtained under the
contract, as a direct and integral part of the work and ensure its broad availability to all
customer segments.

o Provide ongoing support to DOE in the preparation of communication materials, such as
presentations, fact sheets, specialized graphics and charts, large posters, up-to-date
photography, etc.

o Develop a program or programs for reaching out to the communities affected by Hanford
in an effort to provide information, answer questions, and gain feedback. The program is
subject to DOE approval and shall contain specific proposals for community outreach
activities and a plan for providing contractor representatives to communicate cleanup
activities under the Contract.

o Maintain proactive and substantive communication with employees, and have the ability
to distribute general interest information related to Hanford Site activities, including but
not limited to road closures, siren activations, weather delays, special events, and safety
information.

o Provide communication staff members to support the Hanford EOC JIC.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. The Contractor shall receive DOE approval prior to releasing externally any information
related to the Hanford Site.

Contractor interfaces include the Tribal Nations, media, members of the U.S. Congress and
their staffs, community leaders, and a wide variety of stakeholders and local governments.
These interfaces shall be in coordination with DOE.
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C.2.3.7 External Review and Support

Background:

External Review and Support to DOE involves providing support during audits and assessments
by entities having oversight responsibility for DOE-RL and DOE-ORP and their contractors.
These entities include:

° Defense Nuclear Facilities Safety Board (DNFSB), which is an independent Federal
agency established by the U.S. Congress in 1988. The Board’s mandate under the
Atomic Energy Act is to provide safety oversight of the nuclear weapons complex
operated by DOE and to ensure that activities are carried out in a manner that provides
adequate protection for the public, workers, and the environment.

. Government Accountability Office (GAO), which advises the U.S. Congress and heads
of executive agencies about ways to make government more effective and responsive.

. DOE Office of Inspector General (OIG), whose mission is to help the Department by
identifying opportunities for cost savings and operational efficiencies.

. Other governmental and DOE oversight organizations, such as the DOE Office of
Health, Safety and Security. This includes the DOE Office of Enforcement [OE], which is
responsible for promoting strong safety performance by contractors through
management and implementation of the DOE statutorily required enforcement programs,
such as the Price-Anderson Amendment Act of 1988, 10 CFR Part 830, and 10 CFR
Part 851.

Key Customers:
. DOE-RL
. DOE-ORP

General Scope and Qutcome:

The Contractor shall support DOE-RL and DOE-ORP in hosting staff from auditing and
assessing organizations, providing required presentations, responding to information requests,
and by providing required subject matter experts to respond to questions and information
requests from the auditing and assessing organizations.

The desired outcome of the External Review and Support function is support that helps the
external oversight organizations realize that the Hanford Site embraces the common goal of
ensuring protection of public and worker safety and health and the environment. An essential
secondary outcome is to promote, through continuous improvement, economy, efficiency, and
effectiveness of DOE and contractor operations, and to prevent and detect fraud, waste, and
abuse.

Detailed Scope and Requirements:

The Contractor shall:
. Support DNFSB oversight activities by:

- Conducting activities in accordance with DOE commitments to the DNFSB, which are
contained in DOE implementation plans and other DOE correspondence to the DNFSB.
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- Supporting preparation of DOE responses to DNFSB issues and recommendations that
affect Contract scope.

- Fully cooperating with the DNFSB and providing access to work areas, personnel, and
information, as necessary.

- Maintaining a document process in accordance with the CRD M 140.1-1B, Interface with
the Defense Nuclear Facilities Safety Board (or current version).

- Providing a wide range of support on DNFSB activities. The support requires providing
information within a specified time, coordinating briefings (video-teleconferences,
teleconferences, reviews, site visits, etc.), managing correspondence (including
transmittal of information) and tracking systems for information and commitments,
coordinating DNFSB and DOE-HQ staff visits, and preparing documents and
presentation materials for briefings and hearings.

- Providing DNFSB Site Representative(s) support. The support requires coordinating
and ensuring Site access and training requirements for facilities and area access;
coordinating Site services required for day-to-day work performance, including office
space, phones, computers, document retrieval systems, etc.

- Obtaining approval from DOE at least five (5) days in advance before committing to
completion of actions to the DNFSB.

. Support GAO, OIG, and other governmental and DOE oversight activities by:

- Providing subject matter expertise.

- Fully cooperating with assessors and auditors, and providing access to work areas,
personnel, and information.

- Providing support during audits and assessments, including delivering information within
a specified time, arranging briefings, preparing presentation materials, and maintaining a
record of documents provided in response to requests. Making this record available to
DOE-RL and/or DOE-ORP, as requested.

. Interact with OE by:
- Fully cooperating with OE and providing access to work areas, personnel, and
information, as necessary.

- Providing a program to ensure that the Contractor is operating in a manner that is in
compliance with safety regulations.

- Providing prompt identification, reporting, and correction of any safety issues and non-

compliances.
. Receive prior DOE approval when relaying information regarding Hanford Site mission-
related activities to other outside entities.
. Provide knowledgeable single points-of-contact for each of the following:
- DNFSB; and

- OIG, GAO, and other assessing governmental and DOE oversight organizations
(including OE).

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include the DNFSB, GAO, OIG, and other governmental and DOE
oversight organizations.
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C.2.3.8 Courier Services

Background:

This function provides for courier services for the Hanford Site. Routes are driven daily for
miscellaneous deliveries and calibrated equipment. The number and frequency of routes vary,
depending on customer requests.

Key Customers:

. DOE-RL
. DOE-ORP
) Hanford Site Contractors

Outcome and General Scope:

The Contractor shall provide courier services for the Hanford Site, including delivery and pickup
of miscellaneous items, such as calibrated instruments, medical samples, equipment to be
repaired, and essential (time-sensitive, critical) documents.

The desired outcome is a safe, reliable and cost effective courier service that meets customer
needs.

Detailed Scope and Requirements:

The Contractor shall provide transportation of priority or time-sensitive documents, medical
samples or supplies (i.e., serum, blood samples, medical records, etc.), calibrated instruments,
new or used office machines to and from repair facilities, and pickup and shredding of classified
documents.

As part of the continuity of services review, the Contractor shall conduct an analysis of courier
services in an effort to implement improvements and/or determine whether there is a continuing
need for these services. The Contractor shall evaluate of options for the type of transportation
needed and make recommendations regarding the frequency and timing of courier activities.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None.
Contractor interfaces include off-site (local) vendors, e.g., in the case of equipment repairs.
C.2.3.9 Reproduction Services

Background:

The reproduction service includes high-volume printing and reproduction services for DOE and
Hanford Site contractors. Printing and binding regulations, as published by the Congressional
Joint Committee on Printing (JCP), and all related regulations and requirements establish
operational guidelines for this scope of work.

Key Customers:
. DOE-RL
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. DOE- ORP
. Hanford Site contractors

General Scope and Qutcome:

The Contractor shall provide printing, duplicating, binding, and reproduction services for the
Hanford Site. Reproduction includes duplication of paper, digitally transmitted documents, and
engineering drawings; high volume copying services; color copies; forms reproduction; special
bindings; tabbing, etc.

The desired outcome is a Reproduction Service that provides reliable, high quality and timely
high-volume printing, duplicating and engineering reproduction services.

Detailed Scope and Requirements:

The Contractor shall coordinate and contract with the Government Printing Office (GPO), as
mandated by the JCP.

The Contractor shall manage/administer all Site-wide contracts relating to the engineering and
reproduction equipment, including the copier contract for the Hanford Site, which covers set-up,
delivery, removal, maintenance, and repair of equipment, and coordination of monthly billing
activities.

The Contractor shall provide the annual printing and publishing reporting information for the
DOE-HQ/JCP report.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints:
. Activities require some personnel with security clearances.

. GPO/Federal regulations apply to printing and reproduction, including a three (3)-year
minimum procurement cycle for new large-scale printing equipment.

Contractor interfaces: None.
C.2.3.10 Correspondence Control

Background:

The Correspondence Control function provides for management of correspondence for DOE-RL
and DOE-ORP. Correspondence is received from and sent to a wide range of sources, both
internal and external to the Hanford Site, including Site contractors; regulators; DOE-HQ; other
Federal, state and local agencies or organizations; stakeholders, media, and private citizens.

Key Customers:

. DOE-RL
. DOE-ORP
) All Hanford Site contractors
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General Scope and Outcome:

The Contractor shall provide correspondence management for DOE-RL and DOE-ORP, which
consists of opening, scanning, and electronically distributing mail (using DOE-provided
distribution matrices). The Contractor shall additionally assign and track commitments using the
designated electronic system.

Correspondence is managed in both hard copy/paper and electronic formats. The Contractor
shall continue to transition to electronic images as the record copy; however, there will be an
ongoing requirement to manage some correspondence in paper format.

The desired outcome is a Correspondence Control function that provides a highly-reliable
correspondence management process and electronic system, which enables administration of
correspondence in a timely and efficient manner.

Detailed Scope and Requirements:

The Contractor shall open and date-stamp all incoming mail addressed to Federal employees.
Items that are not time sensitive nor strictly business-related, such as training announcements
released to a wide distribution, publications, supply catalogs, extra copies of distributions, etc.,
shall be placed directly into the organization mail box without further processing.

For all incoming correspondence that is to be processed, the Contractor shall:

. Determine the Federal individual responsible for the correspondence (i.e., actionee) in
accordance with DOE-provided direction.

. Appropriately mark and distribute the correspondence in accordance with approved
procedures and utilizing designated electronic systems.

. Process incoming correspondence and ensure that distribution is made to
recipients/actionees within ten (10) working hours of receipt. The time of receipt shall be
the time correspondence is received from the mail personnel.

. Maintain the current records schedule for all correspondence in accordance with
DOE-provided direction.

. Provide DOE with a written process, including procedures, for ensuring correct records
schedule information is assigned to all correspondence. Upon receipt and scanning of
correspondence into an automated records system, the correspondence shall be readily
identified and retrievable by records schedule.

o Manage any (hard copy) paper records of incoming or outgoing correspondence that
cannot be electronically managed or archived.

For all outgoing correspondence, the Contractor shall:
o Scan and index the correspondence prior to mailing.

o Perform all internal distributions (to DOE-RL and DOE-ORP) electronically, unless
specific limitations are in place.

o Mail outgoing correspondence to recipients in the specified manner, including the DOE
"pouch” for mail directed to DOE-HQ recipients.

) Process and distribute outgoing correspondence within ten (10) hours of receipt.
Distribution shall be considered complete when placed in the outgoing mail box (for
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pickup by the on-site mail contractor staff), or when transmitted electronically to on-site
staff recipients.

. With minor exceptions, file and maintain all incoming and outgoing correspondence. As
appropriate, retire the records to long term storage and provide a document level
inventory of the documents retired for easy retrievability.

Until such time as the Contractor proposes and DOE approves system changes, the Contractor
shall use the current records management application (Integrated Document Management
System [IDMS]), software scanning hardware/software/technical, and the same indexing
standards, etc., to ensure data consistency and integrity.

The Contractor shall provide a monthly Correspondence Processing report, which will include
the timeliness and volume of correspondence processed.

Boundaries, Constraints and Interfaces:

None.

C.2.3.11 DOE-RL Receptionist

Background:

The U.S. Courthouse and Federal Office Building (FOB) at 825 Jadwin Avenue, Richland,
Washington houses the employees of some Hanford Site contractor organizations, as well as
several Federal agencies. The Federal Building Receptionist provides selected services to
DOE and Hanford Site employees/visitors during the standard work week.

Key Customers:

. DOE-RL and Hanford Site contractor personnel located in the Federal Building

General Scope and Outcome:

The Contractor shall provide receptionist support to DOE-RL and its contractors and visitors
within the Federal Building.

The desired outcome is a knowledgeable and responsive Receptionist on duty during normal
working hours, who helps DOE-RL and Hanford Site contractor’s visitors and employees to
readily conduct business with the help of well-communicated, accurate, and adequate
information and directions.

Detailed Scope and Requirements:

The Contractor shall:

. Assign, process, and account for all temporary proximity cards and/or visitor badges
issued to persons requiring access to DOE areas of the Federal Building, according to
provided DOE criteria.

. Ensure adequate Airborne and Federal Express supplies are stocked and provide
receipts for shipments to DOE.

. Reserve shared-use conference rooms, such as those at the Federal Building and the
Washington State University Consolidated Information Center (CIC).
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. Manage the check-in and check-out of Government vehicles by Federal employees
located at the Federal Building. This includes ensuring vehicle usage logs are correctly
completed after each trip, and compiling and submitting all logs monthly to the DOE-RL
Vehicle Coordinator.

. Provide a Federal building receptionist at all times during regular business hours,
including the Hanford Site Alternate Work Schedule Friday off. Changes to this
requirement shall be approved in advance by DOE.

Boundaries, Constraints and Interfaces:

None.
C.2.3.12 Multi-media Services

Background:

This function provides for the development, production, or acquisition of photos, videotapes,
movies, audio productions, and other similar types of media.

Key Customers:

. DOE-RL
o DOE-ORP
o RCCC

o PRC

. TOC

General Scope and Outcome:

The multi-media organization shall be a centralized resource for the Hanford Site. The
Contractor shall establish the standards and written procedures that will be used by all Hanford
Site Contractors and DOE to obtain photographs, videos, etc, The standards/procedures shall
direct that all photos, videos, etc. taken or acquired are indexed, and that the images/photos are
merged into a Hanford Site archive or clearinghouse.

The desired outcome is a reliable and cost-effective Multi-Media Services function in which all
photos, videotapes, and other electronic media are correctly indexed (metadata applied), and
that any photos/videos taken or acquired are made available to others in the Hanford/DOE
complex without significant duplication of effort.

Detailed Scope and Requirements:

The Contractor shall create one or more standards and procedures, to be used by all other on-
Site contractors (and the MSC), that establishes safeguards to ensure that all photos and videos
are appropriately indexed, managed, and in a central repository (potentially a "virtual" central
repository) over which the Contractor has control. Metadata standards for electronic media
shall be established at a level which allows for easy and accurate retrievability.
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The Contractor shall perform a biennial (every 2 years) self-assessment which demonstrates
the relative success of efforts to collect, index and manage all relevant photographic images in
the central repository.

The Contractor shall conduct aerial photography of the Hanford Site (e.g., monthly), as directed
by DOE.

The Contractor shall have photographers (including videographers) available for use by other
Hanford Site contractors and DOE on an optional and as-requested basis.

Boundaries, Constraints, and Interfaces:

None.

C.2.3.13 Mail Services

Background:

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the
serviced organization/company to further deliver mail to individuals within their respective
organizations. Mail Services picks up postal mail from Pasco, Richland or West Richland Post
Offices and delivers out-bound Hanford mail through the U.S. Postal Service to a U.S. Postal
facility. Mail management requirements are identified in 41 CFR 102-192, Mail Management
and U. S. Postal Services Domestic Mail Management and International Mail Management.

Key Customers:

. DOE-RL

. DOE-ORP

. DOE-PNSO

. DOE-Inspector General

o Hanford Site contractors

. Other organizations (located on and off the Hanford Site) affiliated with Hanford missions

Outcome and General Scope:

The Contractor shall provide for basic mail services, including pickup and delivery of interplant
and U.S. Postal mail to customers. The work scope includes the pickup, routing and delivery of
interplant mail (i.e., mail that does not leave the Hanford Site).

The desired outcome is a timely, efficient, reliable, and safe mail pickup and delivery service
that meets the customer needs on the Hanford Site.

Detailed Scope and Requirements:

The Contractor shall provide timely, efficient, and safe mail pickup and delivery services for the
Hanford Site. The Contractor shall:

° Develop a Mail Services Security Plan that addresses security and safety concerns. The
plan shall be provided to DOE-RL no later than 180 days after Notice to Proceed and
implementation shall begin immediately upon approval of the plan by DOE-RL. The plan
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shall take into consideration current Federal Bureau of Investigation, U.S. Postal Service
and DOE security bulletins and guidance on potential hazards, including anthrax and
bomb detection. The plan shall include training of mail personnel, as well as on-site
customers, for early and effective identification of hazards. The plan shall also identify
preparation for potential emergencies and hazard mitigation as appropriate. The
Contractor shall strive to streamline delivery as much as possible.

. Deliver mail within two (2) delivery cycles.

. Measure and report costs associated with postage (metered mail) periodically on an
as-needed basis, no less than quarterly.

. Ensure safety of the mail services customers through participation by the staff for
identification and mitigation of concerns relating to bomb threats and exposure to
hazardous materials (i.e., anthrax, others) is a critical activity.

The Contractor shall provide the Annual Mail Management Report to DOE.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

° The Contractor shall be responsible for the interface between the U. S. Post Office and
the Hanford Site, picking up general mail and specialty mail on an as needed basis.

Contractor interfaces include relationships with at least 70 on-site Hanford Site-related
companies or organizations for which services are provided; daily interface with the U.S. Post
Offices in the local community; and Hanford Site safety and security personnel as the need
arises.

C.2.3.14 Site Forms Management

Forms Management operates within a set of Federal requirements, such as regulations on
information collection, Privacy Act, and E-gov.

Key customers:

. DOE-RL
. DOE-ORP
) Hanford Site contractors

General Scope and Outcome:

The Contractor shall provide a centralized and configuration-controlled forms management
program.

The desired outcome of the Site Forms Management function is a compliant, cost-effective
customer service-oriented Site Forms Management function that applies configuration control,
results in consistent design, where appropriate, and maximizes the use of electronic forms in
gathering of electronic record information to electronic records systems.

Detailed Scope and Requirements:

. The Contractor shall:
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. Administer the Hanford Site forms management system and process, and design
electronic forms for interactive use, as well as, conventional hard copy forms.

. Develop/design/revise/approve electronic and hard copy forms, eliminate obsolete or
duplicate forms, maintain site forms historical records, and maintain the system for
centralized configuration management of site electronic and conventional hard copy

forms.

. Ensure that all collections of information that are to be gathered meet Federal
requirements (i.e., regulations on information collection, Privacy Act, e-gov, etc.).

. Ensure consistently designed forms, utilizing automation as appropriate.

. Use existing software, pending an evaluation to determine cost effective alternatives.

o Monitor program costs for identification of cost efficiencies; costs shall be measured and

reported annually.

Boundaries, Constraints and Interfaces:

None.
C.2.4 Information Resources/Content (Records) Management (IR/CM)

The primary goal of this scope of work is to enable the successful execution of the Hanford
mission and associated activities by providing effective, efficient, and innovative information
management and technology solutions, maintenance of Hanford Site technical data in support
of regulatory decision-making, and long-term stewardship.

The Hanford Site uses a government-owned, contractor-operated distributed and integrated
Information Technology (IT) infrastructure that provides Local Area Network (LAN), desktop and
user services, telecommunications systems, radios and pager systems. The infrastructure
supports Hanford Site, DOE and contractors and activities. The infrastructure and systems
conform to DOE and industry standards, as applicable.

The work scope identified in this Section, as it applies to Federal employees, may be withdrawn,
pursuant to Section H Clause entitled, Withdrawal of Work, from this Contract. The timing of
this reduction in scope shall be set at the unilateral discretion of the Contracting Officer. The
Government's right to reduce this work scope shall be separate from the Government's rights
established under the Section | Clause entitled, FAR 52.249-6, Termination (Cost
Reimbursement).

C.2.4.1 Strategic Planning and Program Management

Background:

During the life of the Hanford Site cleanup, DOE expects the number of Government and
contractor staff supported by the IR/CM infrastructure to decrease. Although the current
operational capability is efficient and sized for the current usage, this will change in the future.
The Government’s objective is to have a scalable system that will facilitate cost-savings for
infrastructure support as contractor and Government staff decrease over time.

Key Customers:
. DOE-RL
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. DOE-ORP

General Scope and Qutcome:

The Contractor shall review requirements and documentation, and assess current infrastructure
and prepare and submit as part of the ISAP an IR/CM Infrastructure Scalability Solution and
Implementation Plan for DOE approval. The Plan shall comply with the Clinger-Cohen Act,
OMB A-11, A-300 and all applicable Federal IT requirements, and it shall be aligned with the
annual Capital Investment Plan. The Contractor shall implement the DOE-approved solution
based on the DOE-approved Plan, ensure that the revised solution operates at or better than
the current performance metrics, and provides for increased integration of Hanford site technical
data information. The Contractor shall implement the Plan in a manner that is transparent to
users without degrading performance.

The desired strategic planning and program management outcome is a scalable infrastructure
that enables cost savings over time as the Hanford Site population decreases, and greater
integration of Hanford Site technical data in support of closure decisions.

Detailed Scope and Requirements:

The Contractor shall include, at a minimum, the following items in the Plan:

o A list of all items reviewed.

. Commercial best practices used in the solution.

. Recommended performance measures.

. Implementation schedule.

. Resource estimates over time to include capital investments.

. Current and projected total cost of ownership statistics.

. Crosswalk to how the plan is aligned with the Capital Investment Plan.

The Contractor shall follow the following standards and regulations:

° Clinger-Cohen Act

. OMB A-11, A-300

. All applicable Federal IT requirements
) Security standards

. Architecture standards

Boundaries, Constraints and Interfaces:

None.
C.2.4.2 Communications

Background:

Hanford Site communications services are currently utilized by most of the Hanford Site
contractors. Those that utilize their own switch, utilize the Hanford Site fiber network. The
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Hanford Site Telephone Exchange activities encompass voice, data, special circuits,

9-1-1 support, and attendant/operator services to Hanford Site programs, projects, and support
organizations. The system includes transport (backbone) systems, switching equipment,
outside cable plant, inside cable plant, distribution frames, subscriber station equipment,
attendant workstations, ancillary equipment, and interfaces to private and public networks. The
communications services function also includes emergency and commercial radio and pager
services.

Key Customers:

o DOE-RL
o DOE-ORP
. Hanford Site contractors except the RCCC and WTP contractor

General Scope and Outcome:

The Contractor shall provide telephone, radio, and pager services for the Hanford Site.

The desired outcome is reliable telephone, radio, and pager services that provide best value to
the Government over the life-cycle.

Detailed Scope and Requirements:

C.24.21 Telephone

The Contractor shall:

. Provide and maintain telecommunications capability and capacity sufficient to meet the
needs of the Hanford Site, encompassing those systems required to maintain data
transmissions, including local, state, national, and international subscribers; data and
network circuits; off-premise stations; telephone service to off-site offices occupied by
Hanford Site end-users; alerting and crash alarm systems; and other miscellaneous
voice and data circuits.

. Provide or otherwise obtain telecommunications for (additional) off-premise main station
lines and trunks.

o Operate the Telephone Exchange Help Desk during normal working hours.

. Ensure that performance of any maintenance, operation, construction, installations,

equipment moves, or other work that will interrupt or adversely impact a significant
portion or essential function of the system is scheduled outside of the Site’s normal
working hours. In all cases, the Contractor shall minimize the duration of any such
interruptions.

. Provide a fully qualified individual for on-call support outside of normal working hours for
dispatch to any major trouble area.

. Be responsible for all contacts and coordination with the local tariff and non-tariff
telephone companies to include service and maintenance activities associated with the
Federal Telecommunications System access lines, use of current Network Numbering
Exchange codes, and central office trunks.
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Customer Billing System

The Contractor shall provide billing administration for Hanford Site Telecommunications System,
generate customer invoices, and ensure that any changes to the rates charged are processed
through a formal change request.

Ancillary Equipment and Systems

The Contractor shall be responsible for the administration, operations, and maintenance of
ancillary equipment and other systems installed within the Hanford Site Telephone System.

The response time for non-emergency remedial maintenance (required to correct significant
faults, as determined by the Contractor, which are not as serious as those covered as
Emergency Remedial Maintenance) for notifications received on or before 12:00 p.m. (noon)
shall have a response the same day. For notifications received after 12:00 p.m. (noon) shall
have a response within 24 hours.

C.2.4.2.2 Emergency & Commercial Radio

The Contractor shall:

. Provide engineering, maintenance and operations of radio communication services,
including two-way, fire dispatch, safety and emergency preparedness, security systems
and infrastructure.

° Manage radio spectrum licensing and design, engineering integration, operations and
maintenance, installation, upgrade and required system calibration services, and
registration of radio frequencies with the National Telecommunications and Information
Administration.

C.2.4.2.3 Pager Services

The Contractor shall:

o Provide maintenance, operations and account administration of the Government-owned
Hanford Site Pager infrastructure and commercial pager services, including Site,
regional and national paging services.

o Provide system designs, integration, maintenance, frequency management, associated
engineering services, and support to manage regional, international, and nonstandard
inventory for pager replacement parts.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. The Contractor shall not contract, install, or place in service any type of
telecommunications equipment where an obligation of charges beyond the current rates
exists, without prior written approval from DOE-RL.

° The normal working hours for the Telephone Exchange Help Desk shall be Monday
through Friday, excluding Hanford Site holidays, Site closures, and Site Fridays off, from
7:00 a.m. to 4:30 p.m. Any changes to "normal working hours" require prior approval
from DOE-RL.
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. "On call" is defined as being readily available via telephone or pager and the ability to be
on site in 2 hours or less and capable of performing repair services and maintenance
operations.

. System interruptions shall be coordinated with the DOE-RL at least 48 hours in advance.

Contractor interfaces include contracting with off-site providers for additional services.

C.2.4.3 Infrastructure Support

Background:

Infrastructure Support includes Network Services; Network Administration; Network Operations
Center; Application Hosting Services; IR/CM Infrastructure Investment Projects; Internet
Support; Maintenance and Software License Management (including desktop license
maintenance); Technology Support for Hardware and Software; Network Management and
Maintenance; Desktop/User Services; Wireless Services; Hardware Maintenance; Workstation
Acquisition, Redeployment, and Retirement; Engineering and Configuration; Software
Distribution; Streaming Video Engineering Services; Information Systems; Cyber Security
Support; Database Management; HLAN Infrastructure; Video Teleconferencing (VTC) Support
Services; and Software and Systems Engineering.

Key Customers

. DOE-RL
. DOE-ORP
) Hanford Site contractors

General Scope and Qutcome:

The Contractor shall operate and maintain the HLAN information/communication infrastructure.

The desired outcome is an infrastructure support function that provides best value over the
life-cycle.

Detailed Scope and Requirements:

C.2.4.3.1 Network Services

The Contractor shall operate the Hanford Site HLAN and provide design authority and
configuration control for the HLAN environment, as well as, project management, evaluation,
design, system integration, consulting, implementation, and support to the HLAN-provided core
services.

C.2.4.3.2 Network Administration

The Contractor shall provide network administration services, including systems engineering
support for production, test, and development of distributed system environments as well as
maintenance and administrative support for distributed platform operating systems, supporting
subsystems, and commercial off-the-shelf (COTS) infrastructure support software utilities.
Network administration provides systems management functions including management of the
availability, capacity, and configuration of distributed computing resources and support and

C-139



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

maintain existing shared and dedicated file server resources to include specification of systems
required to meet customer application customer requirements.

The Contractor shall perform activities required to support the daily operations of the HLAN,
technical systems support, resource management, HLAN fileserver data backup and recovery
processes.

C.2.4.3.3 Network Operations Center

The Hanford Network Operations Center (NOC) serves as the focal point for managing HLAN
and server problems detected via automated tools or reported by HLAN customers. The NOC
monitors distributed and centralized production platforms and Site applications. The NOC is the
point of contact for notification of inbound and outbound service interruption.

The Contractor shall provide the following NOC services:

. Network Monitoring

. Systems Monitoring

. Site wide Support

. After-Hours Customer Support

C.2.4.3.4 Application Hosting Services

The Contractor shall provide Application Hosting Services to include:

. Existing shared and dedicated Microsoft[ +OS-based fileservers hosting user
applications, including servers supporting application development, test, and production
environments, group share areas, and specialized shared web and Microsoft SQL
servers.

. Platform operating systems-level[ t database administration, consultation, and technical
expertise for the development, construction, and maintenance of relational databases,
such as Microsoft SQL Server, required for the functionality of end user applications.
(Services provided shall consist of technical expertise and sustaining support for the
installation, upgrade, backup and recovery, performance tuning, and monitoring of
database applications.)

C.2.4.3.5 IR/CM Infrastructure Investment Projects
These projects maintain the functionality and reliability of the HLAN.

The Contractor shall:

. Identify and recommend IR/CM infrastructure investment projects for approval and
priority ranking.

° Provide the project planning, recommended priority ranking, management, and
implementation services for the IR/CM infrastructure investment projects.

C.2.4.3.6 Internet Support Service

The Contractor shall provide a webmaster to coordinate Hanford Site intranet and internet
support, to provide website configuration control, use metrics, and hosting standards.
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C.2.4.3.7 Maintenance and Software License Management

The Contractor shall provide and manage licenses for HLAN software (licensed under DOE),
including the support of the software distribution and metering service, and maintenance of a list
of current software licenses, and license agreements and vendor information as record material.
Contractor provided licenses shall be the same type as currently provided, unless otherwise
mutually agreed upon (i.e., perpetual, subscription, etc.).

C.2.4.3.8 Technology Support for Hardware and Software
The Contractor shall coordinate with other Hanford Site contractors and provide for technical
support to resolve HLAN product and product integration problems for Hanford Site standard

hardware and software.

The Contractor shall:

. Provide knowledgeable personnel in the standard desktop and server products and
provide an escalation path to vendor support.

. Properly configure and integrate standard products and track current and future product
releases.

. Provide controls on the configuration of the users’ personal computers (PCs), as well as

on the list of supported standards.

. Follow a systematic process for analyzing and deploying technology changes. The
process shall include:
- Analysis of the cost and benefits of the change;
- User pilots of the proposed change;
- Review by appropriate boards;
- Managed deployment; and
- Comprehensive communication planning.

. Maintain the client desktop software as current as is practical by incorporating vendor
software patches and new versions that can fix reliability problems and enhance
functionality.

The Contractor shall provide technology integration support for the following:

. Maintenance of network utility applications;

. Product management of standard hardware and software configuration;

° Testing of vendor changes to Site-standard hardware and software; and

° Evaluation of new vendor releases of standard desktop and network products.

C.2.4.3.9 Network Management and Maintenance

The Contractor shall provide network engineering, analysis, planning, consulting, integration,
and support to ensure maximum availability of HLAN network infrastructure and resources
including on-call network engineering support during off hours.

The Contractor shall perform the following services:

° System design authority for administering standards support and jurisdictional controls;

C-141



Mission Support Contract Section C

Contract No. DE-AC06-09RL14728 Modification 446

. Engineering support for existing network infrastructure system changes required to
ensure optimum performance;

. Quiality acceptance and quality control/inspection of existing configurations;

. Systems integration;

. Configuration management and planning;

. Network configuration control and documentation;

. Network architecture and design;

. Internet protocol name/address mapping and supporting systems;

. Management of network facilities, including heating, ventilation, and cooling, and power;

. Administration and technical support for network systems, including the Internet

connection, bridges, routers, concentrators, switches, and gateways;

o Evaluate monthly and report to DOE-RL quarterly on the service levels provided to its
customers; and

. Provide maintenance for the network infrastructure, which includes Hanford Site
transmission systems, inside-building cabling systems, bridges, routers, gateways,
concentrators, file servers, switches.

The Contractor shall:

) Provide for the capability to monitor network services for faults and service interruptions
of the backbone switches, and devices directly connected to the switches.

o Provide technical support personnel to track problem events, provide level-one
troubleshooting for all network alerts, and escalate situations to appropriate parties, as
necessary.

o Monitor platforms for availability on the HLAN as well as the functionality of critical site

wide application services to include monitoring of workload and event management
functions of Hanford Site applications, such as Hanford Site E-mail.

o Provide problem event notification and service coordination as required for radio, pager,
radio fire alarm reporter, Emergency 9-1-1 Service for Hanford Patrol, audio/visual
teleconference facilities, and the EOC/ONC.

o Provide limited after-hours end-user help desk functions. The help desk functions shall
include:

- User HLAN logon assistance to include password resets, assistance with remote
access, and other issues pertaining to gaining access to HLAN resources;

- User problem logging and ticket generation;

- Service request logging and ticket generation; and

- Appropriate escalation of User problems.

C.2.4.3.10 Desktop/User Services
The Desktop/Users Services scope provides customers with technical support services,

including desk-side software support, HLAN User Account Administration, E-mail Administration
and support, etc. The baseline number of units is 7,260.
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The Contractor shall maintain the Hanford Site standard for PC hardware, with input from other
Hanford Site contractors and customers.

The Contractor shall provide:

. Continuous end-user field support, including desktop computer support focused on
software and network problems

. Support for non-standard software and specialized projects, such as specialized training
or business consulting as defined by Hanford Site customer requirements.

. Central help desk support for users of computing and telecommunications services
accessible via phone and web that provides timely resolution and tracking of issues.

. Users with one telephone number to call for support as well as a web ticketing capability
for users to enter support requests; and provide diagnosis and resolution for customer
desktop problems, including resolution of more complex, technical software problems.
Requests that cannot be handled over the phone shall be routed to the appropriate
teams in the field or to appropriate service providers for resolution. The central help
desk also will update and administer the HLAN Hanford User Help (HUH) website,
provide input to the subcontractor configuration control processes, and monitor customer
satisfaction surveys. Service affecting events related to the HLAN and the key/critical
and key/essential applications will be documented within 10 minutes of discovery on a
website accessible to all HLAN users (remote users inclusive). An update to the
recovery status should be posted no less than in 60 minute intervals. The eventual
closure of the event will also be documented within 15 minutes of final restoration.

. Provide desk side software field support for Hanford Site computing and
telecommunications products when the original request cannot be resolved over the
telephone. Field support includes installing software, troubleshooting, and restoring files
for network users.

. Assess customer satisfaction routinely, and shall include questions regarding the
timeliness, accuracy, and quality of service received.

. Provide administration for HLAN user accounts.

. Provide E-mail administration and support, including wireless E-mail. At a minimum,

services shall include adding/modifying/deleting E-mail accounts, updating E-mail
directories, and troubleshooting.

C.2.4.3.11 Wireless Services

The Contractor shall provide wireless access to E-mail, calendaring, etc. The E-mail and
calendaring are synchronized wirelessly with the Hanford Site E-mail environment. The
Wireless E-mail service provides continuing support for the existing Personal Digital Assistants
(PDAS) (e.g., Treo and Blackberry), as well as new PDA services.

C.2.4.3.12 Hardware Maintenance

The Contractor shall provide repair and maintenance services for desktop computers and
related peripherals, e.g., monitors, printers, etc. Appropriate relationships shall be maintained
with standard product vendors such that labor and materials costs for in-warranty repairs are
recovered to the extent practicable. Materials (parts) for out-of-warranty items shall be provided
on a non-standard basis. Lists of current supported hardware including network infrastructure
and servers shall be maintained.
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C.2.4.3.13 Workstation Acquisition, Redeployment, and Retirement

The Contractor shall provide the following redeployment, acquisition, and retirement services for
desktop computer systems and related equipment:

. Accept, catalog, store and redeploy underutilized equipment that meets minimum
Hanford Site standards.

. Accept and retire equipment that does not meet minimum Hanford Site standards. The
retirement process includes data removal and excess of equipment through established
procedures.

. Assist users with procurements of desktop computer systems and related equipment,

and review procurement requests for compliance with the established standards.
Average install completion time for delivery and setup of a computer shall be within five
(5) business days from time of receipt of request, with no installs/setups taking longer
than eight (8) business days, except under exigent circumstances. An installation shall
be considered complete when it is operational in the user’s location.

C.2.4.3.14 Engineering and Configuration

The Contractor shall provide test, evaluation, and configuration services for infrastructure, new
technology, and desktop hardware and software components, including standard and non-
standard hardware and software.

C.2.4.3.15 Software Distribution

The Contractor shall provide distribution and deployment for additional software applications
through user pull technology and system push technology, such as Adobe Writer, MS Project,
etc. The subcontractor shall maintain lists of current supported software including network
infrastructure and servers.

C.2.4.3.16 Streaming Video Engineering Services

The Contractor shall provide live streaming video events coordination and streaming video
consulting services.

C.2.4.3.17 Information Systems

The Contractor shall manage and perform steady state operations, maintenance, development
and enhancements for Hanford Site data systems, supporting both project and business
functions. This includes database management, infrastructure maintenance, and application
hosting services.

C.2.4.3.18 Database Management

The Contractor shall:
o Identify and maintain those systems determined to be essential.

o Maintain assigned systems that are considered to be essential systems, including those
which, if service were interrupted, could result in loss or injury of people or property or
significant adverse impact to the mission or continuity of operations in terms of either
dollars or time; those that may affect quality; those that produce record material; and
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those whose data is used directly or indirectly, as a basis for DOE decision-making.

Essential systems may also be characterized as "critical”, " vital", or "sensitive".
C.2.4.3.19 HLAN Infrastructure

The Contractor shall provide maintenance for the network infrastructure, which includes Hanford
Site transmission systems, inside-building cabling systems, bridges, routers, gateways,
concentrators, file servers, switches.

The Contractor shall provide project planning, management, and implementation services for
infrastructure investment projects. Selection of investment projects shall be based on
knowledge of the infrastructure, requirements of the Hanford user community, and the
Contractor’s ability to meet customer performance commitments.

C.2.4.3.20 Video Teleconferencing (VTC) Support Services

The Contractor shall provide operations and engineering support of VTC rooms and desktop
video conferencing systems at various locations on the Hanford Site.

The Contractor shall:

° Provide technical oversight, troubleshooting and assistance for VTC operations.

o Provide, implement and coordinate desktop video units.

o Act as technical representative for cable television service for the Federal Building.
o Provide technical coordination for satellite downlink teleconferencing services.

o Update and maintain operational procedures.

o Recommend and implement configuration changes.

C.2.4.3.21 Software and Systems Engineering

The Contractor shall provide IR/CM consulting, including facilitation, systems engineering,
project management, and staff support.

System Development

In accordance with the DOE-approved IR/CM Infrastructure Scalability Solution and
Implementation Plan , the Contractor shall provide system concept development, requirements
definition, design and construction of new code, acquisition and integration of commercial-off-
the-shelf applications and implementation; stand alone, client-server, or web-enabled; new,
upgraded, or migrated from an existing environment; including user training, system
documentation, and user acceptance testing; production-ready systems meeting customer
requirements, developed according to contractor’s standard processes. All newly developed
software systems must be at the Software Engineering Institute Capability Maturity Model
Integration, Level 3 or higher.

Systems Operations and Maintenance (O&M)

The Contractor shall provide systems operations and maintenance (O&M) for Hanford Site
customer applications, including O&M planning, software quality assurance oversight and
auditing, system monitoring, backup and restore, defect repair and testing, system and
documentation configuration management, troubleshooting and system recovery production
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support, and dedicated support for customer-specified enhancements. As required, transfer
development and O&M responsibility to or from a third-party developer.

Software Testing

The Contractor shall perform system and Integration testing of new and changed applications
and support for customer-performed user acceptance testing.

Software Configuration Management
The Contractor shall provide configuration identification, change control, version control,
auditing and corrective action to protect the system baselines during development and O&M,

and ensure updates and changes are planned and controlled.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None

Contractor interfaces include local utilities for the purpose of coordinating maintenance and
modifications to those portions of the HLAN outside the Hanford site, e.g., leased space, etc.

C.2.4.4 IR/CM Facility Management Services

Background:

The MSC shall occupy facilities that house and/or store equipment necessary for the
performance of this work scope, and will be responsible for these facilities.

Key Customers

) DOE-RL
) DOE-ORP
° Hanford Site contractors

General Scope and Outcome:

This scope of work covers the maintenance, continuity of operations, and security of those
facilities that MSC will be responsible for due to their housing and/or storing equipment,
including telecommunications, network, datacenter, server, pager, radio, etc. and other
equipment, such as vehicles, machinery, etc.

The desired outcome is cost effective management of facilities that provides best value over the
intended life-cycle of these facilities.

Detailed Scope and Requirements:

The Contractor shall:

° Provide IR/CM facility management services to those facilities which house or store
equipment including telecommunications, network, datacenter, server, pager, radio and
other equipment which supports the IR/CM work scope.
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. Maintain electrical power; supporting systems and panels; required backup generator;
and supporting systems for assigned facilities, including: provide cooling and
environmental controls, as necessary to comply with hardware vendor requirements for
standard operations.

. Provide minor repair services to assigned facilities.
. Provide physical security management of assigned facilities/structures.
. Monitor assigned facilities/structures for environmental and other physical conditions that

could disrupt operations of equipment or services provided within or through the
facility/structure.

o Support maintenance activities required by the Hanford Fire Department.

o Respond to power outages or other service effecting events in a manner to minimize
impacts to the services provided to the PHMC or other Hanford Site customers.

Boundaries, Constraints and Interfaces:

None.

C.2.45 Content (Records) Management

Background:

Records Management is a key component of documenting Hanford’s corporate memory. Itis
essential that the Contractor maintain and manage records to ensure adequate and proper
documentation of work accomplishments and document DOE stewardship of Federal
responsibilities and funds. The scope includes developing a strategy for life-cycle management
of records, including inventory and schedule management, vital records, restoration, major
collection management and long-term records storage.

Key Customers:

. DOE-RL

. DOE-ORP

. Hanford Site contractors
. PNNL

General Scope and Outcome:

The Contractor shall provide information inventory and schedule services for all records,
including those documenting the missions, programs, projects and all administrative functions.
The records inventoried and scheduled include records in all media, including electronic
systems, databases, spreadsheets, microform, photo, hard copy paper, and all other
formats/media. The Contractor shall provide imaging services (including scanning and
indexing) to further facilitate the migration to electronic records. The Contractor shall provide
long-term physical storage for paper and other hard copy media records in accordance with all
National Archives and Records Administration (NARA) requirements and DOE directives, and
maintain information systems to manage that collection.

The desired outcome is the proper management of DOE records and the prompt disposition of
inactive records; ensuring ready and accurate access to records while increasing efficiency and
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productivity of the service, low-cost storage of inactive records that are accessed easily,
accurately, and when needed by the customer; and assurance that major records collections
are identified, indexed and authenticated, and easily accessible by users.

Detailed Scope and Requirements:

C.2.45.1 Inventory and Schedule Management

The Inventory and Schedule Management scope of work provides the service processes for all
records under the scope of this Contract and for designated contractors. This work addresses
all records (and non-records) originated or held by any of the covered contractors and includes
records in all media, including electronic systems, databases, spreadsheets, microform,
photo/negatives, hard copy paper, and all other formats and media. Content (records)
management/inventorying and scheduling requirements are in various DOE directives and
NARA regulations.

The Contractor shall:

. Provide life-cycle management for all records, including those maintained in electronic
media.
o Implement record identification and capture as records are created in business and

program/project processes. The Contractor shall develop, implement or use standard
methodology to determine the value of the records in various formats.

. Participate in the development of records retention schedules, working on Government-
wide, DOE-wide, Hanford Site-wide or Contract-specific initiatives for records schedule
improvements.

. Manage the Records Inventory and Disposition Schedule (RIDS) database and manage

the update process. The Contractor shall maintain detailed inventories of records
holdings, including records contained in information systems or other electronic format.
The inventory shall address how the records are maintained, where they are stored, and
document the records’ authenticity/integrity.

o Conduct assessments of all Records Management to ensure that programs are properly
documented and are in compliance with NARA requirements, records schedules are
consistently applied and that storage meets required standards.

° Report to DOE-RL bi-annually (twice a year) on the on-going records inventory process
to include a description of the process followed and document the strategy utilized to
ensure all electronic records have been identified and inventoried.

° Using information from the RIDS database, ensure the delivery of hard copy and
electronic records to approved records repositories.

o Provide training and consulting needed to ensure that information retention and
disposition policies and processes are interpreted and applied consistently among the
Hanford Site contractors.

. Coordinate records turnover between projects/contractors to facilitate various stages of
projects. The Contractor shall coordinate with project managers to ensure projects have
adequately addressed records needs.

° Work proactively and collaboratively with DOE-HQ, NARA, other DOE sites, and subject
matter experts with regards to records schedule development.
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. Coordinate with on-site electronic archives, as well as NARA, to arrange for the delivery
of electronic record material, as appropriate.

. Manage the Vital Records program for the Hanford Site in IDMS.
C.2.4.5.2 Major Collection Management

This service is an integral function of an effective content (records) management program.
Major Collection Management provides continued maintenance of significant collections of
records. Examples of major collections include engineering drawings, photographs/negatives,
videotapes, etc.

The Contractor shall ensure that records in identified collections are indexed, authenticated,
metadata complete, and are accessible to those that have a business requirement. The
Contractor shall:

° Continue to improve on accessibility issues (i.e., indexing of photos, etc.).

o Recommend to DOE when any collection of records can be dispositioned in an
alternative (more effective) method.

. Provide records retrieval support and evaluate records requests to ensure that
appropriate procedures are followed, such as those for security, confidentiality, privacy,
etc.

o Controlled Document Management Services: The contractor shall manage controlled

document release and distribution services via electronic and hard-copy media for
technical, and other controlled documents required by Site personnel in the conduct of
their work, to ensure that holders of controlled documents continue to have access to the
current version. This service provides the following document control services for
Hanford documents:

1. Make controlled distribution of Hanford documents by hard copy and/or electronic media
for selected Hanford technical and engineering documents.

Process and issue controlled notebooks/logbooks.

Maintain the document tracking and application database system for controlled
documents.

Capture of receipt acknowledgements for specific distributed documents as necessary.
Capture the record copy of controlled documents.

Distribute recall notices to customers of controlled documents.

C.2.4.5.3 Long-Term Records Storage

The long-term records storage program provides for physical storage of many thousands of
records in various hard copy medium (paper, photographs, video, tapes, etc.). Storage
requirements are identified in various DOE and NARA regulations, including 36 CFR 1228.

The Contractor shall:

. Provide for physical storage of inactive records generated on the Hanford Site by DOE
and all Hanford Site contractors.
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Accept records boxes for storage and coordinate with the NARA Federal Records
Center (FRC) in Seattle, Washington, and/or other approved off-site records storage
facilities as required.

Manage the Records Holding Area-Management Information System, including
information regarding box content, records schedule and retention period.

Establish and maintain Hanford Site procedures and processes for records storage.

Effectively manage inventory and FRC and/or other approved off-site records storage
facilities shipping strategies to lower costs.

Track unit cost data for content (records) management.
Provide search and retrieval services for on-site contractor and DOE staff.

Coordinate the retrieval of boxes located in the Seattle, Washington FRC and/or other
approved off-site records storage facilities for all on-site contractors and DOE. Standard
retrieval shall be provided within four (4) working days. In accordance with approved
procedures, urgent retrieval requests shall be provided within two (2) working days and
immediate access to specifically identified information (through scanning and E-mailing)
shall be available to Hanford Site customers.

Central Files: The contractor shall manage the set of active records commonly referred
to as Central Files to ensure that the correct configuration-controlled engineering
documents are available to support the site mission. This service performs the following
services for the management of these active Hanford records:

Receive, store, maintain, and retire active Project Hanford-numbered documents in the
central files repository

Provide retrieval services for legacy hard copy and microfilmed active record material,
including specifications and vendor information, in the Central Files and Vendor
Information (VI) repositories.

Reports and Plans

The Contractor shall:

Report on efforts and recommendations for making the records storage process more
cost effective, including controlling and lowering costs associated with storage and with
shipping to and receiving records from the FRC and/or other approved off-site records
storage facilities. This report shall include statistical data regarding ongoing costs and
numbers of records and retrievals being managed.

Develop a Records Disposition Contingency Plan detailing actions to be taken in the
event that the Hanford Site moratorium on destruction of records is lifted. This Plan shall
include a cost effective means of assessing the "re-purposing of records"; that is,
determining which records are past current records retention requirements but may now
have a "new" purpose within Hanford’s environmental mission. This Plan shall also
include a cost effective approach for the destruction of up to approximately 45,000 cubic
feet of record material.

Complete an Assessment of Records Storage Compliance with NARA facility
requirements and other requirements.

Develop a Comprehensive Content (Records) Management Security Plan that is
integrated into the Infrastructure Scalability Solution and Implementation Plan (ISSIP).
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. Submit an annual inventory of the Hanford Site Vital Records.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. Participation on any schedule updating must include input, recommendations, and buy-in
from the "record originator".

. IDMS is the OpenText Livelink product implemented at the Hanford Site and shall be
used as the repository for all electronic records.

. The physical limitations of the current on-site records storage facility (24,000 cubic feet)
restrict the volume of records that can be maintained on-site.

. Classified boxes must be retained on-site. There is a prohibition against shipping
classified boxes to the Seattle, Washington FRC and/or other approved off-site records
storage facilities.

Contractor interfaces include Federal Records Center, and/or other approved off-site records
storage facilities, and other Federal agencies. Searches for documents in discovery or as a
result of some litigation or investigation often result in coordination or consultation with staff in
DOE-HQ, U.S. Department of Justice, etc. to ensure that the appropriate search methodology is
followed or to discuss search results. Extensive coordination with different Hanford and off-site
organizations is required, including:

° Records Holding Area staff and the NARA FRC to arrange for shipments to/from the
FRC and/or other approved off-site records storage facilities.

. Records Holding Area staff and Hanford Patrol to ensure adequate security are in place
during shipments.

° Records Holding Area staff and the transportation contractor to ensure timely receipt of
shipped boxes.

o Records Holding Area staff and any on-site movers to ensure timely delivery of boxes
to/from the Records Holding Area.

C.2.5 Portfolio Management

Successful execution of the Hanford portfolio planning, acquisition support and independent
assessment work scope will directly facilitate DOE'’s ability to make informed decisions and
ensure cost and schedule efficiency while minimizing programmatic risks, initiating new sub-
projects, and providing independent assessment and oversight of the environmental cleanup
contract(or)s work accomplishments.

C.25.1 Hanford Portfolio Planning, Analysis & Performance Assessment

Background:

DOE-RL performs oversight and integrated planning of projects within the DOE Office of
Environmental Management, grouped together into approximately a dozen project baseline
structures (PBS’s). The life-cycle value of the work performed under these PBS’s is near

$7 billion. The projects operate within the requirements and guidelines of DOE project
management directives, as well as budget and planning-related OMB Circulars. The U.S.
Congress has stipulated that funding of these projects is dependent on credible baselines and
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the degree to which project execution is successful. This scope is primarily accomplished
through critical analysis and integration of project information, and by providing programmatic
recommendations to DOE.

Key Customers:
. DOE-RL
. DOE-ORP

General Scope and Qutcome:

The Contractor shall perform Hanford Site portfolio integration, provide simulation and
optimizing analysis tools, and coordinate and assist with integrated scheduling and performance
evaluation.

The desired outcome of the Hanford Portfolio Planning, Analysis & Performance Assessment
function is a DOE-RL and DOE-ORP Integrated Hanford Life-Cycle Clean-up Plan that
optimizes the mission life-cycle, enabling DOE to ensure cost and schedule efficiency while
adequately anticipating and managing programmatic risk.

Detailed Scope and Requirements:

The Contractor shall provide DOE-RL with an Integration Issues Management Plan that
includes:

. List of known and potential conflicts and areas of concern with and between Hanford
Site entities (projects), and recommendations for resolution.

. Process for how future issues will be formally identified to DOE in a manner that
provides adequate time to respond to and/or mitigate the impacts of any identified
potential problem areas.

. Programmatic gap analysis for all major areas of potential conflict within the realm of
project management, including project execution (work sequencing and logic); use and
application of Earned Value Management System (EVMS), rigor with which formal
change control is applied; duplication of effort by multiple entities; lack of
responsibility/accountability for key activities; environmental liability; scope, cost and
schedules; bases of estimates; budget assumptions, planning and execution; and
performance measurement systems.

Hanford Portfolio Planning

The Contractor shall:

. Perform mission needs analysis and identify strategic or project integration gaps in
mission execution capabilities.

° Support the budget formulation process including, emerging work items list, budget
formulation input (including Integrated Priority List), fall limited budget update
submission, budget scenario development, and budget presentations (such as public
and regulatory briefings, etc.).

. Identify approaches to reconcile TPA requirements with Congressional funding levels
and the current and projected performance.
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1

Develop presentations and reports, including Year-end and Quarterly Site-wide Progress
Reports for DOE-HQ and the public, and a year-end summary and quarterly updates for
site-wide attributes of the (DOE) corporate performance measures, and Site Plans, as
requested by DOE.

Support DOE in the preparation and submission of documents requesting regulatory and
stakeholder approval.

Participate in and document results of:

Internal and external independent project reviews;
EVMS certifications;

Reviews of project-related documentation (e.g., Project Execution Plans, Risk
Management Plans, etc.);

Environmental liability audits;

Evaluations of contractors’ estimates, scope, cost and schedules;

Budget submissions;

Performance measurement systems; and

Requests for Equitable Adjustments and baseline change requests.

Develop and maintain an Integrated Hanford Life-Cycle Cleanup Plan that:
Integrates the baselines and life-cycle plans of the MSC, and the other Hanford Site

contractors performing DOE Office of Environmental Management work and DOE direct-
funded activities.

Identifies applicable regulatory requirements and current cleanup objectives.

Identifies Site-wide issues with schedule logic, integration, waste flow disposition
pathways and planned sequencing, etc., and provides recommendations for
optimization.

Identifies and quantifies program risks in a Programmatic Risk Management Plan.
Incorporates approved baseline changes into the Plan.

Maintain the change control log.

Includes input from all Hanford Site contractors.

Reflects waste disposition strategies and regulatory pathways including TPA, RCRA,
CERCLA, Air Operating Permit (AOP), National Pollutant Discharge Elimination System
(NPDES), Endangered Species Act of 1973 (ESA), National Historic Preservation Act of
1966 (NHPA), Archaeological Resources Protection Act of 1979 (ARPA), National
Environmental Policy Act of 1969 (NEPA), Natural-resource damage assessment
(NRDA), Toxic Substances Control Act of 1976 (TSCA), Superfund Amendments and
Reauthorization Act of 1986 (SARA), etc., that must be negotiated and approved in
advance to support future acquisitions.

Develop a comprehensive Site-wide Environmental Protection and Compliance Plan
that:

Addresses a Site-wide strategic approach to the life-cycle environmental management to
assure compliance with the TPA and other regulatory permits and requirements
throughout the duration of the Hanford cleanup.

Identifies Site-wide environmental issues and proposes opportunities for improvement.

Update the Site-Wide Environmental Protection and Compliance Plan as needed to
reflect changing conditions and contractor responsibilities.
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Analysis Tools

The Contractor shall evaluate and respond to externally-proposed or required changes in
technical scope, schedule, regulatory or budget requirements, etc. In conducting its evaluation,
the Contractor shall employ appropriate analysis mechanisms, including:

. Integrated performance measurement tools and capabilities.

. Operational models for forecasting waste flows and optimizing disposition pathways,
sequencing, and timing.

. Tools and techniques for performing simulations and optimization to support life-cycle
planning that enables DOE to respond to dynamic and frequent changes in scope,
schedule, cost, budget, contractor performance, technical direction, regulatory
requirements, etc.

. A suite of cost estimating tools and capabilities to deal with high level rough order of
magnitude scenarios and option analysis, as well as detailed activity-based cost
estimates.

. Primavera Project Planner Version 6 (or latest version as directed by RL)scheduling
software.

o The necessary capability for DOE to capture all project information, from Hanford Site
contractors.

Evaluation of Performance against Life-Cycle Cleanup Planning Process

The Contractor shall evaluate project and program performance against the Integrated Hanford
Life-cycle Baseline. As part of the evaluation, the Contractor shall, for the purpose of identifying
cost and schedule impacts and providing accurate status against the integrated life-cycle
cleanup plan, determine the impacts of:

. Individual contractors’ performance against the respective contract baselines.

. DOE project performance against the DOE project baselines.

° DOE program performance against the DOE Integrated Planning, Accountability, and
Budgeting System baseline.

. Individual contractor and Site-wide performance to regulatory requirements and
milestones.

The Contractor shall identify performance issues with respect to schedule logic, integration,
waste flow disposition pathways planned sequencing, milestones, interface points, regulatory
commitments, risk mitigation, and incentives, and provide recommendations for optimization.

The Contractor shall compile performance reports accompanied by critical analyses and
recommendations to DOE.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. The MSC supports the optimization of cleanup planning to DOE defined criteria as part
of the annual budget planning and funding decision-making process via tools such as
the integrated priority list (IPL), integrated, cross cutting analysis of mission contractors’
baselines (and designated portions of the MSC baseline), opportunities, and risks. The
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MSC does not produce mission/project-specific baselines or risk management plans
(with the exception of those for MSC work scope).

Contractor interfaces: None.

C.2.5.2 Project Acquisition and Support

Background:

Due to the duration, complexity and uncertainties of the Hanford Site cleanup mission, an
effective acquisition strategy will include alterations over the life-cycle, such as changes to
deliverables that will span across several contracting terms. Because continuity is needed while
the Hanford Site experiences contractor turnover, it is sometimes prudent for DOE to perform
certain project activities that its contractors would ordinarily do.

The project acquisition and support function includes project initiation, design, construction,
and/or procurement services. These service capabilities are intended to enable DOE to
separately accomplish its owner responsibilities in delivering new projects. Because the nature
of this type of work is cyclical, these services will be funded on an as-needed basis. It is not
expected that the resources necessary to execute these functions will be retained as a
permanent operating capability; rather, they will be obtained when a need is identified by DOE
and funds are available.

Key Customers:
. DOE-RL
. DOE-ORP

General Scope and Outcome:

The Contractor shall provide the means to enable DOE to perform its project owner
management responsibilities, in the areas of planning and procurement actions for new projects,
by supporting the Critical Decision (CD) 0 through CD-1/2 phase of new project life-cycles and,
when requested, act as project lead in support of the CD-3 and CD-4 phase of new projects.

The desired outcome is dependent upon the end product required, such as a fully developed
and awarded project contract, or a complete project, from initiation to turn-key delivery. The
result is a flexible acquisition capability that yields well-conceived, technically sound, and
successfully executed projects.

Detailed Scope:

Mission Analysis

The Contractor shall:

. Prepare draft and/or final CD-0 "packages" as requested. (Note: "Package" includes
some or all of the CD-0 elements required by CRD O 413.3B, Program and Project
Management for the Acquisition of Capital Assets.)

. Identify gaps in current mission capabilities necessary to complete the planned work
scope.
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. Performing engineering studies and analyses to support the CD-0 phase of new project
life-cycles.

. Conduct acquisition planning, including acquisition methods alternatives analysis.

. Conduct regulatory analyses.

. Identify down-selecting technologies for specified applications.

Project Planning and Procurement

For directly-contracted new (capital or operating) projects, the Contractor shall document the
scope and develop the independent cost estimates.

For new capital projects, the Contractor shall:

. Develop design criteria and pre-conceptual designs.
. Prepare draft and/or final CD-1/2 packages, as requested.
. Conduct design reviews, design verifications, and validations, and perform value

engineering studies to support the CD-1/2 phase of new capital projects’ life-cycles.

For new operating projects, the Contractor shall develop the CERCLA removal and/or response
reports (e.g., Remedial Investigation/Feasibility Study report) for DOE approval.

Project Execution

When executing directly-contracted new capital projects, the Contractor shall:

. Prepare draft and/or final CD-3 packages as requested.

o Conduct procurement and constructability analyses.

. Perform claims avoidance and mitigation reviews and provide sequencing plans.
° Perform cradle-to-grave acquisition services, including:

- Preparing procurement packages;

- Evaluating technical proposals and contractor estimates;
- Making awards; and

- Administering contracts.

o Provide engineering during construction and construction management.

o Perform acceptance inspection for the Government of construction performed by other
contractors.

o Manage physical system and contract interfaces.

o Manage transition and turnover.

o Establish an independent organization to perform construction acceptance inspection for

MSC construction projects.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:
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. Acquisition support functions will be conducted on an as-needed basis via task orders;
this service capability may not need to be sustained on a continuous basis.

Contractor interfaces: None.

C.2.5.3 Independent Assessment and Analysis

Background:

Given the ongoing need for enhanced credibility and specialized expertise, there is a need for
independent assessments, verifications, and/or analyses to be performed on projects and

mission-related work.

Key Customers:
) DOE-RL
. DOE-ORP

General Scope and Outcome:

The Contractor shall provide a capability for ensuring that work is being accomplished in
accordance with ESH&Q requirements, to perform special DOE studies, and obtain
recommendations on an as needed basis to resolve technical and regulatory issues.

The desired outcome is timely access to highly competent and capable specialists that are able
to conduct thorough analyses and verification of project or mission-related work requirements,
and provide sound recommendations for project and/or contractor improvements.

Detailed Scope:

The Contractor shall:

° Provide specialty technical expertise, on a task-order basis, for areas such as value
engineering studies, project management, project controls, cost estimating and
scheduling, ESH&Q compliance, verification of cleanup and radiological clearance, and
conduct independent analyses and generate technical assessment reports as needed in
these areas

. Provide technical support services, e.g., collection and analysis of field samples, as
needed for the verification of compliance with specified ESH&Q requirements.

Boundaries, Constraints and Interfaces:

Boundaries and constraints:

. Other than internal standard business process (self) assessments, the MSC will not be
tasked to perform "independent” assessments of the MSC, as these will be performed by
a third party.

. The independent assessment function will only be conducted on an as-needed basis via
task orders — this service capability may not need to be sustained on a continuous basis.

Contractor interfaces: None.
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C.3 DESCRIPTION OF MISSION SUPPORT GENERAL PERFORMANCE REQUIREMENTS

The scope of this section includes program and project management; safety management,
guality assurance, business administration and other general performance requirements. These
are internal services which support other functional areas within the MSC; therefore, key
customers are not listed. The Contractor shall develop, implement, and maintain the required
plans and actions in accordance with the laws, regulations, and DOE directives applicable to
each of the scope areas. The Contractor shall optimize these services through an integrated
planning approach.

C.3.1 Program and Project Performance Management

Successful execution of the program and project performance management work scope will
ensure cost and schedule efficiency while minimizing programmatic risks. The Contractor shall
ensure that performance management practices are used in the performance of work including
development of management plans, planning data, disciplined change control processes,
service level agreements, and performance measures.

Background:

The MSC is not a traditional project, but many program and project performance management
practices and principles are applicable to assure effective and efficient delivery of products and
services under this Contract. The application of program and project performance management
principles shall be applied using a graded approach. Some activities, such as small
infrastructure reliability projects and larger capital asset projects, require the implementation of
increasingly rigorous project management techniques. However, it is important to note that
these projects are only enablers of the larger purpose of this contract, that is, the delivery of
efficient and effective services and infrastructure in support of the Hanford mission.

DOE will continuously seek to improve performance under this Contract, and will seek effective
Contractor program and project performance management and execution.

General Scope and OQutcome:

The Contractor shall meet the requirements of CRD O 413.3B, Program and Project
Management for the Acquisition of Capital Assets utilizing a graded approach.

The Contractor shall:
¢ Provide all management and technical information and support necessary;

o Enable DOE to meet the data requirements of the DOE Integrated Planning, Accountability
and Budgeting System;

e Ensure transparency in program and project performance and efficiency in program and
project execution;

e Support audits and evaluations; and

e Support other DOE performance assessment and information needs.

All management and technical information developed under his Contract shall be accessible
electronically by the Government.
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The desired outcome is predictable and consistent contractor performance aligned to customer
needs conducted within annual and multi-year baselines.

Detailed Scope and Requirements:

C.3.1.1 Integration, Control, and the Performance Management System

The Critical Decision (CD) process described in CRD O 413.3B, Program and Project
Management for the Acquisition of Capital Assets and is applied to individual projects (e.qg.,
capital or line item projects) using a graded approach. The CD process is accomplished for
other activities by successful execution of this Contract. DOE accomplishes CD-0 and CD-1 by
the solicitation and award of the MSC. DOE accomplishes CD-2 and CD-3 by approval of key
deliverables. The MSC is an operating activity in CD Phase 4 (Operations) and not required to
implement the CD process unless a Capital Asset Project in excess of the $20M threshold from
CRD O 413.3B is incorporated into the MSC.

The Contractor shall prepare and submit for DOE approval a Program Management Plan (PMP)
consistent with a graded application of the Project Execution Plan requirements in CRD O
413.3B. The PMP shall describe the approach for managing and controlling all activities
necessary to execute this Contract and shall focus on Contractor policies, methods, and
approach to tailoring requirements to achieve integration of scope, schedule, cost, risk and
funding information, inclusive of performance metrics, service level agreements, and
service/maintenance work control..

The Contractor shall provide, as an attachment to the PMP, a Performance Management
System Description (PMSD) for DOE approval that is consistent with the graded application of
the requirements of CRD O 413.3B and describes in detail the Performance Management
System as described in the PMP.

The System Description shall describe the management processes and controls that will be
utilized to manage and control work, and complete Contract requirements. The Performance
Management System Description shall include:

e The processes and the hierarchy of documents that will be used to describe and maintain
the MSC performance management system.

e The processes the Contractor intends to use for change control, configuration control,
interface control, and document control.

e The organizational breakdown structure, including roles and responsibilities of each major
organization and identification of key management positions; and

o Alist of software the Contractor proposes to use for performance management and control.

Following the award of a Capital Asset Project that meets the threshold for a Capital Asset
Project as defined in CRD Order 413.3B, the Contractor shall separately identify this project in
monthly reports and self-certify the EVMS for this Capital Asset Project against the ANSI
standard and Section H, Clause H.56, Earned Value Management System. This self-
certification on the Capital Asset Project should utilize a streamlined certification process that
meets the intent of the EVMS guidelines, provide documentation of conformity with this
standard, and natification of any significant system changes. The Contractor shall provide all
necessary support to conduct the initial and any subsequent evaluations and closure of all
corrective actions. Upon approval of the PMP by DOE, the Contractor shall fully implement the
Performance Management System Description. The Contractor shall obtain Contracting Officer
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approval prior to implementing changes to the PMP that would reduce the rigor, discipline, or
effectiveness of the Performance Management System. The Contractor shall provide DOE with
access to all pertinent records, data, and plans for purposes of initial approval, approval of
proposed changes, and the ongoing operation of the performance management system.

C.3.1.2 Scope, Schedule, and Cost Baseline

The Contractor shall develop and maintain a life-cycle integrated and traceable technical scope,
schedule and cost planning data utilizing a "rolling wave" concept in which the upcoming fiscal
year is addressed in detail and the following years in decreasing levels of detail. Life-cycle
planning information beyond the upcoming fiscal year and the succeeding years may be
provided at a summary level of detail.

C.3.1.2.1 Contract Performance — Baseline (CPB)

The CPB is the life-cycle integrated and traceable technical scope, schedule, and cost data that
encompasses all activities to execute the requirements of this Contract. The CPB represents
the overall MSC Estimated Contract Cost as shown in Section B, Subsection B.4, “Contract
Cost and Contract Fee.” The CPB shall include the following:

¢ The following documents shall be viewed collectively as the technical basis for the CPB:

- The Contract Statement of Work;
- Approved interface control documents;

- Work Breakdown Structure (WBS) dictionary sheets, with DOE approval required at the
Contractor Control Level 3;

e Schedule at WBS level 4; and

¢ Time phased life-cycle cost estimate of the negotiated contract.

The CPB shall comply with the following requirements:

o The CPB scope, cost and schedule shall be linked through utilization of the WBS provided
by DOE or as otherwise approved by DOE. The WBS shall encompass all activities
required by this Contract and provide the basis for all program/project control system
components, including estimating, scheduling, budgeting, and program/project performance
reporting. Control accounts within the WBS shall be identified.

¢ The CPB Infrastructure Reliability Project schedule shall:

- Include applicable external interfaces, MSC TPA milestones and other regulatory and
DNFSB commitments, and Government furnished equipment or information
dependencies.

- Be an integrated, logical network-based plan that correlates to the WBS, is vertically
traceable to the control accounts, and successfully aligns the MSC schedule. The
schedule shall be capable of summarizing from control accounts to higher WBS levels,
and may also contain other discrete activities agreed to by DOE and MSA.

- Include activities of a general or supportive nature associated with Infrastructure
Reliability Projects that shall be logic linked in the schedules for those projects. Al
other activities of a general or supportive nature will be included in the Cost Baseline,
but will be excluded from the schedule.
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e Any additional working level schedules deemed necessary by the Contractor shall be
integrated with the CPB and able to provide the graded reporting approach identified in
C.3.1.3

o CPB cost estimate shall include project resource plans, detailed resource estimates, basis of
estimates, budgetary requirements, and identification of direct costs, indirect costs, and
management reserve.

¢ The method used to measure performance shall be identified for each Work Package
utilizing the “rolling wave” concept.

e The CPB shall be accessible by DOE via access to electronic files.

e If requested on an annual basis to support scheduling input into the DOE Integrated
Planning, Accountability and Budgeting System, build a Primavera file that encompasses all
direct funded work scope into a single Primavera file, and electronically import this
Primavera “XER” file into the MSA Enterprise Project Structure node of the DOE Primavera
database.

C.3.1.2.2 Performance Measurement Baseline (PMB)

The PMB is a life-cycle integrated and traceable technical scope, schedule, and cost baseline
that encompasses only the activities to execute the work scope requirements that are directly
funded from DOE to MSA, and being performed by MSA under this Contract. If the contractor is
separately authorized any Capital Asset Project (CAP) over $20M in value, these Capital Asset
Projects shall be separately identified in monthly contract performance reports . The PMB is a
subset of the CPB excludes Management Reserve (MR), Request for Services (RFSs) and
Usage Based Services (UBS).

The PMB shall comply with the graded application of CRD Order 413.3B, Program and Project
Management for the Acquisition of Capital Assets. The Contractor’s performance management
system will be described in the PMP/PMSD.

C.3.1.2.3 Integrated Priority List (IPL)

Based on the DOE scope direction, develop an execution year IPL, conforming to execution
year funding levels against which future adjustments in scope or funding may be evaluated for
impacts and creating a basis for documenting elements of contract scope that have been
differently time-phased or eliminated or otherwise adjusted as a result of these impacts.

In those instances where the IPL identifies elements of contract scope that have been differently
time-phased, eliminated, adjusted, or otherwise differ from the CPB, the IPL will form the basis
for subsequent contract direction to ensure continued alignment of the CPB.

C.3.1.2.4 Contract Performance Baseline Submittal

The Contractor shall develop and submit an initial CPB for DOE approval. The baseline
submittal shall include:

e WBS and WBS dictionary sheets at the contractor control level;
e Basis of estimate for each WBS element at the control account level 4; and

¢ Time-phased cost estimates and resource-loaded schedule at WBS level 4.
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The WBS, WBS dictionary data, and the Basis of Estimate data shall be provided in either
Microsoft Word® or Microsoft Access® format. Cost data shall be provided in Microsoft Access®
or Excel® format and the schedule shall be provided utilizing the current version of Primavera
Systems, Inc., Enterprise for Construction® software unless agreed to otherwise by DOE.

Following initial submission, all baseline information shall be accessible to DOE through the
Hanford Data Integrator or its online equivalent.

C.3.1.2,5 Change Control Process

The baseline change process will be sufficiently rigorous and disciplined to ensure that the PMB
is accurate, up to date and capable of providing meaningful data and information.

The Contractor shall develop and submit for DOE approval, a MSC Change Control Process
document, with change authorities consistent with the approved PMP and CRD O 413.3B,
Program and Project Management for the Acquisition of Capital Assets. The Contractor shall
implement the MSC Change Control Process with the CPB used as the reference for all
changes.

Baseline change information; including contract modifications, Change Request, change log and
MR log shall be accessible to DOE (through the Hanford Data Integrator or its online
equivalent, etc).

C.3.1.3 Performance Reporting

The Contractor shall submit a Monthly Performance Report representing the prior month’s
performance and transmit it to DOE by the last Tuesday of each month. In addition to the
Monthly Performance Report, electronically update the MSA Enterprise Project Structure node
of the DOE Primavera schedule database with the Primavera “XER?” files for the baseline and
current working schedule. The Monthly Performance Report shall be a written report that
includes, but is not limited to, the following:

e Project manager narrative assessment.

e Significant accomplishments and progress towards completion of MSC goals and objectives.
e Major issues including actions required by the Contractor and DOE.

¢ Analysis of funds expenditure with fiscal year spend forecast projections.

e Evaluation of safety performance (including ISMS metrics and all recordable injuries, lost-
time injuries, and near-misses).

e Evaluation of performance metrics for key services provided under this Contract.

e Evaluation of the condition of infrastructure and utilities, including facilities, equipment, and
systems.

¢ Program Performance including:

- Performance information using the following OMB Contract Performance Report formats:
= Format 1, Work Breakdown Structure,
= Format 1 data reported at WBS Level 3
=  Format 3, Baseline,
= Format 5, Explanations and Problem Analysis;
- Statused baseline schedule, which reflects progress against the baseline
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- Variance discussion(s), and potential issues related to significant milestones;
- Contract reconciliation and estimates-to-complete;

- Change control section that summarizes the scope, technical, cost, and/or schedule
impacts resulting from any implemented actions; and that discusses any known or
pending baseline changes and utilization of management reserve.

e Risk Assessment including identification of critical risks, actions planned, and actions taken
to address those risks, potential problems, impacts, and alternative courses of action,
including quality issues, staffing issues, assessment of the effectiveness of actions taken
previously for significant issues, or the monitoring results of recovery plan implementation.

e Actions required by DOE including GFS/lI and DOE decisions.

e Business structure information to demonstrate ongoing compliance with the requirements of
Section H Clause entitled, Self-Performed Work.

o Capital Asset Project Baseline Performance including:

e EVMS information using the following OMB Contract Performance Report formats (DID-
MGMT-81466):
e Format 1, DD Form 2734/1, Mar 05, Work Breakdown Structure,

e Format 1 data reported at WBS Level 3

e Format 3, DD Form 2734/3, Mar 05, Baseline,
e Format 5, DD Form 2734/5, Mar 05, Explanations and Problem Analysis;

e Statused baseline schedule, which reflects progress against the baseline

The Contractor shall participate in a monthly contract/project review with DOE and be prepared
to address any of the information in the monthly report, as well as other information requested
by DOE.

All required performance reporting information shall be accessible to DOE through the Hanford
Data Integrator or its online equivalent. In addition, transmit an electronic copy of the Monthly
Performance Report to the EM Office of Project Assessment at contractorsMPR@hg.doe.qgov.

C.3.1.4 Risk Management

The Contractor shall implement a risk management process and submit a Risk Management
Plan to DOE for approval. The Risk Management Plan shall be in compliance with CRD O
413.3B, Program and Project Management for the Acquisition of Capital Assets; and EM policy
guidance, Policies for Environmental Management Operating Project Performance Baselines,
Contingency and Federal Risk Management Plans, and Configuration Control, dated July 10,
2006.

The Risk Management Plan shall also specify:

. The use of probabilistic risk analysis using Monte Carlo simulation and identify when
Monte Carlo simulations will be run,

o Probabilistic risk analysis with sufficient analytical information to establish cost and
schedule confidence levels, and

. The recommended management reserve required to adequately address Contractor-
controlled risk.
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The Contractor shall utilize logic linked schedules compatible for use by DOE in conducting
DOE project risk management assessments and analysis. The Contractors identified project
risks shall be linked to the activities in the schedule.

Risk and decision management activities shall be coordinated on a continuing basis with DOE
and other Hanford Site Contractors. Contractor risk analysis information pertaining to "cross-
cutting” decisions shall be communicated to DOE and other Hanford Site Contractors, including
agreement as to who should have the risk management lead for each risk.

C.3.1.5 Design, Procurement, Construction, and Acceptance Testing

This Section applies to all capital asset construction activities performed as part of executing
this Contract. In the context of this Section, the terms "acceptance testing" and "acceptance”
refer to the Contractor’s testing and acceptance of MSC-related systems and equipment. The
Contractor shall provide the necessary documents to support the critical decision process in
CRD 0O 413.3B, Program and Project Management for the Acquisition of Capital Assets.

C.3.1.5.1 Project Design

. Design Authority: The Contractor shall act as the design authority unless otherwise
determined in accordance with CRD O 413.3B, with duties to include developing design
solutions, preparing all design media and documentation, maintaining the design basis,
and performing design reviews.

° Design Standards: The Contractor shall submit for DOE-RL approval a list of the
standards to be used in the design of facilities and equipment. The Contractor shall
ensure that the project’s design meets all applicable standards, and that the list of
applicable standards is maintained under configuration control. The Contractor shall
integrate safety into the design process.

° Design Reviews: The Contractor shall conduct periodic design, constructability, and
operability reviews. When directed by DOE-RL, the Contractor shall facilitate
independent DOE design reviews in support of the requirements of CRD O 413.3B, to
demonstrate that the project will perform its intended functions and meets requirements.
The Contractor shall provide the design at the end of the three (3) design stages
(conceptual, preliminary and final), or as otherwise directed by DOE, for DOE review.
The Contractor shall resolve any comments resulting from these reviews with DOE-RL.

° Release for Construction: Upon receipt of CD-3, Approve Start of Construction, and
resolution of DOE comments, DOE-RL will authorize the Contractor to release the
design for construction.

C.3.1.5.2 Procurement, Construction, and Acceptance

The Contractor shall prepare and submit a Procurement, Construction, and Acceptance Testing
Plan for DOE-RL approval and update the Plan as required after initial submission. The Plan
shall include:

. Description of procurements, construction bids, and work packages;
. Construction management;

. Construction site management;

. Acceptance testing; and
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. Descriptive linkage to the Project Execution Plan and the Integrated Safety Management
System Description.

The Contractor shall procure all required material and equipment through the preparation of bid
packages and solicitations; evaluating, awarding, and managing subcontracts; accepting
subcontractor materials and equipment; and verifying subcontractor acceptance tests.

The Contractor shall submit a Purchasing System for DOE-RL approval in accordance with the
Section | Clause entitled, FAR 52.244-2, Subcontracts.

The Contractor shall certify to DOE-RL that construction has been initiated.

The Contractor shall maintain a construction inspection system and acceptance testing system,
perform inspections and testing, and ensure that the work performed under the Contract
conforms to Contract requirements. The Contractor shall maintain complete inspection and
testing records and make them available to DOE-RL. DOE-RL may elect to use independent
acceptance inspectors to participate in acceptance testing and system turnover. The Contractor
shall develop and submit an integrated Construction and Acceptance Testing Program to
DOE-RL for approval that includes the following elements:

o Verification and approval of all vendor’s shop drawings to assure conformity with the
approved design and working drawings and specifications.

o Acceptance test plans and procedures for on-site Contractor/subcontractor inspection of
construction workmanship, compliance with design drawings and specifications,
management of the design construction changes, and criteria for acceptance of
fabricated and constructed items.

o Integrated construction acceptance test plans and inspection of construction to assure
adherence to approved working drawings and specifications.

The Contractor shall prepare for DOE-RL review and approval an As-built Program Description.
The as-built process and associated procedures shall identify:

o Description of the as-built process, including the role of DOE-RL and the operations
contractor. The operations contractor shall participate in acceptance of the as-built
design, following construction, and commissioning.

o Drawing series to be as-built.
o Document control process for maintaining as-built.
o Procedures for modification of the as-built.

During the construction and acceptance phase, the Contractor shall remain current on the
process and facility as-built program. The Contractor shall report the status of the as-built
program in accordance with the process defined in the Procurement, Construction, and
Acceptance Testing Plan.

The Contractor shall provide all necessary labor, equipment, materials, test equipment, spare
parts sufficient to maintain all structure, systems, and components in an operable condition, and
other related resources for the acceptance testing program.

DOE-RL, and other Hanford Site contractor staff identified by DOE-RL, shall be invited to
participate in all construction project overview activities. Construction overview activities include
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any meeting that discusses significant issues associated with the establishment, development,
and/or progress of the construction activities.

The Contractor shall certify to DOE-RL that facility acceptance has been completed.
Completion of facility acceptance is defined when all components and systems associated with
the facility have been installed, functionally tested and the facility design as-built documents are
complete in accordance with the Procurement, Construction, and Acceptance Testing Plan.
Facility acceptance shall require acceptance of components and systems, including as-built
design drawings.

C.3.2 Integrated Safety Management System

Background:

The Integrated Safety Management System (ISMS) includes a collection of procedures each
Hanford Site contractor uses to control work and to integrate Environment, Safety, Health, and
Quality (ESH&Q) into the work planning and execution processes.

General Scope and OQutcome:

The Contractor shall develop and implement an ISMS that complies with the Section | Clause
entitled, DEAR 970.5223-1, Integration of Environment, Safety, and Health into Work Planning
and Execution.

The desired outcome is an ISMS program that ensures all work is performed safely and in a
compliant manner that assures the workers, public, and environment are protected from
adverse consequences.

Detailed Scope and Requirements:

The Contractor shall:

° Develop and implement a single (contract) ISMS. Verification of the Contractor ISMS
will be performed by DOE in accordance with DOE-HDBK-3027-99, Integrated Safety
Management Systems (ISMS) Verification, Team Leader’'s Handbook

. Use the ISMS to systematically integrate safety into management and work practices at
all levels so that missions are accomplished while protecting the worker, public, and
environment.

. Develop the nuclear safety protocol(s). The protocol shall describe the general scope of
work to be performed, flow down of nuclear safety requirements, and implementing
processes/procedures for DOE approval prior to transition. The protocol shall be signed
by the MSC and concurred in by the other affected contractor. Any new or future
protocols or updates will be submitted to and approved by DOE. See Section H Clause
entitled, Hanford Site Services and Interface Requirements Matrix.

. Submit the (Phase 1) ISMS description to DOE for approval.
. Submit the (Phase Il) ISMS Declaration of Readiness to DOE for approval.
. Until DOE approves the System, adapt and implement an existing DOE-RL-approved

ISMS description.
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. The ISMS description shall include an Environmental Management System (EMS)
developed pursuant to CRD O 436.1 (current version per Section J.2-8) Departmental
Sustainability.

. Provide the planning and execution of the 2011 DOE Integrated Safety Management
Champions’ Workshop

Boundaries, Constraints and Interfaces:

None.

C.3.3 Radiation Protection

Background:

Contractors are required to protect individuals from ionizing radiation by implementing a
Radiation Protection Program in accordance with 10 CFR 835, Occupational Radiation
Program. Radiation protection includes radiation work permits and trained Radiation Control
Technicians for projects on the Hanford Site.

General Scope and Outcome:

The Contractor shall be in compliance with 10 CFR 835 for all radiological work conducted.

The desired outcome is implementation of effective As Low As Reasonably Achievable (ALARA)
processes, preventing skin contaminations or internal depositions and minimizing radiological
exposures.

Detailed Scope and Requirements:

Before any radiological work may commence, the Contractor shall adapt an existing DOE-RL
approved Radiation Protection Program. Within 60 days of Contract Notice to Proceed, the
Contractor shall determine if it is cost effective to maintain its own Program or obtain the
services from a Hanford Site contractor that has an approved Radiation Protection Program in
place. If the Contractor develops its own Program, it shall be compliant with 10 CFR 835.
Whether the Contractor develops its own Program or adapts another contractor’'s Radiation
Protection Program, the Contractor shall obtain DOE approval for its documented approach.

The Contractor may make changes, additions, or updates to the adapted program without
DOE-RL approval provided the changes do not decrease the effectiveness of the Radiation
Protection Program and the Program continues to meet the requirements of the rule.

o The Contractor shall implement and maintain the approved program for the life of the
Contract.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None

Contractor interfaces include PNNL during the development of the MSC Radiation Protection
Program (if the Contractor does develop a Radiation Protection Program), since PNNL provides
dosimeter services, including dosimeter records, and radiation instrument services for the site.
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C.3.4 Worker Safety and Health Management

Background:

Contractors are required to implement a worker safety and health program that reduces or
prevents occupational injuries, illnesses, and accidental losses by providing workers with a safe
and healthful workplace. Hanford Site contractors implement worker safety programs that
comply with all applicable requirements, such as those required by 10 CFR 851, Worker Safety
and Health Program. Implementation of these requirements in conjunction with a focus on
safety and implementation of programs, such as the union safety program, ISMS, and VPP,
have been effective in reducing the number of workplace injuries. DOE continues to implement
new programs (e.g., Human Performance Improvement Initiative [HPI]), which further improve
worker safety.

General Scope and Qutcome:

The Contractor shall develop and implement a Worker Safety and Health Program that complies
with 10 CFR 851.

The desired outcome of the Worker Safety and Health Management function is assurance that
the workplace is free of recognized hazards, which may cause or have the potential to cause
death or serious physical harm to the Hanford Site workers.

Detailed Scope and Requirements:

The Contractor shall develop (or adapt) and submit a Worker Safety and Health Program in
accordance with 10 CFR 851 for DOE-RL review and approval

As applicable, the Contractor shall submit to DOE-RL a list of closure facility hazards within
90 days after identifying such hazards, if any. DOE-RL will either accept the closure facility
hazard controls or direct additional actions to either achieve compliance or provide additional
controls to protect the workers.

. The Contractor shall perform work in compliance with the approved Worker Safety and
Health Program.

Boundaries, Constraints and Interfaces:

None

C.3.5 Quality Assurance

Background:

Contractors are required to implement quality assurance programs that provide confidence that
quality is achieved. The Quality Assurance Program shall be implemented using a graded-
approach, based on the relative importance of the activity, and the potential consequences of
failure. There is a limited amount of safety software requiring stringent quality assurance
controls in the scope of the Contract.

C-168



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

General Scope and Outcome:

Quiality Assurance programs apply to all contract requirements and are not limited to
environment, safety, and health functions. The Contractor shall develop and implement a QAP
that complies with 10 CFR 830 Subpart A, Nuclear Safety Management and CRD O 414.1C,
Quiality Assurance.

The desired outcome is a Quality Assurance program that ensures that products and services
provided or performed by the Contractor are of a high quality and meet or exceed stated
requirements.

Detailed Scope and Requirements:

The Contractor shall adapt an existing DOE-RL-approved Quality Assurance Program as an
interim Program until the Contractor’s plan is approved and ready for implementation. The
adapted program shall be approved by DOE-RL prior to the Contractor performing any work.
The Contractor shall maintain the approved program for the life of the Contract. Where projects
or programs have quality assurance requirements that are in addition to these base
requirements, the requirements shall be addressed in the applicable sections of this Contract.
The Contractor shall perform work in compliance with the Contractor-approved Quality
Assurance Program.

Boundaries, Constraints and Interfaces:

None.

C.3.6 Beryllium

Background:

Hanford Site contractors are required to implement a Chronic Beryllium Disease Prevention
Program (CBDPP) that minimizes the number of workers exposed or potentially exposed to
beryllium, minimizes the number of opportunities for workers to be exposed to beryllium, and
minimizes the disability and lost work time of workers due to chronic beryllium disease,
beryllium sensitization and associated medical care. Facilities that the MSC will be assigned
under this Contract have not previously been identified as suspect beryllium facilities; however,
that does not mean the facility(ies) are free of beryllium. Since the Contractor may employ
workers who have either been exposed or potentially exposed to beryllium at a DOE facility, the
Contractor is required to have a CBDPP.

General Scope and Outcome:

The Contractor shall implement the Hanford Site CBDPP that complies with 10 CFR 850,
Chronic Beryllium Disease Prevention Program. The Contractor shall implement an effective
counseling and employee concerns program for employees who are either sensitized or have
chronic beryllium disease.

The desired outcome is the implementation of a CBDPP that ensures no workers are exposed
to an airborne concentration of beryllium greater than the permissible exposure level, and an
effective counseling/concerns program that fully addresses and resolves all employee issues
with regard to beryllium exposure.
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Detailed Scope and Requirements:

The Contractor shall perform work in compliance with an approved CBDPP.

Assist DOE-RL/ORP in the surveillance of Hanford Site contractors’ implementation of
the Hanford Site CBDPP. The Contractor shall provide services to DOE-RL/ORP to
assist Federal resources in oversight activities, including the capability to obtain
independent Beryllium (Be) samples.

Assist DOE-RL/ORP in the development, coordination and integration of Corrective
Action Plans to be developed in response to the DOE Office of Health, Safety and
Security (HSS) inspection report, “Independent Oversight Inspection of the Hanford Site
Chronic Beryllium Disease Prevention Program,” dated June 2010.

Develop and maintain a Master Corrective Action Schedule that tracks correctives
actions assigned to Hanford Site contractors based on the HSS inspection report,
“Independent Oversight Inspection of the Hanford Site Chronic Beryllium Disease
Prevention Program,” dated June 2010. Provide RL and an RL designated point of
contact with weekly progress reports on assigned corrective actions. This progress
report shall consist of an up-to-date schedule showing percent completion, and shall be
provided to RL and the designated POC by close of business each Wednesday
beginning after the date of receipt of this modification until all applicable actions in the
CAP are completed and closure verification has been accomplished. Status meetings
may also be scheduled by the RL Project Manager as necessary.

Implement the corrective actions assigned to Mission Support Alliance, LLC in
accordance with the DOE approved document entitled “Corrective Actions for Hanford
Site Chronic Beryllium Disease Prevention Program” developed in response to the DOE
Office of Health, Safety and Security Beryllium Inspection Report.

Issue a directive to all planning, industrial hygiene, and supervisory personnel stating
that previously published lists of beryllium-contaminated or potentially contaminated
buildings are not to be used as a basis for work planning without confirming current
classifications and status with the contractor’s beryllium program subject matter expert
or designee (complete within 7 days).

For characterization purposes, collect wipe samples from building/structure surfaces with
no visibly accumulated dust in the locations where a bulk sample is collected. The bulk
and wipe sample results shall be evaluated against the criteria as described in the Be
Sampling Protocol document which is included as Attachment J-15 Beryllium.

Investigate building/structure beryllium survey results which meet or exceed 0.1 ug/100
cm?for a wipe sample or 1 ppm for a bulk sample per NIOSH 7300 series methodology
to identify the extent of potential beryllium contamination. The Independent Beryllium
Oversight Team (IBOT) shall be notified within 1 working day of any results meeting or
exceeding these levels. The area in which the potential beryllium contamination was
detected shall be re-sampled within 3 working days, or an alternate time frame
coordinated with the IBOT if required due to complexity of sampling, using the
MARSSIM process as defined in the attached sampling protocol. The area may be
considered beryllium free if the geometric mean of the sample results is less than 1 ppm
or 0.1 ug/100 cm?, and no sample results exceed 2 ppm or 0.2 ug/100 cm?. This criteria
does not apply to outdoor waste sites, which shall continue to comply with the current
requirements of the site-wide CBDPP.

Coordinate the collection of data necessary to support epidemiological studies as
developed by AdvanceMed Hanford.
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. Establish and maintain a centralized database for beryllium sampling and
characterization data collected by Hanford Site contractors and provide an annual report
to DOE-RL/ORP summarizing this data.

. Implement facility-specific posting recommendations contained in HSS beryllium (Be)
assessment report, including posting/controlling buildings which are awaiting
characterization sampling.

. Establish a Beryllium Health Advocate (BHA) program for beryllium affected workers on
the Hanford Site. This program shall assist beryllium affected workers in working with on
and off-site medical providers and with Hanford Site Contractors. The BHA will attend
meetings of the Beryllium Awareness Group (BAG) and the Site Wide Chronic Beryllium
Disease Prevention Program Committee to support these groups in obtaining
documentation, conducting research and addressing issues. Additionally, the BHA will
provide recommendations to DOE on improvements to the medical restriction/removal
process, interfaces with the Hanford Site Workers’ Compensation Claims Services
contractor, beryllium counseling, etc.

- Provide assistance to beryllium affected workers (i.e. workers who have been diagnosed
as Beryllium sensitized, having Chronic Beryllium Disease, or any other medical
condition related to beryllium) in navigating:

=  Workers’ Compensation claims;

= Energy Employees Occupational lllness Compensation Program Act (EEOICPA)
claims, and;

= Contractor HR policies and procedures that are applicable to the needs of beryllium
affected workers, particularly travel policies and procedures for medical related trips.

Assistance provided with respect to workers’ compensation claims shall not be
inconsistent with Contract clause H.12, Workers’ Compensation. Assistance provided
with respect to EEOICPA claims shall not be inconsistent with Contract clause H.13,
Energy Employees Occupational lllness Compensation Program Act (EEOICPA).

- Provide assistance/information to the Hanford workforce about beryllium related medical
services provided by AdvanceMed Hanford and other medical facilities, such as National
Jewish Hospital in Denver, CO.

- Assist beryllium affected workers in obtaining exposure data and other
historical/administrative data necessary to adjudicate workers’ compensation or
EEOICPA claims and providing that data to the Hanford Site Workers’ Compensation
Claims Services contractor (for workers’ compensation claims) or the Department of
Labor (for EEOICPA claims) through the workers’ employers.

. Act as a liaison between contractor organizations, the workforce, specifically the
Beryllium Awareness Group, and DOE to enhance communications and to help resolve
issues using existing processes and procedures (e.g., the DOE Employee Concerns

Program).

o Identify high interest beryllium topics and assist in developing communications on those
topics.

) Assist Hanford Site contractors in encouraging workforce participation in site wide efforts

related to beryllium (e.g., epidemiology studies, medical surveillance, historical beryllium
activities on site).

. Increase worker awareness of the contents of the Hanford Site CBDPP and other
sources of beryllium information.
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. All supervisors, planners, and PICs who are involved with work activities involving a
Beryllium Work Permit shall complete the existing Be worker training course (complete
within 60 days).

. Provide administrative support for the Hanford Site CBDPP, beryllium web page, and
site beryllium training. Provide logistics support to the BAG and CBDPP Implementing
Committee.

Boundaries, Constraints and Interfaces:

. The Hanford Site Occupational Medicine Contractor is responsible for implementing
portions of 10 CFR 850. Therefore, the MSC shall coordinate with the Occupational
Medicine Contractor when implementing the Hanford Site CBDPP.

. The Hanford Site Workers’ Compensation Claims Services contractor is responsible for
processing workers’ compensation claims of specified Hanford Site contractor and
subcontractor employees in accordance with Revised Code of Washington, Title 51, the
Washington Industrial Insurance Act. Therefore, the MSC, including the Beryllium
Health Advocate, shall coordinate with the Hanford Site Workers’ Compensation Claims
Services contractor and the DOE-RL Hanford Site Workers’ Compensation Program
Manager when assisting beryllium affected workers with respect to their Hanford Site
workers’ compensation claims.

. The MSC, including the Beryllium Health Advocate, shall coordinate with the Hanford
Site EEOICPA Program Manager when assisting beryllium affected workers with respect
to their EEOICPA claims.

C.3.7 Event Reporting and Investigation

Background:

Timely collection, reporting, analysis and dissemination of information on environmental safety
and health issues is necessary to ensure that DOE is kept fully informed about events that could
adversely affect the health and safety of the public or the workers, the environment, the
intended purpose of DOE facilities, or the credibility of DOE.

General Scope and Qutcome:

The Contractor shall report all environmental, safety, and health events and information as
required in CRD M 231.1-1A, Environment, Safety, and Health Reporting; CRD O 436.1 (current
version per Section J.2-8) Departmental Sustainability; and CRD O 458.1 (current version in
Section J.2.8) Radiation Protection of the Public and the Environment.

The desired outcome is accurate and timely reporting of environmental, safety and health
events.

Detailed Scope and Requirements:

The Contractor shall:

° Consolidate all information and serve as a single point of reporting to DOE for all
environmental, safety, and health events and information.

. Support all Type A and Type B accident investigations for accidents on all self-
performed and subcontracted levels of work performance, as required in CRD O 225.1A,
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Accident Investigations. The Contractor shall establish and maintain readiness to
respond to an accident; respond to all accidents; mitigate potential accident
consequences; assist in preserving, collecting, and processing information and evidence
from the scene of the accident; and provide all necessary support required to investigate
the accident and support an accident investigation board.

. Maintain an effective Lessons Learned Program to capture lessons learned from both
internally and externally identified deficiencies and good practices. The Lessons
Learned Program shall be rigorous and comprehensive such that the Contractor can
demonstrate actions taken to address significant occurrences from both inside and
outside of the DOE complex. Lessons learned information should be targeted and made
available to the personnel in the Contractor’s organization actually conducting the type of
work involved and most able to benefit from the information.

Boundaries, Constraints and Interfaces:

None.

C.3.8 Work-For-Others

Background:

Work-for-Others is work performed for non-DOE entities.

General Scope and Outcome:

The Contractor may perform work for non-DOE entities including other U.S. government
agencies on a fully reimbursable basis.

The desired outcome is to have a Work-for-Others program that leverages the resources and
capabilities of the MSC to the benefit of the Government.

Detailed Scope and Requirements:

The Contractor shall conduct a Work for Others program, as approved by the Contracting
Officer, and in accordance with Section |, Clauses entitled, DEAR 970.2517-1, Work for Others
Program, and DEAR 970.5232-6, Work for Others Funding Authorization. The Contractor shall
manage and execute the Work-For-Others Program on a non-interference basis with DOE
work.

Boundaries, Constraints and Interfaces:

The boundaries and constraints include:

. Work-for-Others shall not be performed until DOE has approved the contractor's Work-
For-Others Program. DOE shall also approve Work-For-Others proposals.

Contractor interfaces: None

C-173



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

C.3.9 Interface Management

Background:

By the nature of the workscope and contract structure at the Hanford Site, there are numerous
interfaces that exist between the MSC, PRC, TOC, other Hanford Site contractors, and the DOE
Offices. Under previous Hanford Site contracts, several of these interfaces were established
through Interface Control Documents (ICDs) and MOA/MOU. These documents typically
included costs, charging methods, and minimum performance levels. Achievement of project
baselines depends on well managed physical and administrative interfaces.

General Scope and Qutcome:

In cooperation with PRC, TOC, and other Hanford Site Contractors, the Contractor shall develop
the Hanford Site Interface Management Plan. The Contractor shall obtain input from the PRC
and TOC to establish interface management processes and controlling agreements that assure
effective control of technical, administrative, and regulatory interfaces.

The desired outcome of the Interface Management function is a well defined and controlled set
of interfaces between MSC, PRC, and TOC that prevents misunderstandings and impacts
associated with service delivery.

Detailed Scope and Requirements:

In concert with TOC and PRC, the Contractor shall facilitate the development and maintenance
of a Hanford Site Interface Management Plan.

The Plan shall provide the content for and processes to:

. Identify the various interfaces, define the scope of each interface, provide a brief
description of the required deliverables (products, documents, procedures, services,
etc.), define interface requirements, and cite applicable source documents for each
interface.

. Implement changes to controlling agreements through the appropriate change control
process and, if necessary, to initiate changes to the Contract.

. Identify, track, and elevate issues for management review on a regular basis.

The Plan shall include:

. Organizational points of contact for participants and their responsibilities.

o Associated controlling agreements (e.g., an MOA).

The Plan shall be signed by MSC, PRC, and TOC. MSC shall submit the document to DOE for

review and approval. The Plan shall be reviewed at least annually, and if updated, submitted to
DOE for approval.

The Contractor shall involve appropriate organizations and Hanford contractors in the
integration, review and approval of interface requirements and changes.

The Contractor shall establish, appropriately document, and manage interfaces in accordance
with Section J Attachment entitled, Hanford Site Services and Interface Requirements Matrix,
and their subsequent revisions.
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Boundaries, Constraints, and Interfaces:

Boundaries and constraints:

. DOE shall be the exclusive authority for resolving disputes associated with any interface
issues that can not be resolved between parties in a timely manner. Costs associated
with litigation arising from either the Plan or agreements made pursuant to the Plan shall
not be allowable under this Contract.

Contractor interfaces: Include all Hanford Site contractors providing or receiving a service in
accordance with the Section J Attachment entitled, Hanford Site Services and Interface
Requirements Matrix,

C.3.10 Transition

Background:

A transition period of 90 days will be established for transition of work from the existing Project
Hanford Management Contract (PHMC) (Fluor Hanford, Inc.) to the MSC. The Contracting
Officer may direct a change in the MSC transition period or may direct support to the transition
of the TOC and PRC.

General Scope and Qutcome:

The Contractor shall transition all ongoing work scope; transition any subcontract work that the
Contractor elects (or is directed by DOE) to continue under an existing subcontract with the
PHMC; complete workforce transition in accordance the requirements of Section H, Special
Contract Requirements; and deliver a completed Transition Agreement(s).

The desired outcome is a smooth transition of workscope from the PHMC and other contractors
to the MSC that avoids disruptions that could impact the accomplishment of the DOE mission.

Detailed Scope and Requirements:

Transition

During the Transition Period, the Contractor shall:
. Submit a Transition Plan for DOE approval.
° Perform a due diligence review to

- ldentify any material differences in the systems, structures, waste sites, property, and
services described in the Section C, Statement of Work, Section J Attachments entitled,
Hanford Site Structures List and Hanford Waste Site Assignment List, and/or as
provided by other contractors, and actual conditions. The Contractor shall present a
Statement of Material Differences.

- Ensure that all transition activities are identified and completed during the Transition
Period.

. Develop a protocol that describes the general scope of work to be performed, flow down
of nuclear safety requirements, and implementing processes/procedures for DOE
approval prior to transition. The protocol shall be signed by the MSC and concurred in
by the other affected contractor. Any new or future protocols or updates will be
submitted to and approved by DOE. The protocol will be recognized as part of the ISMS
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Description. See Section H Clause entitled, Hanford Site Services and Interface
Requirements Matrix.

. Conduct an SAS initial survey in accordance with U.S. Department of Energy (DOE)
Manual (M) Contractor Requirements Document (CRD) 470.4-1, Safeguards and
Security Program Planning and Management.

° Create, maintain, and provide a single, integrated MC&A Plan for use by Hanford Site
contractors performing MC&A activities. Prior to completion of Transition and start of
Base Period.

o Develop a web site with Workers Compensation information and ensure that the web
site is made available to employees.

. Conduct a Readiness Review for Completion of Transition Activities to complete
transition.

. Support DOE in-process verification of Contract transition.

o Provide weekly written transition status reports.

. Establish routine status meetings with DOE and affected contractors to review transition
activities and issues.

. Be accountable for all work performed under this Contract at the end of the Transition
Period.

o Coordinate and cooperate with the TOC, PRC, and other Hanford Site contractors during

transition of new contracts.
Transition Plan

The Contractor shall submit a Transition Plan for DOE approval that provides a description of all
necessary transition activities, involved organizations, and integrated transition schedule that
reflects activities by the incumbent and, as appropriate, DOE personnel. The objectives of the
Plan are to minimize the impacts on continuity of operations, identify key issues, and overcome
barriers to transition.

The Plan shall:

o Include a resume for each of the persons to fill the positions of the Director of
Safeguards and Security, Chief of Hanford Patrol, Chief of Hanford Fire, and Fire
Marshal.

o Address all other plans and activities specified within the Section C, Statement of Work

that requires DOE approval prior to transition completion.

o Include draft Transition Agreement(s) in the Transition Plan, for transition activities to be
completed immediately following Contract Notice to Proceed and the approach for
transitioning any facilities, property and personnel having a delayed release to the
Contractor.

Transition Agreement(s)

The Contractor shall:

) Coordinate directly with the other Hanford Site contractors to finalize the Transition
Agreement(s) and complete transition of all ongoing work.
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. Develop the inter-contractor ordering and financial agreements that are necessary to
support transition and Contract performance, and is responsible for the costs incurred
under these agreements.

. Submit a Transition Agreement(s) that includes the signatures of all Contractor transition
parties for DOE approval.

. Develop the inter-contractor ordering and financial agreements that are necessary to
support transition and Contract performance, and is responsible for the costs incurred or
to be recovered under these agreements.

Boundaries, Constraints and Interfaces:

None.

C.3.11 Business Administration
Background

N/A

General Scope and Qutcome:

The Contractor shall provide the management expertise, leadership, and business
administration processes and systems to perform all Contract Section C, Statement of Work
requirements safely, securely, efficiently, and in a cost-effective manner.

The Contractor shall provide all required business administration activities, including internal
management, contract administration, and financial controls.

The desired outcome is cost-effective internal business administration that enables good
business decisions; sufficient resources to manage the Contract activities; and a cooperative -
and as appropriate, collaborative - working relationship with other Hanford Site contractors,
stakeholders, and DOE.

Detailed Scope and Requirements:

The Contractor shall implement necessary business management and risk mitigation processes
based on national standards, certified systems, and best business practices.

The Contractor shall determine the specific methods for accomplishing the business
administration activities and be accountable for results and outcomes.

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include DOE, other Hanford Site contractors, regulators and stakeholders,
as necessary.
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C.3.12 Legal Support

Background:

Legal services provide support for litigation, arbitration, environmental issues, procurement,
employment, labor, the Price-Anderson Amendments Act, and all other legal issues associated
with the performance of the Contract.

General Scope and Qutcome:

The Contractor shall maintain a legal function to manage litigation risks associated with
operations under the Contract and ensure that Contract services are performed within all
applicable laws, regulations and contractual obligations.

The desired outcome is the provision of Legal Support services that ensure Contractor
operations are fully compliant with all applicable laws, regulations and contractual obligations,
and that also minimize litigation risks to the fullest extent practicable.

Detailed Scope and Requirements:

The Contractor shall:

. Provide legal advice to Contractor management and staff personnel, as needed, to
comply with all applicable statutory, regulatory and contractual requirements.

. Develop and implement a Legal Management Plan that meets the requirements of
10 CFR 719, Contractor Legal Management Requirements.

. Control the risks associated with litigation (actual and potential litigation involving the
Contractor as a party) in a manner that minimizes disruption to the performance of
Contract services.

Boundaries, Constraints and Interfaces:

None.

C.3.13 Internal Audit

Background:

The Internal Audit function for this Contract is derived from Section | Clause entitled,

DEAR 970.5232-3, Alternate Il, Accounts, Records and Inspection. Satisfactory implementation
includes performing audits in accordance with Generally Accepted Government Auditing
Standards or the Internal Audit Standards.

General Scope and Outcome:

The Contractor shall provide internal audit activities in accordance with Section | Clause
entitled, DEAR 970.5232-3 Alternate Il, Accounts, Records and Inspection.

The desired outcome is an internal audit function that is fully compliant.

C-178



Mission Support Contract Section C
Contract No. DE-AC06-09RL14728 Modification 446

Detailed Scope and Requirements:

The Contractor shall conduct internal audits and examination of the records, operations,
expenses, and the transactions with respect to costs claimed to be allowable under this
Contract, at least annually. Additional audits shall be conducted as required. The results of
such audits, including the working papers, shall be submitted or made available to the DOE-RL
Contracting Officer. The Contractor shall include this requirement in all cost-reimbursement
subcontracts with an estimated cost exceeding $5 million and expected to run for more than
two (2) years, and any other cost-reimbursement subcontracts as determined by DOE.

The Contractor shall provide routine reports as required by DOE-RL, such as:

. Annual Audit Activities Report;

. Internal Audit Annual Plan;

. Internal Audit Reports; and

o Quarterly Internal Audit Status Report.

Boundaries, Constraints and Interfaces:

None.
C.3.14 Employee Concerns Program

Background:

CRD O 442.1A, (current version per Section J-2.8) Department of Energy Employee Concerns
Program, requires that contractors establish and maintain an Employee Concerns Program
(ECP). New Hanford Site contractors must take on existing concerns that remain unresolved at
the close of Contract transition.

General Scope and Outcome:

The Contractor shall establish and maintain an Employee Concerns Program (ECP) that
complies with CRD O 442.1A (current version per Section J-2.8), Department of Energy
Employee Concerns Program.

The desired outcome is an ECP that effectively addresses, resolves, and prevents recurrence of
employees’ concerns.

Detailed Scope and Requirements:

The Contractor shall:

° Assume existing concerns unresolved at the close of Contract transition.
o Establish and maintain an effective and efficient ECP.
° Assist DOE in the resolution of employee concerns in a manner that protects the health

and safety of both employees and the public and ensures effective operation of DOE-
related activities under their jurisdiction.
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. Ensure that employees and subcontractor employees are advised of their rights and
responsibilities to report concerns relating to environment, safety, health or management
of DOE-related activities, and to do so without any fear of harassment or reprisal.

. Cooperate with assessments used to verify that they have acted to minimize, correct or
prevent recurrence of any situation that precipitated a valid concern.

. Evaluate and attempt to resolve employee concerns in a manner that is protective of the
health and safety of employees and the public.

. Use alternate dispute resolution (ADR) techniques whenever appropriate.

. Conduct an annual self assessment to measure the effectiveness of the ECP and

implement corrective actions, as necessary.

o Provide timely notification to DOE of any significant staff concerns or allegations of
retaliation or harassment.

. Cooperate with DOE regarding any requests for documentation or information involving
employee concerns.

. Maintain configuration control of DOE-0400, Hanford Site-Wide Employee Concerns
Program Procedure

Boundaries, Constraints and Interfaces:

Boundaries and constraints: None.

Contractor interfaces include DOE-RL, ORP, other site ECP managers, and/or other Federal
agencies.

C.3.15 Traffic Management

Background

Traffic Management provides for the most efficient, cost-effective, energy-efficient and safe way
to execute the movement of materials, including hazardous materials. Traffic Management
provides multi-location shipment management, multi-carrier management (rates, service,
destination, and origin), consolidations, carrier selection criteria, tracking of shipments,
Electronic Data Interchange/Extensible Markup Language/Web Services capabilities, invoice
auditing, detention/demurrage processes, claims, automation of processes, and security.

General Scope and Outcome

The Contractor shall coordinate on-site and off site shipments, including hazardous materials;
serve as the designated shipper; manage overnight small package delivery; manage export/
import/ services with U.S. Customs and freight rate negotiations with carriers; relocate
household goods for personnel related to the work performed by the Contractor and their
subcontractors under this Contract; Manage inbound and outbound freight including, but not
limited to, less-than-truckload (LTL), truckload (TL), and Air.

The desired outcome is safe, compliant shipments of general frieght and hazardous material.
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Detailed Scope and Requirements:

The Contractor shall:

Serve as the Traffic Manager by coordinating on-site and off site shipments, including
hazardous materials.

Serve as the designated shipper.
Manage overnight small package delivery.

Manage export/import/services with U.S. Customs and freight rate negotiations with
carriers.

Manage inbound and outbound freight including, but not limited to, Less Than Truckload
(LTL), Truchload (TL), and air.

Use the DOE Automated Transportation Management System.

Use the DOE Motor Carrier Evaluation Program for evaluating LTL and TL carriers that
transport highway route controlled quantities of radioactive material, any TL quantities of
radioactive material and any TL quantities of hazardous waste.

Notify Energy Northwest seven (7) days in advance of any movement of "common"
explosives over 1,800 pounds excluding small arms ammunitions or classified shipments
within five (5) miles of Energy Northwest.

Negotiate tenders with carriers and submit these tenders to DOE-RL.

Boundaries, Constraints, and Interfaces:

Boundaries and constraints: None

Contractor interfaces include other Hanford Site Contractor(s) to consolidate freight to achieve
efficiencies.
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